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Translation of the Tender documentation into English: 
WARNING The translation of the tender documentation into English is intended only as an 
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interested in submitting a tender. In the event of deviations of the English translation from the 
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I. INSTRUCTIONS TO TENDERERS FOR THE PREPARATION OF 
TENDERS 

1. BASIC DATA ABOUT THE TENDER 

1.1. INFORMATION ON THE CONTRACTING AUTHORITY AND THE PROCEDURE 

Contracting authority Luka Koper, d.d. 

Vojkovo nabrežje 38 

6501 Koper 

Code of the public contract JN 49/2025 

Subject of the public contract: EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER 
TERMINAL  

Procedure Open procedure 

Basis (article no.) under the 
Public Procurement Act/ ZJN 
(Official Gazette of the RS, No 
91/15 et seq. as amended, 
hereinafter: ZJN-3) 

Article 40 

1.2. SUBJECT OF THE PUBLIC PROCUREMENT CONTRACT 

Type of object Service 

Subject of the 
procurement: 

The subject of the contract is equipment for the entry-exit point of 
container terminal and maintenance for a period of ten years. 

Deadlines for the 
implementation of the 
procurement: 

They are listed in the Model Contract later in this document. 

1.3. DOCUMENTATION UNDERYLING FOR THE AWARD OF PUBLIC 
PROCUREMENT CONTRACT 

All the documentation relating to the award of the contract JN 49/2025 is published on the public 
procurement portal. The documents are available free of charge. 
 
This document including enclosures hereto, shall be an integral part of the documentation on the 
public contract award. Moreover, any modification of, or addition and correction to the 
documentation, further clarifications that are published at said PP portal shall form an integral part 
of the documentation on the public contract. 
 

Contact details for 
further clarifications 

Tenderers may ask questions via the public procurement portal 
www.enarocanje.si when publishing the contract in question. 
 
The tab „Vprašanja, odgovori in pojasnila“ (Questions, answers and 
clarifications) allows you to ask questions by clicking on the button „Pošlji 
vprašanje naročniku“ (Send a question to the contracting authority). All 
answers and any further clarifications will also be published in this tab 
after the publication by the contracting authority. 

 
The Contracting Authority will not answer questions not asked in the 
above manner. 
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Deadline for 
submitting questions 

The deadline for submitting questions is specified in the contract notice 
and any revisions thereof published on the oublic procurement portal 
www.enarocanje.si. The contracting authority will reply to the questions 
via the public procurement portal www.enarocanje.si when publishing 
the public procurement in question. 

Visit is possible 
and 
recommended, 
but not 
mandatory! 
 

Contact details for prior 
notification 

Location and subject matter of the 
visit 

ogledi.jn@luka-kp.si Port of Koper Area 

Site visit and examination of work conditions and existing equipment is 
possible within the deadline for submitting questions by prior 
arrangement at least one day before the desired date of the visit. 

1.4. SUBMISSION OF TENDERS AND PUBLIC OPENING 

Submission of tenders 

Deadline for receipt 
of tenders 

The deadline for the submission or receipt of tenders is indicated in the 
contract notice and any amendments thereto published on the public 
procurement portal www.enarocanje.si. 

Link to submit an 
electronic tender  

The e-JN Public Procurement information system at the web address 
https://ejn.gov.si, when publishing this public contract (the link for 
electronic submission of tenders is listed on the public procurement portal 
when publishing this public contract, point B.5 Electronic submission". 

Amendment, 
modification and 
withdrawal of 
tenders 

Tenderers may withdraw or change their tenders by the deadline for the 
submission of tenders in accordance with the instructions for using e-JN 
(https://ejn.gov.si/aktualno/vec-informacij-ponudniki.html).  

Public opening of tenders 

Time 
One hour after the time limit for the submission of tenders or as 
indicated in the contract notice and any amendments thereto published 
on the public procurement portal. 

Location 
The e-JN information system at https://ejn.gov.si, at the time of 
publication of this procurement notice. 

 
  

http://www.enarocanje.si/
mailto:ogledi.jn@luka-kp.si
https://ejn.gov.si/
https://ejn.gov.si/
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2. INSTRUCTIONS TO TENDERERS 

The Instructions to Tenderers set out the rules governing the conduct of business by the 
contracting authority and tenderers in the open procurement procedure, as well as guidance on 
the preparation and submission of tenders. 

2.1. Financing and payment terms 

The public contract is partially financed by funds from the ACCESSMILE project, which was 
approved in the Interreg CENTRAL EUROPE program call for proposals. f the public procurement 
process takes so long that it will not be possible to complete the first phase of the procurement by 
30/12/2025, the Contracting authority reserves the right to terminate the public procurement by 
rejecting all bids, since in such a case it will be prevented from using the resources of the 
ACCESSMILE project. 

2.2. Changes and clarifications to the documentation related to the award of 
public contract 

The Contracting Authority reserves the right to amend or supplement the documentation relating 
to the award of the contract during the period of the call for tenders and, if necessary, to extend 
the deadline for receipt of tenders. Amendments and supplements are an integral part of the 
documentation related to the award of public contract. 

Any changes and clarifications to the documentation relating to the award of the public contract 
will be published on the public procurement portal. Clarifications and changes form an integral part 
of the documentation relating to the award of the public contract and must be taken into account 
when preparing the tender. 

2.3. Confidentiality of data  

In accordance with Article 35 of ZJN-3, the Contracting Authority shall ensure the protection of 
data considered as personal data or as classified information or as business secret according to the 
provisions of the law governing the protection of personal data.  

If the tender contains information which the tenderer considers to be a business secret, the 
tenderer must indicate this in the tender or attach a relevant decision designating the information 
which is a business secret, which will make it clear which information and where in the individual 
segments of the tender constitutes a business secret, all in compliance with the provisions of Article 
35 of the ZJN-3 and other provisions of sectoral legislation (Companies Act, etc.). 

If a tender is submitted by a group of tenderers, the requirement to submit the decision referred 
to in the preceding paragraph shall apply to each individual co-tenderer in so far as the information 
in the tender relating to the co-tenderer constitutes a business secret. 

Information that constitutes a business secret must already be indicated in the offer by the 
tenderer, subsequent labelling will no longer be possible. If a specific piece of information on an 
individual page constitutes a business secret, it must be precisely marked. 

2.4. Forms of participation of economic operators in the submission of a tender 

As a tenderer, any legal or natural person registered for an activity that is the subject of this public 
procurement and has all the prescribed permits to perform this activity may submit a tender in this 
public procurement procedure. 

The Contracting Authority reserves the right to request additional (material) evidence that all the 
required conditions have been met. 

 

Stand-alone 
tender 

A tender is a stand-alone tender in which only one economic operator (the 
independent tenderer), which alone fulfils all the conditions and requirements 
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set out in the invitation to tender and which alone, with the skills and capacities 
provided, fully undertakes the performance of the contract. 

Tender  
with 
subcontractors 

The tenderer may subcontract a specific part of the public contract. 

In the case of public procurement with subcontractors, the tender (OBR-2) 
must list ALL subcontractors and all their details in the manner and as required 
in form OBR-2, as well as each part of the contract to be performed by each 
subcontractor (description of work and quantity or as specified in the form). 

If the tenderer is going to subcontract the works or services, the tenderer must, 
in addition to the required OBR-2, submit the following:  
- the completed ESPDs of these subcontractors in accordance with Article 79 

of the ZJN-3; and 
- attach the subcontractor's request for direct payment, if requested by the 

subcontractor. 

In the case of public contracts involving subcontractors, and if the 
subcontractors request direct payments in accordance with and in the manner 
provided for in Article 94(2) and (3) of the ZJN-3, the selected contractor must 
authorise the contracting authority in the public procurement contract to make 
direct payments to the subcontractors on the basis of a confirmed invoice or 
statement, and the subcontractor must provide a consent whereby the 
contracting authority, instead of the main contractor, pays the subcontractor's 
claim on the selected contractor (assignment). The subcontractors' consents 
for direct payments shall be annexed to the contract. The deadlines for 
payments to the selected contractor and to the subcontractors shall be the 
same. 

The selected contractor who involves one or more subcontractors in the 
performance of the contract must have valid subcontracts with the 
subcontractors at the time of conclusion of the contract with the contracting 
authority or at the time of performance of the contract. 

The tenderer shall be fully responsible to the contracting authority for the 
performance of the contract awarded, irrespective of the number of 
subcontractors indicated in his tender. 

Joint 
performance 

In the case of a public contract, joint tendering by several contractual partners 
is permitted. 

If a group of tenderers submits a joint tender, the tender (OBR-2) must list ALL 
parties participating in the joint tender and all their details in the manner and 
as required in form OBR-2, as well as each part of the contract to be performed 
by each individual economic operator (i.e., partner in the joint tender) 
(description of work and quantity or as specified in the form). 

The contract for the joint execution of the public procurement (partnership 
contract) shall be submitted by the tenderer to whom the public procurement 
is awarded, no later than until the signing of the contract for the execution of 
the public procurement. The contract shall identify the managing partner who 
will accept from the contracting authority the obligations, instructions and, 
possibly, payments in the name and on behalf of all participants, and the 
proportion and type of work to be provided by each partner. The contract shall 
clearly stipulate that all partners shall be jointly and severally liable to the 
contracting authority for the whole and any part of the obligation.  
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Foreign 
tenderers 
 

Tenderers established outside of Republic of Slovenia must meet the same 
conditions as tenderers established in the Republic of Slovenia. 

Tenderers not established in the Republic of Slovenia will be required to provide 
evidence on meeting the conditions for qualitative selection in relation to the 
award of a public contract, translated into Slovene (e.g. certificates from the 
criminal records of natural persons; certificates from the criminal records of 
legal persons; an extract from the relevant register, such as the court register, 
or, in the absence of such a register, an equivalent document issued by a 
competent judicial or administrative authority in another Member State or in 
the country of origin or in the country in which the economic operator has his 
registered office).  

If the state does not issue the documents and certificates referred to in the 
previous paragraph or if they do not cover all the cases referred to in the first 
and second paragraphs and points b) of the fourth and b) of the sixth 
paragraph of Article 75 of the ZJN-3, the tenderer may, instead of the above, 
under criminal and material liability, submit a sworn statement that it meets all 
the conditions for the recognition of competence. This declaration must be 
made before a judicial or administrative authority, a notary public or a 
competent authority of professional or economic operators in the country in 
which the economic operator is established, and translated into Slovene. The 
tenderer undertakes to have the translations certified by a sworn translator at 
the request of the contracting authority, which must be clearly and 
unambiguously written and confirmed on the translation of the document. The 
Contracting Authority reserves the right to request additional (material) 
evidence that all the required conditions have been met. 

All communication with the contracting authority during the procurement phase 
and subsequent implementation of the works shall be in the Slovene language. 

2.5. Financial collateral 

2.5.1. The financial collateral instrument for the performance of the 
contractual obligations  

Within eight (8) working days of the signature of the contract, a financial security for good 
performance of contractual obligations must be submitted in accordance with the Model Contract 
set out in this documentation. 

The contracting authority shall require that the successful tenderer, before issuing the 
financial security for good performance of contractual obligations, coordinates its 
content with the contracting authority or the contracting authority's representative 
indicated in the contract.  

2.5.2. Financial security instrument to eliminate errors within the warranty 
period  

Financial security instrument to eliminate errors within the warranty and/or guarantee period shall 
be submitted as defined in the Model Contract from this documentation. 

The Contracting Authority shall require that the successful tenderer, before issuing the 
financial security instrument to eliminate errors within the warranty period, 
coordinates its content with the contracting authority or the contracting authority's 
representative indicated in the contract. 
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2.5.3. Liability Insurance for damages 

Within eight (8) working days from the signing of the contract, the tenderer shall deliver to the 
contracting authority: 
▪ a copy of the insurance contract for liability insurance for damages that may be caused to the 

contracting authority and third parties in connection with the performance of its activities, 
namely for damage caused by negligence or material defect, which, in addition to direct 
material damage (damage and destruction) also include costs directly necessary to remedy or 
prevent damage, with an annual insurance sum of at least EUR 50,000.00, together with the 
insurance terms and conditions. 

The tenderer must submit a copy of the insurance contract (together with the insurance conditions) 
to the contracting authority within eight (8) working days of signing the contract, otherwise the 
contracting authority may withdraw from the contract without any obligations to the contractor 
and cash in the insurance instrument for the proper performance of contractual obligations, if it 
has already been submitted. 

2.6. Tender price 

Iit is presumed that the tenderer has meticulously examined the invitation to submit tender and 
familiarised itself with all the relevant data and essential elements that might affect the operation, 
function and use of the subject matter of individual procurement; furthermore, the tenderer has 
looked into all the regulations and laws imposing levies, fees, taxes and other charges in the 
Republic of Slovenia, as well as thoroughly studied the documentation enclosed hereto, after which 
the tenderer has submitted its tender. 

The prices in the tender must be submitted in EUR without VAT and have to include all the costs 
of the contractor, which will be required to realize the tender (taxes, customs duties, transport and 
insurance costs, storage, transport of persons and materials, daily subsistence allowances, mileage, 
tests at the headquarters of the tenderer, the contractor or external contractors, licences, taxes, 
translation, consultancy, materials, processing, etc.).  

The contracting authority reserves the right to subsequently request from an individual tenderer 
calculative bases, norms and analysis of item prices, and the tenderer undertakes to submit them 
at the request of the contracting authority. 

The contracting authority will not accept any costs, which are not included in the offered price. 
The prices from the tender are fixed and unchangeable until the completion of the work to be 
carried out or as specified in this documentation. Value added tax must be shown separately in the 
final tender value on the tender form. 

2.7. Submission of tender 

Tenders must be submitted by tenderers to the e-JN Information System (hereinafter referred to 
as the e-JN system) to https://ejn.gov.si, in accordance with point 4 of the document Instructions 
for using the e-JN system: TENDERERS” (hereinafter: Instructions for using the e-JN), which is 
part of tender documents and is published at the web address https://ejn.gov.si/aktualno/vec-
informacij-ponudniki.html.  

For foreign tenderers, the information is available in English via the link 
https://ejn.gov.si/en/ponudnik.html.   

Before submitting their tenders, tenderers must register at the web address https://ejn.gov.si in 
accordance with the Instructions for using the e-JN. If the tenderer is already registered in the e-
JN system, they sign in at the same address. 

The user of the tenderer who is empowered to submit the tenders into the IT e-JN system, submits 
the tender by clicking on the button „Oddaj“ (submit). When submitting applications/tenders, the 
e-JN system records the identity of the user and the time of submission of the tender. With the act 

https://ejn.gov.si/
https://ejn.gov.si/aktualno/vec-informacij-ponudniki.html
https://ejn.gov.si/aktualno/vec-informacij-ponudniki.html
https://ejn.gov.si/en/ponudnik.html
https://ejn.gov.si/
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of submitting the tender, the user declares the intention to conclude a contract for the behalf of 
the tenderer (Article 18 of the Obligations Code, Official Gazette of the Republic of Slovenia, No. 
97/07 – officially revised text with amendments). By submitting the tender, it becomes binding for 
the time indicated in the tender, unless the user of the tenderer withdraws or changes it before 
the expiration of the deadline for submission of tenders. A tender is deemed to be submitted on 
time if the contracting authority receives it via the e-JN system https://ejn.gov.si no later than by 
the deadline for the submission of tenders. A tender is deemed submitted if it is marked with the 
status „ODDANA“ (submitted) in the e-JN system. 

Tenderers may withdraw or change their tenders by the deadline for the submission of tenders. If 
a tenderer withdraws their tender from the e-JN system, it is deemed that no tender has been 
submitted and the contracting authority will not see it in the e-JN system. If a tenderer changes 
their tender in the e-JN system, the contracting authority sees the last tender submitted.  

It is not possible to submit any tender after the expiry of the deadline for the submission of tenders. 

In the e-JN system, the tenderer enters the total tender amount from OBR-1 without tax in EUR 
and the amount of tax in EUR in the section „Skupna ponudbena vrednost“ (total tender value) in 
the space provided for that purpose. The amount including tax in EUR is calculated automatically.  

In the section „Predračun“ (pro forma invoice), the tenderer uploads the completed OBR-1 tender 
form as a pdf, and the pro forma invoice and other attachments in PDF or other formats, if a 
specific format is expressly required in this documentation, to the "Dokumenti” (Documents) 
section, section “Ostale priloge” (Other attachments). „Skupna ponudbena vrednost“ (total tender 
value), which will be entered in the section of the same name and the document that will be 
uploaded as a pro forma invoice in the Proforma Invoice section, will be visible and accessible at 
the public opening of tenders. 

In the event of discrepancies between the data regarding the values listed in the “Skupna 
ponudbena vrednost” section, the data in the "OBR-1" tender form uploaded in the "Predračun" 
section and any pro forma invoice uploaded in the "Ostale priloge" part shall be considered valid 
data in any pro forma invoice, but if the pro forma invoice is not provided, the data in the "OBR-
1” tender form shall be considered valid. 

2.8. Opening of tenders 

The opening of tenders will take place automatically in the e-JN system at https://ejn.gov.si.  

The opening of the tenders is as follows: at the time specified for the tender public opening, the 
e-JN system automatically displays information about the tenderer, variants, if requested or 
allowed, the total value of the tender, and gives access to the PDF document that the tenderer 
uploaded to the e-JN system in the Total tender price section, in the Estimate part. Minutes on the 
Tender Opening are generated with all relevant information concerning the tenderers and the 
tenders, which are accessible to the tenderers who have submitted tenders in the e-JN system.   

Minutes on the Tender Opening shall be deemed to have been served on the tenderers. 

After the public opening of tenders, the contact person of the contracting authority will normally 
send all notices and other information relating to the procurement by e-mail to the contact person 
of the economic operator indicated in the tender or via the e-JN system. 

2.9. Review and assessment of the tenders 

During the review of the tenders only those documents and statements will be considered, which 
are mandatory in accordance with the tender documentation.  

In respect of the documents submitted in the tender and the statements (declarations) made, the 
tenderer may be required to make additions, corrections or amendments, clarifications, provide 
additional (material) supporting documents and to rectify calculation errors within the limits of the 
legal provisions. If the tenderer does not respond within the deadline specified in the contracting 
authority's invitation or does not submit the requested amendments, the tender shall be excluded. 

https://www.uradni-list.si/glasilo-uradni-list-rs/vsebina/2007-01-4826
https://www.uradni-list.si/glasilo-uradni-list-rs/vsebina/2007-01-4826
https://ejn.gov.si/
https://ejn.gov.si/
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2.10. Negotiation plan 

There will be NO negotiations. 

2.11. Award decision 

The contracting authority shall take a decision on the award of the contract no later 
than 90 days after the deadline for receipt of tenders and shall publish it on the public 
procurement portal.  

After the decision regarding the tender the contracting authority can withdraw from the signing of 
the contract or realization of the public procurement due to reasons/in a way determined by law. 

2.12. Legal protection 

The legal protection of tenderers is guaranteed in accordance with the Legal Protection in Public 
Procurement Procedures Act. 

2.13. Concluding the Contract 

The contracting authority shall invite the successful tenderer to sign the contract. Upon receipt of 
the contract for signature, the successful tenderer shall return the signed contract to the 
contracting authority within five (5) working days of receipt, otherwise it shall be considered that 
he withdraws from the conclusion of the contract. Where this is not possible due to justifiable 
circumstances, the contracting authority may, at the request of the tenderer, agree to a longer 
period. 

Within eight (8) working days of the delivery of the contract signed by both parties, the tenderer 
is obliged to submit a financial guarantee for the proper performance of the contractual obligations.  

Otherwise, the contracting authority may withdraw from the contract without any obligations to 
the tenderer. 
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3. ASSESSMENT OF ELIGIBILITY and CRITERIA 

3.1. Assessment of eligibility to participate in the public procurement procedure 
and supporting documents 

The ESPD form represents the economic operator's formal statement that there are no grounds for 
exclusion and that he is eligible to participate while providing the relevant information required by 
the contracting authority. The ESPD form shall also include an official statement that the economic 
operator will be able to provide, upon request and without delay, evidence that there are no 
grounds for exclusion or eligibility. 
 
Entries in the ESPD and/or supporting documents submitted by the economic operator must be 
valid. 

The economic operator of the contracting authority imports the ESPD form (XML file) from website: 
https://ejn.gov.si/espd and directly inserts the required information into it. 

The completed and signed ESPD must be attached to the tender for all economic operators 
participating in the tender in any way (tenderer, participating tenderers in case of a joint tender, 
economic operators to whose capacities the tenderer and subcontractors refer).   
 
The tenderer submitting the application for participation in the e-JN system shall upload their ESPD 
to the "ESPD - Tenderer" section and upload the ESPD of the other participants to the "ESPD - 
Other Participants" section. The tenderer uploads electronically signed ESPD in .xml form or 
unsigned ESPD in .xml form to the e-JN system. If submitted in the latter form, the tender is in 
accordance with the general conditions of use of the e-JN information system considered as a 
legally binding document with the same validity as a signed one.  
For other participants, the tenderer shall enclose the signed ESPD in pdf. format in the section 
"ESPD - other participants" or an xml signed in electronic form. 

In the event that the ESPD does not indicate a requirement to fulfil certain conditions, the 
contracting authority expressly reminds that each economic operator participating in the tender 
must demonstrate compliance with all the requirements and conditions which are in any way 
specified (depending on the form of the economic operator's participation in the tender) in the 
documentation relating to the award of the public contract.  

The English version of the ESPD is available at: https://ec.europa.eu/growth/single-market/public-
procurement/digital/espd_en. 
 
The contracting authority will verify the fulfilment of the conditions prior to the issuing 
of the decision in such a way that it will call on the tenderers to submit the relevant 
supporting documents in accordance with Articles 77 and 78 of the ZJN-3. Tenderers 
not established in the Republic of Slovenia will have to provide appropriate evidence 
translated into Slovenian language. 

3.1.1. Grounds for Exclusion 

Each (tenderer, partner, subcontractor) participating in the tender must comply with the following 
conditions: 
- The economic operator is not the subject of insolvency or compulsory winding-up proceedings 

under the act governing insolvency and compulsory winding-up proceedings or of liquidation 
proceedings under the act governing companies, his assets or operations are not being 
administered by a liquidator or by the court, his business activities are not suspended, and, in 

https://ec.europa.eu/growth/single-market/public-procurement/digital/espd_en
https://ec.europa.eu/growth/single-market/public-procurement/digital/espd_en
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accordance with the regulations of another country, he is not the subject of proceedings or is 
not in an analogous situation having the same legal effect. 
 

- On the day on which the deadline for receipt of tenders expires, the economic operator is not 
excluded from public procurement procedures on the grounds of being entered in the register 
of economic operators on whom secondary sanctions of exclusion from procurement 
procedures have been imposed from Article 110 of ZJN-3 (Exclusion grounds from Article 
75(4)(a) of the ZJN-3). 
 

- On the basis of Article 23(1) of Council Regulation (EU) 2022/576 of 8 April 2022 amending 
Regulation (EU) No 833/2014 concerning restrictive measures in view of Russia’s actions 
destabilising the situation in Ukraine, and Council Decision (CFSP) 2022/578 of 8 April 2022 
amending Decision 2014/512/CFSP concerning restrictive measures in view of Russia’s actions 
destabilising the situation in Ukraine, the contracting authority shall exclude from the 
procurement procedure an economic operator if it or the persons, entities or bodies referred to 
in the first paragraph of Article 5.k of Regulation (EU) No 833/2014 concerning restrictive 
measures in view of Russia’s actions destabilising the situation in Ukraine are subject to the 
prohibition from the first paragraph of Article 5.k of this Regulation. 

 
The economic operator shall confirm its compliance with these terms by submitting a filled-out and 
signed ESPD and the form OBR-3 “Izjava o izpolnjevanju pogojev za sodelovanje in neobstoju 
razlogov za izključitev” (Statement on compliance with the conditions for participation and absence 
of grounds for exclusion) 

3.1.2. Conditions for participation 

3.1.2.1. Suitability to pursue professional activity 

Entry in the commercial register: the economic operator is registered to carry out the activity which 
is the subject of the contract and which he undertakes in the tender (every economic operator 
(tenderer, partner, subcontractor) must fulfil the condition for his part of the business). The 
tenderer is entered in one of the professional or business registers kept in the Member State in 
which the tenderer is established.  The list of professional or business registers in the 
Member States of the European Union is set out in Annex XI of the Directive 
2014/24/EU. 

3.1.2.2. Economic and financial standing 

a) In the last three financial years, for which balance sheet data are already publicly available 
(if it has been operating for less than 3 years, in the period since it has been operating), 
each economic operator (tenderer, partner, subcontractor) that appears in the tender had 
average  annual net sales at least in the amount of the tender value (excluding VAT) for 
the part of the contract it takes over. 

b) On the day of the submission of the tender, none of the economic operator (tenderer, 
partner, subcontractor)’s transaction accounts are blocked and in the last 180 days before 
the deadline for the submission of applications, none of his transaction accounts were 
blocked for more then 10 consecutive days. 

c) On the date of issuance of the credit rating form, the economic operator must have a recent 
current credit rating according to Basel II rules of at least SB6 or a credit rating in the top 
60% of the scale used by each financial institution in determining credit ratings. A business 
entity established in the Republic of Slovenia, which is a legal entity governed by public 
law, must have its own resources and long-term liabilities at least three times the value of 
the contract taken over in the tender.  
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An economic operator established in the Republic of Slovenia shall demonstrate the 
fulfilment of this condition by means of an AJPES credit rating from the S.BON-1 form not 
older than 30 days from the first deadline for submission of tenders specified in the Contract 
Notice.  An economic operator established in the Republic of Slovenia, which is a legal entity 
governed by public law and as such cannot obtain the S.BON-1 form, shall prove compliance 
with this condition by submitting the AJPES BON-1/Z form not older than 30 days from the 
first deadline for submission of tenders specified in the Contract Notice. 

An economic operator established outside the Republic of Slovenia shall demonstrate the 
fulfilment of this condition by a credit rating of other institutions that is not older than 30 
days from the first deadline for submission of tenders specified in the Contract Notice, 
whereby the contracting authority will recognize the tenderer has an appropriate rating if it 
falls within the top 60% of the ratings of the scale used by each financial institution in 
determining credit ratings. The required rating shall relate to the last financial year for 
which the tenderer was required to produce and submit accounts or the latest credit report 
if this reflects a revised rating from the report produced for the last financial year for which 
the tenderer was required to submit an annual report.  

The condition (b) must be fulfilled by each economic operator involved in the performance 
of the contract, with the exception of subcontractors. 

The economic operator shall confirm its compliance with these terms by submitting a filled-out and 
signed ESPD form and form OBR-3 “Izjava o izpolnjevanju pogojev za sodelovanje in neobstoju 
razlogov za izključitev” (Statement on compliance with the conditions for participation and absence 
of grounds for exclusion) (or form OBR-3A for subcontractors). 

The contracting authority reserves the right to check the statements and requests additional 
certificates which prove the fulfilment of these requirements. 

3.1.2.3. Technical and professional capacity 

The technical and professional capacity requirements must be fulfilled by the tenderer; where the 
capacities of other entities are invoked, they must have carried out the works or services in the 
part for which the capacities are required and be designated as subcontractors or partners in the 
tender. 
 
LETTERS OF REFERENCE 
 
Since 1 January 2020, the tenderer, joint venture partner or subcontractor has supplied and 
installed at least one entry/exit point system with a truck and container recognition system in 
comparable ports (comparable ports are considered to be ports with an annual throughput of at 
least 1 million TEU, an average daily truck turnover of 700 and at least two entry and exit lanes 
that support automatic entry and exit of trucks).  
 
The tenderer shall list the reference transactions in OBR-4 “Izjava o izpolnjevanju tehnične in 
strokovne sposobnosti” (Declaration of technical and professional competence). The tenderer shall 
obtain a certificate from the contracting authorities for each of the references listed in OBR-4A “ 
Potrdilo naročnika” (Certificate from the contracting authority).  
 
After the opening of tenders, the tenderer must, if the contracting authority so decides, allow the 

inspection and testing of one reference project and/or the goods offered. The inspection shall be 

organised by the tenderer at the location where the completed reference project and/or the goods 

offered are located, for at least two persons from the contracting authority (a representative of the 

procurement department and a user) at the tenderer's expense. 
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The contracting authority reserves the right to demand from the tenderer to submit further proofs 
regarding the references specified in the list, or to check the references with the contracting 
authority of the reference transaction. 

 

B) TECHNICAL CAPACITIES 

 
The tenderer must provide all the necessary technical capacities (e.g. information system, 
equipment,  communication infrastructure, etc.) for the quality performance of the entire contract 
within the stipulated deadline, in accordance with the requirements of the procurement 
documentation, the rules of the profession and regulations and standards in the field of the subject 
of the contract. Per request, the tenderer will provide the contracting authority with the additional 
evidence required to demonstrate the technical capacities, within the determined deadline. 
 
The tenderer confirms the fulfilment of technical capacities for the execution of the contract by 
submitting the OBR-4 form “Izjava o izpolnjevanju tehnične in strokovne sposobnosti” (Declaration 
of technical and professional competence). 
 

3.2. Selection Criteria for the most favourable tender in economic terms 

Selection Criteria for the most favourable tender in economic terms is determined on the basis 
of the criteria of the tender price and the coverage of the content-technical 
requirements. 
 
The criteria are shown in the table below, which lists the individual criteria, the criteria code, the 
maximum number of points that can be obtained for each criterion, and the sum of the maximum 
number of points that can be obtained with all the criteria together. The number of points for each 
criterion is calculated/rounded to one decimal place. 

 
Criteria table: 
 Criteria for the evaluation of tenders Scale Label  Max points 

1. Tender price Ppc 70 
2. Coverage of content and technical 

requirements 
Pvseb 30 

TOTAL   Ptotal  100 

 
The overall evaluation of the tender (Ptotal = Ppc + Pvseb) is the sum of the points of all criteria, 
whereby the tenderer who achieved the highest total number of points will be selected. In the case 
of an equal number of points, the tender of the tenderer who has obtained a higher number of 
points on the scale of the tender price will be selected. 
 

1. Tender price (Ppc) 

 
The tender price stated on the OBR-1 Tender  form shall be taken into account. The tender price 
shall be rounded to two decimal numbers. 
 
The number of points per tender price is estimated according to the following formula: 
 
No. of points= (Pn1/Pp1) x 70 
Whereby:  
70 = maximum number of points  
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Pn1 = lowest tender price offered 
Pp1= tender price of individual tenderer 
 

2.  Coverage of content and technical requirements (Pvseb) 

 
The tenderer may obtain a maximum of 30 points related to the coverage of additional content 
and technical requirements  
 
Within this criterion, the tenderer can achieve a maximum of 130 points. For scoring according to 
this criterion, the additional content and technical requirements provided are taken into account, 
as shown in the form OBR 1b “Tehnične zahteve” (Technical requirements), namely on the Obr.1b-
Tehnične zahteve tab, which are marked with "M" in the column “Tip zahteve” (requirement type).  
 
The tenderer earns points only for the technical requirement from the form OBR 1b “Tehnične 
zahteve” (Technical requirements), namely on the Obr.1b-Tehnične zahteve tab, which are marked 
with "M" in the column “Tip zahteve” (requirement type) and for which it entered "1" in the column 
“Izpolnjevanje zahteve” (Fulfilment of the requirement) in the field, which means that it included 
the requirement in the tender. For scoring according to the criteria, only those substantive and 
technical requirements are taken into account, for which the field in the column “Izpolnjevanje 
zahteve” (Fulfilment of the requirement) is filled in as specified in the previous sentence or form 
OBR 1b.  
 
The criterion reflects the advantage in the procurement phase, as for the contracting authority the 
substantive and technical requirements, which it defined as a criterion on the OBR-1b form, 
represent a system with additional functionalities such as the use of the system on mobile devices, 
a better user experience and a higher level of security.   
 

Coverage of additional content-technical-requirements is scored in accordance with the table 

below:  

 

No. of points= (Pp1/Pn1) x 30 
Whereby:  
30 = maximum number of points  
Pn1= maximum value of additional content-technical requirements (all values of 1 individual 
tenderer are added up) 
Pp1= value of additional content-technical-requests of an individual provider (all values of 1 
individual tenderer are added up) 
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II. TENDER DOCUMENTS 

1. CONTENTS OF THE TENDER DOCUMENTATION 

The tender documentation must be in Slovene language and drawn up in line with the requirements 
and templates to be found in the documentation for public contract award. It consists of the 
following documents/forms: 
1. Completed and signed tender form (OBR-1) with enclosed completed and signed 

tender proforma invoice forms (OBR-1a) and technical requirements (OBR-1b) and 
evidence regarding the fulfilment of technical requirements from this 
documentation, if required  

2. Completed and signed Information of the tenderer and subcontractors or joint 
contractors form (OBR-2) (“Podatki o ponudniku in podizvajalcih oz. izvajalcih v 
skupnem nastopu”) 

3. Completed and signed Declaration of Eligibility to Participate and of the Absence of 
Grounds for Exclusion (OBR-3) (“ Izjava o izpolnjevanju pogojev za sodelovanje in 
neobstoju razlogov za izključitev”) (for the tenderer and in the case of a joint tender for 
a partner) 

4. Completed and signed Declaration of Eligibility to Participate and of the Absence of 
Grounds for Exclusion (OBR-3A) (“ Izjava podizvajalca o izpolnjevanju pogojev za 
sodelovanje in neobstoju razlogov za izključitev”)(for the tenderer and in the case of a 
joint tender for a partner) 

5. Completed and signed Declaration on provision of technical and staffing capacities 
(OBR-4) (“Izjava o izpolnjevanju tehnične in strokovne sposobnosti”) 

6. Completed and signed certificates of the contracting authority (OBR-4A) 
7. Completed and signed Model contract form (OBR-5) 
8. Completed and signed form Identification of the tenderer/business partner (KYC 

form) or statement/data on the participation of natural and legal persons owned 
by the tenderer (OBR-6) (“Identifikacija ponudnika/poslovnega partnerja (KYC 
obrazec) oz. izjava/podatki o udeležbi fizičnih in pravnih oseb v lastništvu 
ponudnika “)(the statement must be submitted by the tenderer, the partner in the case of a 
joint tender  and any potential subcontractor, insofar as it requires direct payments and its 
participation in the transaction represents more than EUR 10,000.00 excluding VAT)   

9. Completed and signed Statement on Compliance with the Code of Conduct for 
Suppliers to Luka Koper Group Companies (“Izjava ponudnika o spoštovanju 
kodeksa ravnanja poslovnih partnerjev Skupine Luka Koper”)(OBR-7) (for the 
tenderer and in the case of a joint tender for a partner). The Code of Conduct is published at: 
https://www.luka-kp.si/slo/pomembni-dokumenti-208. 

10. Completed and signed ESPD form (for each economic operator to be involved in the 
performance of the public contract)  

11.  Proof of credit rating (for tenderer and partners, not applicable to subcontractors) 
12.  Subcontractor's request for direct payment (OBR-8) (informative sample of the form, 

submission of a completed and signed form or proof of comparable content is required in the 
case of a tender with subcontractors, if the latter request direct payment) 

 

The documents/forms shall be completed and signed and stamped where required. All tender 
documents shall be submitted in PDF format (or xml. or other form where required). 

The information contained in the submitted documents must reflect the actual and true situation 
at the time of submission of the tender and must be verifiable. Copies of the certificates and 
excerpts requested shall be equally valid, unless the original is specifically requested. 

It is not allowed to change the content of the forms and documents of the documentation related 
to the award of the public contract.  
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It is desirable that the documents in the tender are stacked or uploaded to the e-JN system in the 
order of the Forms.  

A tender in which the tenderer would change anything in the description, quantity, unit of 
measurement, or anything prepared in advance by the contracting authority will be excluded. 

1.1. Tender 

The Tender form must contain all the information requested and must comply with the following 
requirements:  
➢ In the case of a joint tender, the lead partner shall be named as the tenderer 
➢ The tender price must include all costs and charges relating to the performance of the contract, 

including value added tax (VAT). In addition to the tender price, the total tender price (excluding 
VAT) and the amount of tax (VAT) on that value must be indicated. All values must be in EUR. 

➢ The tender must be valid for the entire contract. Partial tenders will not be considered. 
➢ The tender must be valid for at least 120 days after the deadline for receipt of tenders. 
➢ The offer must state the delivery time (if the data entry is required). 
➢ Variation tenders and options are not allowed. 
➢ The tenderer shall bear all costs associated with the preparation and submission of the tender. 

The Contracting Authority will not reimburse tenderers for any costs associated with the 
preparation of the tender, nor for any other costs incurred in the course of the procurement 
procedure 

1.2. Data on the economic operator 

An economic operator may act as an independent tenderer, as a main contractor, as   a lead 
partner in a joint tender, as a partner in a joint tender, or as a subcontractor. 

If only one economic operator is involved in the tender, he shall be deemed to undertake all the 
work covered by the contract himself as an independent tenderer. If several economic operators 
are involved in the tender, each of them shall indicate, in addition to the particulars of the economic 
operator, the works which it is undertaking and the value of those works in %. The works taken 
over must be listed and structured in such a way that they can be compared in terms of content 
and/or value with the submitted references.  

The subcontractor requesting direct payment from the contracting authority must, in accordance 
with the law (ZJN-3), enclose a request for direct payment by the contracting authority. 

1.3. Evidence of fulfilment of the conditions for eligibility 

Each economic operator participating in the tender must, in respect of the operation undertaken, 
provide the required evidence of fulfilment of the conditions for eligibility. The works taken over 
may only be carried out by an economic operator who demonstrates the required reference and 
has all the necessary personnel and technical capacities for implementation at the time of 
submission of the tender. 

The supporting documents shall be stacked in the order of the eligibility conditions, first for the 
tenderer or lead partner, then for the partners and subcontractors. 

1.4. Tender budget 

The tender must contain the tender Proforma Invoice form from this documentation, which the 
tenderer completes in full. The prices in the pro forma invoice shall be quoted excluding VAT and 
in EUR, rounded to two decimal places.  

1.5. Model contract 

The tenderer must enclose a completed Model Contract from this documentation.  

1.6. Collateral instruments 

Collateral instruments shall be submitted in accordance with point 2.5 of these instructions.   
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III. CONTRACT SPECIFICATION 
 
The subject of the contract is the installation of a test OCR portal at the existing entry point of the 
Port of Koper and the installation of a new entry-exit point for trucks with a truck and container 
recognition system (OCR) in two phases (first phase: Installation of a test OCR portal and second 
phase: Installation of other entry-exit point equipment). The contract also includes ten (10) years 
of maintenance of the installed equipment.   
 

 
Picture: Informative sketch entry-exit point (The picture does not fully comply with the 
requirements of the contract specification, it is only an idea - an informative sketch). 
 
The container terminal uses the TOS (Terminal Operating System) from the provider Tideworks 
Technology, which includes the following modules: Spinnaker, Traffic Control and Mainsail, and the 
VBS (Vehicle Booking System) system from the provider Actual IT. The OCR system must be fully 
integrated with TOS and, if necessary, with VBS and other accompanying systems (e.g. LDAP for 
user authentication). The OCR provider is obliged to integrate its OCR solution into the customer's 
system with interfaces (e.g. API, Web Services, etc.) for two-way communication. 
 
Basic requirements for the preparation of the tender:  
 

• the tenderer shall supply an entry/exit point (OCR portal) with a capacity for a terminal with 
a transshipment of up to 2 million TEU and between 2,000 and 2,700 container trucks per 
day, with the option of expansion to increase the number of TEU transshipment and the 
number of trucks;  

• the tenderer has the option of supplying and installing OCR systems for container 
recognition on terminal cranes (RMG, RTG, STS) and railway (with the option of recognising 
wagons and train compositions) as part of a single platform; 

• the tenderer must ensure the possibility of dynamic configuration of truck entry and exit 
logic, expansion or modification of process logic (e.g. future rule changes without the need 
for programming); 

• the tenderer must ensure and include in the tender the integration with the contracting 
authority's existing systems, including any work on the part of the providers of the 
contracting authority's existing systems; 

• the tender must cover all necessary modifications to existing systems that are required to 
carry out the process that is the subject of the contract; 

• warranty: min. 24 months from acceptance or more where specified by standards or by the 
manufacturer; 

• delivery and installation of equipment at the contracting authority's location; 
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• the installed materials must comply with the regulations and standards applicable in the 
Republic of Slovenia; 

• the tender must also include maintenance to ensure the smooth operation of the system; 
• the equipment must comply with the legislation currently in force in the Republic of 

Slovenia; 
• upon delivery, the following documentation is required for the equipment: accompanying 

technical documentation, EU declaration of conformity, material certificates, attestations, 
instructions for use in Slovenian, maintenance instructions, spare parts catalogue; 

• all data made available to the selected contractor must be stored in accordance with the 
General Data Protection Regulation (GDPR); 

• when preparing the tender, the tenderer must take into account and include in the tender 
all necessary equipment and components, even if they are not explicitly mentioned in this 
documentation, but are clearly necessary to ensure the full functionality of the hardware 
and software in accordance with the requirements specified by the contracting authority in 
this documentation;  

• technical acceptance: technical inspection, acceptance and functionality testing shall be 
carried out at the place of use by the contracting authority. 

 
The user interface must be simple, intuitive and user-friendly. It should have built-in meaningful 
controls that help users of the solution to enter data into the system correctly or to perform 
individual functions of the solution; mandatory fields should be visually marked. 
 
First phase: Setting up a test OCR portal 
Technical specifications and description of the OCR portal 
 

• Container number recognition (ISO6346 standard) with at least 98% reliability.  
• Container number recognition with at least 98% reliability, even in the presence of 2x20' 

on a trailer. 
• Container type recognition (ISO Code identification) with at least 97% reliability. 
• Truck registration number recognition with at least 98% reliability. 
• Recognition of truck trailer registration numbers with at least 95% reliability. 
• Recognition of container seals with at least 95% reliability if the container is placed with 

the door at the end of the trailer (does not apply to 2x20'). 
• Recognition of the presence and marking of IMO/UN numbers on the container with at 

least 95% reliability. 
• Interconnection, communication, exchange and confirmation of data between the OCR 

application and GOS (Gate Operating System) and other systems of the contracting 
authority. 

• Recognition, warning and recording of any damage to the exterior of the container. 
• Reading must be ensured when passing through the portal at speeds of up to 20 km/h. 

 
The GOS (Gate Operating System) must support reading, updating, real-time synchronisation and 
data exchange with the contracting authority's other systems (e.g. Active Directory, VBS, TOS 
Tideworks, etc.), but this does not necessarily have to be done at the time of installation, it can 
also be done later, but at the latest by the end of the second phase. 
. 
 
It must ensure the capture and exchange of the following data: 

• Container number. 
• Container type (ISO code), including tank containers (tank-tainers). 
• Presence of 2 or more containers on a truck trailer and complete recording of both 

containers. 
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• Truck registration number. 
• Trailer registration number. 
• Empty trailer. 
• Presence of IMO/UN sticker on the container. 

• IMO numbers on the container. 
• UN numbers on the container. 
• Presence of seal on the container. 
• External damage to the container. 
• Time of arrival/departure between different OCR portals and “kiosks”. 
• Tare weight and load capacity of containers written on the container doors. 
• Warning the user about identified discrepancies. 
• Displaying results via a graphical interface at each point in the process for the GOS portal 

user and truck driver: 
o result of the appointment compliance check; 
o further instructions for directing the truck to the appropriate checkpoint; 
o display of the final position at the terminal and depot entry point; 

• The GOS portal user must also have the following options: 
o Control over truck visits; 
o Management of truck crossings; 
o Verification and editing of data read by the OCR portal; 
o Management of rules;  
o Management of user accounts; 
o Option to manually open and block individual ramps; 
o Audit trail of changes (in the event of a data change, the time of the change, the 

user account that made the change and the content of the data that was changed 
must be recorded); 

o Display of the technical status of OCR devices (online/offline) 
o Preparation of reports and review of data analytics (e.g. statistical displays, history, 

recognition performance). 
 
The location for the installation of the test OCR portal shall be agreed with the contracting authority 
somewhere at the existing entrance to Luka Koper. 
 
The successful tenderer must carry out all necessary activities required on their part for the test 
OCR portal to function in full, as specified in this documentation. The contracting authority will 
verify the operation of the test OCR portal. The contracting authority will verify the operation of 
the test OCR portal after successful acceptance, as specified in the Model Contract in this 
documentation. The verification by the contracting authority will be carried out for an estimated 
period of 3 months, during which the level of reliability, reading, etc. will be verified. If, during the 
verification of the operation of the test OCR portal, as defined in this paragraph, the contracting 
authority finds that it does not meet all of the contracting authority's requirements or does not 
achieve the required level of reliability and does not meet the other criteria for the test OCR portal 
specified in this documentation, the contracting authority reserves the right not to proceed with 
the implementation and realisation of "Second phase: Installation of other entry-exit point 
equipment". 
 
Second phase: Installation of other entry-exit point equipment 
Technical specifications and description of the entry-exit point 
For the entry-exit point for trucks, the installation of 6 separate control points is envisaged (main 
entry point, main exit point, container terminal entry point, container terminal exit point, depot 
entry point and depot exit point), which must ensure the smooth entry and exit of trucks 
transporting containers. The control points must read and recognise data and automatically 
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synchronise data with the contracting authority's systems for the purposes of the fastest, optimal 
and correct entry of trucks into the port area and to provide feedback to truck drivers on the 
planned loading/unloading locations of containers. 
 
The technical specifications and description of the OCR portals required in the second phase are in 
addition to what is stated in the description of the second phase the same as those specified for 
the test OCR portal in the description of the first phase. 
 

• Main entry point 
Three (3) OCR portals are planned to be installed, allowing the passage of cargo 2.5 m wide and 
4.2 m high, one of these three portals must also allow the passage of oversized cargo 3.5 m wide 
and 4.5 m high. All portals must be equipped with a barrier gate in front of the OCR portal (loop 
installation) leading to four (4) entry lanes for trucks, one of which must allow the passage of 
oversized cargo (cargo width 3.5 m). Each lane must have a kiosk for truck drivers, equipped with 
a display resistant to external weather conditions (min. diagonal length 22 cm), an alphanumeric 
keyboard for entering a PIN, a communication module (VOIP/intercom) and a module with 
identification capability (card reader, QR code reader or similar) or instead of a kiosk, other 
technology and equipment that ensures the implementation of the entire process of entry and exit 
of trucks (regardless of the solution, it is referred to below as "kiosk"). Each lane must be also 
equipped with an appropriate barrier gate the “kiosk” and a camera for recognising truck number 
plates (LPR camera; License Plate Recognition) and appropriate traffic signals (warning signs, 
lights/traffic lights, traffic signs, information displays for drivers). 
 
Based on the data received from the OCR portal and LPR camera, and by reconciling the information 
present in the other systems already established by the contracting authority, the main entry point 
allows or denies* the truck entry into the port. In the event of entry, the entry point must provide 
the driver with information about the next checkpoint, as shown in the table below: 
 

Unloading CNT Loading CNT Instruction Check point 

Empty CNT No loading Go to DEPO gate DEPO 

Full CNT No loading Go to TERMINAL gate TERMINAL 

Empty CNT Empty CNT Go to DEPO gate DEPO 

Full CNT Empty CNT Go to TERMINAL gate TERMINAL 

Full CNT Full CNT Go to TERMINAL gate TERMINAL 

OCR mismatch   Go to TROUBLE area TROUBLE 

  OCR mismatch Go to TROUBLE area TROUBLE 

Full CNT  Go to CUSTOMS area* CUSTOMS 

 
*if TOS contains information about customs control or blockade. 
 
If there is no appropriate appointment or feedback, the truck is denied entry to the port (EXIT). 
 
The main entry point must allow for additional control of truck entry in the event of 
unloading/loading of containers with dangerous goods (IMO/ADR). 
 
The entry point must forward information about the entry of the truck and container to the TOS 
system and, if necessary, to the VBS. 
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The main entry point must ensure a throughput of at least 60 trucks per hour. 
 
Description of the planned process 

1. Start of the procedure – creating an appointment in the VBS. 
• The truck driver receives an order for the delivery or collection of containers. 
• The driver logs into the VBS (Vehicle Booking System). 
• The driver enters the container data (import). 
• An appointment is created, which may include the payment of fees. 
• After confirmation by the system, the appointment receives the status "booked." 
• The appointment is also stored in the TOS (Terminal Operating System) with the 

appropriate reference key. 
 

2. Truck arrival – start of the OCR process 
• The truck arrives at the Port of Koper and drives through the OCR portal (automatic optical 

reader). 
• The OCR recognizes all characteristics and markings in accordance with the description in 

the technical specification of the first phase. 
• The GOS (Gate Operating System) creates a Truck Visit that is not yet linked to the 

appointment. 
 

3. Pregate – checking the link to the appointment 
• At the "Pregate" crossing the system checks whether the OCR data matches the active 

notification in the TOS. 
• The check returns a positive result: 

o the driver is automatically shown instructions to proceed to the next checkpoint 
(DEPO, TERMINAL, TROUBLE, CUSTOMS, EXIT), 

o the barrier gate opens. 
• The check returns a negative result: 

o the driver must enter the identification number of the appointment (PIN code, QR 
code, or similar) to try to find the appointment manually. 

• Identification is unsuccessful: 
o the vehicle is redirected to EXIT (exit point – the truck leaves the port). 

 
4. Manual coordination in the ADMIN area 
• In the ADMIN area, an employee manually checks the OCR data. 
• Based on the available data, they manually link the Truck Visit to the existing appointment 

in TOS. 
 
5. Entry to DEPO or TERMINAL 
• DEPO gate: 

• The driver arrives at the DEPO entrance. 
• The system identifies the vehicle using LPR (License Plate Recognition). 
• GOS sends a request to TOS to obtain TID (Truck Instruction Detail) – these are 

instructions for the handling location. 
• TOS returns the instructions, the driver is shown the location for unloading/loading via 

the display and by forwarding the information to VBS, and the barrier gate opens. 
• TERMINAL gate: 

• The procedure is the same as at the DEPO entrance and is used for handling full 
containers. 

 
6. Handling and exit 

• After handling, the driver continues towards the exit (OUT gate) – DEPO or TERMINAL. 
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• OCR rechecks the containers and LPR registrations. 
• GOS checks whether all handling operations have been successfully completed. 
• Based on this, GOS triggers:  

o partial closure of the visit (if only handling at one location was performed) or 
o complete closure of Truck Visit (if all activities are completed). 

 
• Main exit point 

The main exit point is located in the space of the existing infrastructure. Three lanes are to be 
equipped with license plate recognition cameras (LPR cameras) in order to obtain information about 
the actual exit of trucks from the port area and to forward the data to the TOS and, if necessary, 
to the VBS. Each exit lane must be equipped with appropriate traffic signs. 
 

• Entry point of the container terminal 
It provides for four entrance lanes for trucks, one of which must allow the passage of oversized 
cargo (up to 3 m wide). Each lane must have a kiosk for drivers, equipped with a display (minimum 
diagonal length 22 cm) and a communication module (VOIP/intercom) or instead of a kiosk, other 
technology and equipment that ensures the implementation of the entire process of entry and exit 
of trucks (regardless of the solution, it is referred to below as "kiosk"). Each truck lane must be 
equipped with an appropriate barrier gate after the “kiosk” and a camera for recognising truck 
license plates (LPR camera) and appropriate traffic signals (warning signs, lights/traffic lights, 
traffic signs, information displays for drivers). The entry point of the container terminal checks the 
correctness of the truck's arrival at the checkpoint in accordance with the appointment and, based 
on the LPR camera reading and data exchange with the TOS system, must provide the driver with 
information about the expected location of unloading/ loading of the container via the display and 
by forwarding the information to the VBS system. The entry point must forward information about 
the entry of the truck into the container terminal to the TOS system and, if necessary, to the VBS. 
 

• Exit point of the container terminal 
Installation of two (2) OCR portals (for cargo with a width of 2.5 m and a height of 4.2 m is 
planned, with one of these two portals allowing the passage of oversized cargo (cargo width up to 
3.5 m and height 4.5 m), leading to 4 exit lanes. One of these lanes must allow the passage of 
oversized cargo (up to 3 m wide). Each lane at the exit point must have a kiosk for drivers, equipped 
with a display (min. diagonal length 22 cm) and a communication module (VOIP/intercom) or 
instead of a kiosk, other technology and equipment that ensures the implementation of the entire 
process of entry and exit of trucks (regardless of the solution, it is referred to below as "kiosk"). 
Each truck lane must be equipped with an appropriate barrier gate after the “kiosk” and a camera 
for recognising truck license plates (LPR camera) and appropriate traffic signals (warning signs, 
lights/traffic lights, traffic signs, information displays for drivers). The exit point of the container 
terminal must, based on the LPR camera reading and the OCR portal reading, ensure the passage 
of trucks in accordance with the appointment made when the truck entered the port. The exit point 
of the container terminal must provide the driver with information about the next point. The exit 
point must forward information about the exit of the truck and container to TOS and, if necessary, 
to VBS. 
 
 

• Depot entry point 
Three entry lanes are planned. Each lane must have a kiosk for drivers, equipped with a display 
(min. diagonal length 22 cm), a communication module (VOIP/intercom) or instead of a kiosk, 
other technology and equipment that ensures the implementation of the entire process of entry 
and exit of trucks (regardless of the solution, it is referred to below as "kiosk"), a camera for license 
plate recognition (LPR camera), and a barrier gate installed behind the “kiosk”. The depot entry 
control point checks the correctness of the truck's arrival at the control point in accordance with 
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the appointment and, based on the LPR camera reading and verification with the TOS and VBS 
systems, must provide the driver with information about the planned loading/unloading point via 
the display on the “kiosk” and by transmitting the information to the VBS system. The depot entry 
point must forward information about the entry of the truck and container to TOS and VBS. 
The tenderer has the option of supplying a system of portable handheld devices (tablet computers 
with the tenderer's GOS system installed) for confirming any readings of external damage to the 
exterior of containers and entering additional damage to the exterior and recording additional 
damage to the exterior and interior of the container. The data entered into the GOS must be 
transferred to the TOS system.  
 

• Depot exit point 
Two (2) OCR portals are planned, leading to three exit lanes. Each exit lane must have a kiosk for 
drivers, equipped with a display (min. diagonal length 22 cm) and a communication module 
(VOIP/intercom) or instead of a kiosk, other technology and equipment that ensures the 
implementation of the entire process of entry and exit of trucks (regardless of the solution, it is 
referred to below as "kiosk"). Each truck lane must be equipped with an appropriate barrier gate 
after the “kiosk” and a camera for recognising truck license plates (LPR camera) and appropriate 
traffic signals (warning signs, lights/traffic lights, traffic signs, information displays for drivers). 
Based on the correct reading of the OCR portal and LPR camera, the exit point must ensure the 
exit of the truck and provide the driver with information at the next point. The exit point of the 
depot must forward the OCR portal reading to TOS and VBS. 
 
 
Maintenance and technical support and other requirements regarding the execution of 
the order: 

• maintenance and technical support are required for a period of ten years  
• the tenderer must provide technical support in English, 
• the tenderer must provide technical specifications for all integrations between individual 

systems, 
• the tenderer must ensure the establishment of a connection with the contracting authority's 

operating system (TOS Tideworks Mainsail 10) and, if necessary, with the truck notification 
system (VBS) and other systems (e.g., LDAP). 

• The tenderer shall provide and, if necessary, develop interfaces that enable the exchange 
of electronic messages between systems for the purposes of the entire truck entry and exit 
process. 

• The tenderer shall supply all necessary technical and computer equipment for the 
establishment of the entry/exit point. 

• The tenderer shall prepare a plan for the placement of all technological equipment for the 
purposes of preparing project documentation for the construction (technology project), 
namely design documentation for obtaining a building permit (DGD) and detailed design 
documentation (PZI). All planned equipment, required connections to the electrical and 
telecommunications networks, and all other technical elements to be provided by the 
contracting authority(foundations, bases, canopies, protective elements, signalling, etc.) 
must be clearly specified. The tenderer must prepare the items listed in this paragraph 
within 40 days of commencing work. The preparation of the project documentation (DGD 
and PZI) for the construction facility is not subject to this contract the Contracting authority 
ordered it separately as part of the public procurement with the internal designation .JN 
125/2024 " DRUGI DEL ARHITEKTURNIH IN INŽENIRSKIH STORITEV ZA NOVE NALOŽBE 
ZA RAZVOJ KONTEJNERSKEGA TERMINALA DO 1,8 MIO TEU (SKLOPI 1 DO 4)” (eng. 
SECOND PART OF ARCHITECTURAL AND ENGINEERING SERVICES FOR NEW 
INVESTMENTS FOR THE DEVELOPMENT OF A CONTAINER TERMINAL UP TO 1.8 MILLION 
TEU (LOTS 1 TO 4)) lot 1 investment SPKT24. Within the scope of this separate contract, 
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the following deadlines are foreseen for the production of project documentation: a) 
Amendment of the IDZ - within 30 calendar days after receipt of the technology project 
from the Contracting authority, b) Implementation of geomechanical research and 
preparation of draft project documentation DGD - within 80 calendar days after 
confirmation of the amendment of the IDZ by the Contracting authority, c) Drafting of the 
draft PZI project documentation with a list of works and a design estimate - within 90 
calendar days of obtaining opinions on DGD and a written message from the Contracting 
authority, the contractor should continue with construction and Design supervision - during 
construction, which will last approximately 300 calendar days from the start of the 
construction contractor's work. 

• The tenderer must ensure cooperation with the designer selected by the contracting 
authority in the preparation of project documentation for the infrastructure placement of 
the entry-exit point (DGD and PZI), in determining the traffic regime, and in managing 
exceptions. 

• The tenderer shall provide free correction of errors or failures of the object of the order  
during the warranty period. 

• The tenderer shall ensure the upgrading of software and hardware for a period of at least 
10 years with the aim of promoting innovation, increasing competitiveness, and long-term 
sustainable development, which includes optical character recognition (OCR) technologies, 
machine learning (ML), artificial intelligence (AI) and is used for the identification of 
containers, vehicles, license plates, markings, and the automation of work at container 
terminals.  

• The tenderer shall provide training for users of the software solution. 
• The tenderer must deliver a list of annual and other periodic maintenance plans. 
• The tenderer shall provide training for hardware maintenance purposes. 
• The tenderer must provide 24/7 support to the contracting authority for troubleshooting in 

the event of malfunction of the supplied equipment for a period of at least 10 years: 
o When a critical fault is notified (complete system failure – traffic is stopped), the 

tenderer's response time for fault rectification must be within 1 hour and no more 
than 2 hours. 

o When a high-risk fault is notified (the system is operational but causes serious 
limitations in operation, more than 50% of the system is not functioning properly) 
the tenderer’s response time for fault rectification must be within 2 hours and no 
more than 4 hours. 

o When a medium-risk fault is notified (the system is functioning but with reduced 
operability and causing slower traffic processing)  the tenderer’s response time for 
fault rectification must be within 4 hours and no more than 12 hours. 

o When a low-risk fault is notified (the system is functioning without errors, user 
advice, documentation issues, suggestions for improvements, report preparation), 
it must be resolved within 24 hours but no later than within 72 hours. 

• Ensuring 24/7 system operation under normal conditions, with a functioning managed 
working environment: 

o at least 99.8% reliability of the server infrastructure; 
o annual downtime must not exceed 17.52 hours; 
o monthly downtime must not exceed 4 hours; 
o daily downtime must not exceed 2 hours; 
o simultaneous loss of services to multiple users is not cumulative; 

• The tenderer defines a list of all spare parts necessary for 24/7 operation, which the 
contracting authority must have in stock. 

• The tenderer must notify the contracting authority that individual components are 
approaching the end of their service life and that there is a high probability that a shortage 
of spare parts will soon occur as a result. This applies in particular to critical components 
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that cannot be replaced or where new components do not support the installed OCR 
infrastructure or OCR applications. The tenderer must define a list of key parts. 

• The tenderer defines all limitations of the OCR portal and GOS system that the contracting 
authority should take into account for the optimal operation of the OCR system and 
accompanying systems. 

• The tenderer prepares a proposal for data archiving.  
 
If the tenderer has any comments, suggestions for changes, or concerns regarding the 
technical specifications or other sections of this documentation related to the public 
procurement, they may express them by posting questions on the public procurement 
portal under the relevant public procurement that has been published. (Asking questions, 
point 1.3 of this documentation).  
 
  

https://www.enarocanje.si/
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IV. FORMS 

- TENDER (OBR-1) 
- PRO FORMA INVOICE (OBR-1A) 
- INFORMATION ON THE TENDERER AND CONTRACTORS IN  (OBR-2) 
- DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF 

GROUNDS FOR EXCLUSION (OBR-3) 
- DECLARATION OF THE SUBCONTRACTOR ON ELIGIBILITY TO PARTICIPATE AND 

THE ABSENCE OF GROUNDS FOR EXCLUSION (OBR-3A) 
- DECLARATION ON PROVISION OF TECHNICAL AND STAFFING CAPACITIES (OBR-

4) 
- CERTIFICATE OF THE CONTRACTING AUTHORITY (OBR-4A) 
- MODEL CONTRACT (OBR-5) 
- IDENTIFICATION OF THE TENDERER/BUSINESS PARTNER (KYC FORM) OR 

STATEMENT/DATA ON PARTICIPATION OF NATURAL AND LEGAL PERSONS 
OWNED BY THE TENDERER (OBR-6) 

- STATEMENT OF THE TENDERER ON COMPLIANCE WITH THE CODE OF CONDUCT 
FOR BUSINESS PARTNERS OF THE LUKA KOPER GROUP / IZJAVA PONUDNIKA O 
SPOŠTOVANJU KODEKSA RAVNANJA POSLOVNIH PARTNERJEV SKUPINE LUKA 
KOPER (OBR-7) 

- ESPD IN ELECTRONIC FORMAT (for each economic operator to be involved in the 
performance of the public contract; see point 3.1)  

- SUBCONTRACTOR 'S REQUEST FOR DIRECT PAYMENT (OBR-8) 
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OBR-1 

TENDER 

 
 

tender no.:  

Public Procurement 
No. JN 49/2025 

 
1. Contracting authority: Luka Koper, d.d., Vojkovo nabrežje 38, 6501 Koper 

2. Subject of the 
procurement: 

EQUIPMENT FOR THE ENTRY-EXIT POINT OF 
CONTAINER TERMINAL  

3. The tenderer:  

4. Tender values  

 Pro forma invoice value (without VAT): ___________ EUR 
(enter the value from the pro forma invoice) 

We give a          % discount on the pro forma invoice price. 

 

Tender price excluding VAT  EUR 

Tender price with VAT  EUR 

The tender price includes all costs and fees connected with the realization of the tender. 

Coverage of content and technical requirements (content) __________________ (specify the 
number of content and technical requirements from the FORM OBR 1b marked "M" (criterion) 
offered by the tenderer in the tender). 

 

Origin of goods:____________________ (complete as appropriate) 

5. The tender is valid for the entire contract, in accordance with the tender documents related 
to the award of the contract, which is attached to this tender. 

6. The price is fixed for the scope of works from the tender.  

7. The tender must be valid for 120 days after the deadline for receipt of tender. 

8. We undertake to perform the contract in accordance with the requirements of the 
procurement documentation. 

9. Financial terms – we are familiar with and agree to the financial terms set out in the model 
contract.  

10. We will perform the contract as stated in the tender and will not transfer it to another 
contractor. We will immediately inform the contracting authority to indicate the 
subcontractors we cooperate with, otherwise we are obliged to compensate the contracting 
authority for the costs or other damage incurred due to untimely notification. 

11. We declare to have studied the documentation relating to public contract award in full detail 
prior to submission, and accordingly, we are familiar with all the characteristics and specifics 
hereof, and we fully agree therewith. Any shortcomings in the specification/scope of works 
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of the contract have been brought to the attention of the contracting authority. No 
subsequent claims will be made on this basis. 

12. We will provide the contracting authority with a financial security instrument in accordance 
with the documentation related to the award of the public contract. 

 

Date:   The tenderer 

Place:  Stamp  

   (Name, surname and signature 
of the authorised person) 

Annexes: 
- Annex 1: Pro forma invoice (OBR-1A) 
- Annex 2: Technical requirements (OBR-1B) (completed excell file)  
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OBR-1A 

Tender budget 

 
JN 49/2025 EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER TERMINAL 

 
 

 Scope of services 

Unit Quantity Value of 
works taken 

over in EUR 
excl. VAT 

Value in EUR 

excluding VAT 

1. 

Preparation of a plan for the 

placement of all technological 
equipment (technology project) 

for the purposes of the 
preparation of the project 

documentation for construction 

pcs 1  

 

2.  
Delivery and Installation of a 

test OCR portal (first phase) 

pcs 1  
 

3. 

Delivery and installation of 

other equipment of the entry-

exit point (second phase) 

pcs 1  

 

4. 
Maintenance of the system (for 

a period of ten (10) years)  

One month 

maintenance 

120  
 

Total in EUR excluding VAT 
   

* 

(*value entered by the tenderer on the form Offer OBR-1, “Ponudbena cena brez DDV” (Tender price 
without VAT)) 

 
 
All prices are in euros. 
Prices are calculated and rounded to two (2) decimal places. 

      

      

Date:  
 

The 
tenderer:   

Place: Stamp        

   (Name, surname and signature of 
the authorised person)    
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OBR-2 

INFORMATION ON THE TENDERER AND CONTRACTORS IN IN JOINT 
PERFORMANCE 

1. TENDER 

We are submitting the tender to undertake the public procurementJN 49/2025 EQUIPMENT FOR 
THE ENTRY-EXIT POINT OF CONTAINER TERMINAL (please mark as appropriate with X): 

☐ individual tender 

☐ with subcontractors 

☐ joint tender 

2. INFORMATION ABOUT THE TENDERER 

2.1 Information about the tenderer 

Full company name of the tenderer  

Address of the tenderer  

Legal representative or one or several 
persons authorised to sign the contract 

 

Option to digitally sign the contract with a 
qualified digital certificate1 of all persons 
authorised to sign the contract 

YES/NO 

Registration number   

VAT identification number  

Current account number  

Name and address of bank:  

BIC/SWIFT  

Phone**  

e-mail**  

Number of employees  

Seller's representative (first name surname, 
e-mail, tel./gsm)* 

 

 *information for the contract, **information for publication on the public procurement portal in case of selection 

 
 
 
1 See Regulation (EU) No 910/2014 of the European Parliament and of the Council of 23 July 2014 on electronic 
identification and trust services for electronic transactions in the internal market and repealing Directive 1999/93/EC 
(Regulation - 910/2014 - EN - e-IDAS - EUR-Lex). 

https://eur-lex.europa.eu/legal-content/SL/TXT/?uri=CELEX:32014R0910
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2.2 Tender with subcontractors – information on subcontractors 

Tenderers fill in the point 2.2. in the event that they will cooperate with subcontractors in the 
execution of the public contract. 
In the public procurement marked JN 49/2025, we will cooperate with the following 
subcontractors: 

No. 

Full name of the subcontractor, 
address, authorized person, 
registration number, VAT 
identification number 

Description of the part of the 
contract to be performed by 
the subcontractor 

Requests 
direct 
payments 
YES/NO 
 

Quantity 
(%) of the 
total 
according 
to the 
value of 
the works 
taken over 

1.  
 

   

2.  
 

   

3.  
 

   

Note: If the tenderer has more than one subcontractor, the tenderer shall provide the required 
information in a table of equivalent content. The additional sheet must be signed and stamped by 
the tenderer and it must be clear that the information given is for the public contract in question. 

2.3. Joint tender 

Tenderers shall complete point 2.3 if they have submitted a joint tender. 
The following tenderers are participating in the procurement procedure JN 49/2025: 

No. 

Full name of the co-tenderer, 
address, authorized person, 
registration number, VAT 
identification number, e-mail**, 
Tel.** 

Description of the part of the contract 
to be performed by the co-tenderer 

Quantity (%) 
of the total 
according to 
the value of 
the works 
taken over 

1.  
 

  

2.  
 

  

3.  
 

  

Date:   The tenderer 

Place:  Stamp  

   (Name, surname and 
signature of the authorised 

person) 
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OBR-3 

DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF GROUNDS 
FOR EXCLUSION 

 
Tenderer / partner:  

 
We declare under criminal and material responsibility that: 
 
a) we are not the subject of insolvency or compulsory winding-up proceedings under the act 

governing insolvency and compulsory winding-up proceedings or of liquidation proceedings 
under the act governing companies, our assets or operations are not being administered by a 
liquidator or by the court, our business activities are not suspended, and, in accordance with 
the regulations of another country, we are not the subject of proceedings or are not in an 
analogous situation having the same legal effect; 
 

b) on the day on which the deadline for receipt of tenders expires, we are not excluded from public 
procurement procedures on the grounds of being entered in the register of economic operators 
on whom secondary sanctions of exclusion from procurement procedures have been imposed 
from Article 110 of ZJN-3 (Exclusion grounds from Article 75(4)(a) of the ZJN-3); 
 

c) we are registered in the commercial register to carry out the activity that is the subject of the 
contract and we undertake it in the tender, namely for the activity 
____________________________________________________________________; 
 

d) on the day of the submission of the tender, none of our transaction accounts are blocked and 
in the last 180 days before the deadline for the submission of tenders, none of our transaction 
accounts were blocked for more then 10 consecutive days. 
 

e) In the last three financial years for which balance sheet data has already been published (in the 
case of less than three years of operation, in the period since we began operating), we had 
average annual net sales revenue at least equal to the tender value (excluding VAT) for the part 
of the contract we are taking over. 
Our average annual net sales revenue over the last three financial years amounted to: 

 
__________________ EUR; 

 
f) We have a recent and current Basel II credit rating of at least SB6 or equivalent, in accordance 

with the provisions of the procurement documents. 
 

g) We and any person, entity or body referred to in the first paragraph of Article 5.k of Regulation 
(EU) No 833/2014 concerning restrictive measures in view of Russia's actions destabilising the 
situation in Ukraine are not subject to the prohibition from the first paragraph of Article 5.k of 
this Regulation. 

 

Per request, we will provide the contracting authority with the additional evidence required to 
demonstrate that the above conditions are met, within the determined deadline. 

 
Date:   Tenderer / partner 

Place:  Stamp  
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   (Name, surname and signature 
of the authorised person) 
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OBR-3A 

DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF GROUNDS 
FOR EXCLUSION FOR SUBCONTRACTORS 

 
Subcontractor:  

 
We declare under criminal and material responsibility that: 
 
a) we are not the subject of insolvency or compulsory winding-up proceedings under the act 

governing insolvency and compulsory winding-up proceedings or of liquidation proceedings 
under the act governing companies, our assets or operations are not being administered by a 
liquidator or by the court, our business activities are not suspended, and, in accordance with 
the regulations of another country, we are not the subject of proceedings or are not in an 
analogous situation having the same legal effect; 
 

b) on the day on which the deadline for receipt of tenders expires, we are not excluded from public 
procurement procedures on the grounds of being entered in the register of economic operators 
on whom secondary sanctions of exclusion from procurement procedures have been imposed 
from Article 110 of ZJN-3 (Exclusion grounds from Article 75(4)(a) of the ZJN-3); 
 

c) we are registered in the commercial register to carry out the activity that is the subject of the 
contract and we undertake it in the tender, namely for the activity 
____________________________________________________________________; 
 

d) on the day of the submission of the tender, none of our transaction accounts are blocked and 
in the last 180 days before the deadline for the submission of tenders, none of our transaction 
accounts were blocked for more then 10 consecutive days. 
 

e) In the last three financial years for which balance sheet data has already been published (in the 
case of less than three years of operation, in the period since we began operating), we had 
average annual net sales revenue at least equal to the tender value (excluding VAT) for the part 
of the contract we are taking over. 
Our average annual net sales revenue over the last three financial years amounted to: 

 
__________________ EUR; 

 
f) We and any person, entity or body referred to in the first paragraph of Article 5.k of Regulation 

(EU) No 833/2014 concerning restrictive measures in view of Russia's actions destabilising the 
situation in Ukraine are not subject to the prohibition from the first paragraph of Article 5.k of 
this Regulation. 

 

Per request, we will provide the contracting authority with the additional evidence required to 
demonstrate that the above conditions are met, within the determined deadline. 

 
Date:   Subcontractor 

Place:  Stamp  

   (Name, surname and signature 
of the authorised person) 
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OBR-4 

DECLARATION ON PROVISION OF TECHNICAL AND STAFFING CAPACITIES 

 
We hereby declare that we have all the necessary technical capabilities (e.g., production, 
machinery, equipment, etc.) for the quality performance of the entire contract within the set 
deadline, in accordance with the requirements set out in the tender documentation, the rules of 
the trade and the regulations and standards in the field of the subject of the contract. Per request, 
we will provide the contracting authority with the additional evidence required to demonstrate the 
technical capacities, within the determined deadline.  
 
Reference works data: 
 
Under criminal and material liability we declare that the data about the reference work stated below 
are true. Per request, we will provide the contracting authority with the additional evidence required 
to demonstrate the successful implementation of the listed reference work, within the determined 
deadline. 
 

 REFERENCE WORK I REFERENCE WORK II 

Name of reference 
work: 

  

Contracting authority 
 

  

Supplier 
 

  

Subcontractor 
(if the economic 
operator acted as a 
subcontractor) 

  

Date of imple,entation 
of work 
(month, year) 

  

Place of work/location 
of delivery (within 
European Union 
countries) 

  

Total transaction value 
(in EUR excl. VAT): 

  

The value of the part of 
the transaction that 
demonstrates the 
fulfillment of the 
condition of technical 
and professional 
competence (reference) 
in EUR (excluding VAT) 

  

Subcontractor's share, 
if acting as a 
subcontractor, in terms 
of value in % 
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Details of financial 
transactions  
 
 
 
 
 
 
 

  

Notes:  
- if the pre-set tables on the form are not sufficient to list all reference transactions, the tenderer 

shall complete and attach several OBR-4 forms, 
- If the tenderer does not wish to disclose the actual values of its transactions, it may indicate on 

forms OBR-4 and OBR-4A that it meets the minimum required value for each transaction. 
 
Annex: CERTIFICATE FROM THE CONTRACTING AUTHORITY FOR EACH OF THE REFERENCES 
PROVIDED (i.e. form OBR-4A).  
 
If the economic operator acted as a subcontractor in the performance of the reference contract, it 
must submit:  
- a certificate from the contracting authority (form OBR-4A) signed by the end customer, or  
- a certificate from the contracting authority(form OBR-4A) signed by the subcontractor's 

customer, to which it must also submit the  end customer's certified references to the 
subcontractor's customer. 

 
The content of the customer's confirmation must be in accordance with the template (i.e., form 
OBR-4A from this documentation). 
 
If the economic operator demonstrates the reference work with a service performed for Luka Koper 
, d.d., it is not necessary to attach a certificate from the contracting authority. The contracting 
authority will verify his own records to check if the required conditions are fulfilled. It is 
recommended that the tenderer nevertheless check with the contracting authority whether such 
reference work will be accepted or taken into account. 
 
 

Date:   The tenderer 

Place:  Stamp  

   (Name, surname and signature 
of the authorised person) 
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OBR-4A 

CERTIFICATE OF THE CONTRACTING AUTHORITY 

 
Contracting authority:  
........................................................................................................................................ 

Subject of the procurement:  
.......................................................................................................................................,  
 
which took place in the year(s) __________________________ ( month, year – from – to)   
 
in total value of............................................... EUR excluding VAT, 
 
confirms that the contractor/supplier of the order 
 
............................................................................................................................... 
 
has carried out the work on time and to a satisfactory standard. 

 
The following goods were delivered under this contract (add description to show that the reference 
requirements are met): 
 
............................................................................................................................... 
 
............................................................................................................................... 
 
............................................................................................................................... 
 
............................................................................................................................... 
 
 
 
Contact person of the contracting authority, where additional information can be obtained:  
 
................................................................., 
 
tel.: ........................................................., e-mail.......................................................... 
 
Signatory of the contracting authority's certificate ................................................................ 
(Indicate name and surname) 
 

Function or position of the signatory of the contracting authority's certificate  
..................................................... (please specify position) 

 
Date:    Stamp:    Signature: 

 
_________________  ___________________  ____________________ 
          
 
Note: The tenderer may also attach other relevant certificates obtained in other procedures for 
the purpose of participating in public procurement procedures as proof under this form, provided 
that the certificates show all the information specified in this form. 
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OBR-5 

MODEL CONTRACT 

 
LUKA KOPER, pristaniški in logistični sistem, delniška družba, Vojkovo nabrežje 38, 6000 KOPER, 
represented by the Management Board President _____________ and the Management Board 
MEMBER ______________   
(as the CONTRACTING AUTHORITY) 
VAT identification number: SI 89190033  
Registration number: 5144353000 
 
 
and 
 
 
____________________ (name of the contractor), ____________________ (address of the 
contractor), represented by ___________________ (authorized representative of the contractor 
to sign the contract), 
(as the CONTRACTOR) 
VAT identification number: _____________  
Registration number: ___________ 
 
 
conclude the following 
 
 

CONTRACT no. JN 49/2025 / ISPKT24/ 45- __________ 
 
 

I. Introductory provisions 
 

Article 1 
 

The parties hereby declare that: 
- the contracting authority has carried out the public procurement procedure “OPREMA ZA 

VHODNO-IZHODNO TOČKO KT”(EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER 
TERMINAL) (hereinafter: public procurement) in accordance with procedure __________ 
with internal reference number 49/2025 (the contract notice was published on the public 
procurement portal on __________);  

- the contractor submitted to the contracting authority the tender no. ____________ dated 
_____________, which is Annex 1 to this contract (hereinafter: the tender);  

- on the basis of the decision published on the public procurement portal, the contracting 
authority awarded the public contract to the tenderer ___________;  

- this contract is concluded with the purpose of determining the conditions and manner of 
implementation of the subject of the public contract;  

- (OPTION: only applicable if several contractors submit a joint tender), the contractors as 
partners on __________ concluded __________ (hereinafter: consortium agreement), 
which regulates the relations between the partners in the distribution of works and the 
responsibilities between them. The consortium cgreement is an annex and an integral part 
of this contract. Within the framework of the consortium agreement, the main partner 
is………………….., other economic operators, namely _________are partners. In the 
continuation of this contract, the term "contractor" is used for the main partner and 
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partners. The contractors under the consortium contract shall be jointly and severally liable 
to the contracting authority for the implementation of this contract and the execution of 
the works and services necessary for its complete fulfilment.  

 
 

 
II. Subject of the Contract 
 

Article 2 
 

The subject of this contract is “OPREMA ZA VHODNO-IZHODNO TOČKO KT”(EQUIPMENT FOR THE 
ENTRY-EXIT POINT OF CONTAINER TERMINAL)," which includes: 
 

- first phase: installation of a test OCR portal at the existing entry point of the Port of Koper, 
- second phase: installation of other entry-exit point equipment for trucks with a truck and 

container recognition system (OCR), 
- maintenance of the delivered equipment for a period of ten (10) years after the acceptance 

of the second phase.  
 
The detailed content and scope of this contract are described in the documentation relating to the 
award of the public contract and the contractor's tender and form an integral part of this contract.  
 
In the event of any inconsistency between the procurement documents and the tender, the 
provisions of this contract shall prevail. 
 
 
III. Obligations of the service provider 

 
Article 3 

 
The contractor undertakes to perform the work or services that are the subject of this contract in 
accordance with: 
- this contract,  
- contract specification or procurement documents and their annexes, 
- the contractor's tender,  
- applicable relevant regulations, standards and legislation, 
 

Article 4 
 
The contractor declares and undertakes to the following: 
- that before submitting the tender, it has examined all the documentation, is familiar with its 

contents and has no further questions relating to the subject of the contract, 
- that, prior to commencing work, it has inspected the area or location where the equipment will 

be installed and examined it with professional diligence, so that it is fully familiar with the work 
site and all its characteristics and specifics, 

- to carry out the work fully, in a sound and workmanlike manner, with due diligence, in 
accordance with the provisions of this contract, the rules of the trade, with professionally 
qualified personnel and in compliance with the legal provisions and standards in force, 

- to carry out the work in such a way that the contracting authority's work process is not 
jeopardised or disrupted, 

- that without the contracting authority's express consent for the storage of materials necessary 
for the performance of the work under this contract, the contractor shall not occupy the 
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contracting authority's premises where the contracting authority's work process is carried out, 
whereby the contractor shall not be entitled to any additional costs or extension of deadlines 
for delays arising from this, 

- that the installed materials and equipment will be free of material and legal defects and will 
comply with the regulations and standards applicable in the Republic of Slovenia, otherwise the 
contractor shall, at its own expense and risk, immediately remove the unsuitable 
material/equipment and/or remedy the unsuitably performed work in a manner that complies 
with professional rules, 

- before the actual start of the installation of the equipment, to submit to the contracting authority 
for inspection the prescribed evidence of the suitability of the equipment and a description of 
the technology used to perform the works, 

- before the acceptance of individual services (acceptance of the first phase or second phase), to 
submit to the contracting authority all necessary documentation for acceptance or the required 
documentation relating to the award of the public contract; 

- to independently take care of and implement all safety measures at the work site for both 
workers and equipment and materials in accordance with applicable legislation and conclude an 
Agreement on Safety Measures with the contracting authority, otherwise assuming full material 
and criminal liability for the consequences of the omission, 

- to properly arrange and secure the work site before the start of work and report any potentially 
hazardous work to the Slovenian Labor Inspectorate, if such work exists; 

- that, prior to the commencement of work, it will prepare and submit to the contracting authority 
a schedule for the delivery and installation of equipment and the implementation of the software 
solution (taking into account the informative schedule for the delivery and installation of 
equipment and the implementation of the software solution submitted in the tender);  

- that, prior to the commencement of work, it will, on the basis of a written request, arrange for 
the organisational unit responsible for port security to issue entry permits to the Koper port area 
for its employees and the employees of any subcontractors (at its own expense) 

- that it will pay for the use of roads in accordance with the Port of Koper price list (https://luka-
kp.si/slo/cenik-in-splosni-pogoji) for entry into the Port of Koper area with a personal vehicle, 

- that it will comply with all rules and regulations applicable at Luka Koper d.d. (https://www.luka-
kp.si/en/port-guide/port-security/), 

- that after the completion of the installation of the equipment (first or second phase), it will 
ensure the removal of any waste and that all waste is removed and disposed of in accordance 
with the applicable regulations, otherwise it shall be liable to the contracting authority for any 
damage that the contracting authority may suffer as a result, or if the contractor fails to remove 
the waste, the contracting authority shall have the right to remove the waste at the contractor's 
expense, and the contracting authority shall be entitled to claim reimbursement of the costs of 
waste removal or damage by means of a unilateral set-off statement against the contractor's 
claims against the contracting authority. The contractor's responsibility for waste removal also 
includes the obligation to engage a suitably qualified and authorized carrier for the transport of 
the waste generated, 

- that, if waste owned by the contracting authority is generated during the performance of the 
services, the contractor shall, prior to the removal of the waste from the port area, provide the 
contracting authority with the information necessary to create a record sheet (authorized carrier, 
authorized recipient, type of waste, estimated quantity of waste) and ensure that the contracting 
authority receives a confirmed record sheet on the delivery of waste, 

- to enable the contracting authority to inspect the performance of contract work at any given 
time and follow their instructions on specific issues, 

- to hand over to the contracting authority all necessary documentation on the quality of the work 
performed before acceptance of the installed test system or other equipment of the entry/exit 
point; 

https://www.luka-kp.si/en/port-guide/port-security/
https://www.luka-kp.si/en/port-guide/port-security/
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- to maintain the installed equipment throughout the agreed period in accordance with the 
contract, so as to ensure the smooth operation of the equipment/system and all the 
functionalities of the equipment or system specified in the offer and the contract specification; 

- to keep the contracting authority informed of any circumstances which may hinder, complicate 
or make more costly the realization of the works. 

 
 
IV. Obligations of the contracting authority 
 

Article 5 
 
Before the commencement of work, the contracting authority is obliged to provide the contractor 
with the following at its own expense for the purposes of performing all work for the duration of 
the work: 
 
1. projects or plans for the performance of work, if any, 
2. free access to the location of the installation and removal from the location, 
3. use of the land for the duration of the installation.  
 

V. Acting with subcontractors 
 

Article 6 
 
In the execution of the public contract in question, insofar as it will perform part of the service 
with subcontractors, the contractor guarantees and undertakes:  
- that its subcontractors will carry out the work conscientiously, honestly and in accordance with 

the provisions of this contract, the applicable legal provisions and the rules of the profession, 
- in relation to the contracting authority, to take full care and assume responsibility for the 

subcontractors in respect of the implementation and quality of the works covered by this 
contract, 

- to include in the contracts concluded with the subcontractors clauses requiring the 
subcontractors, in the event that they claim direct payment from the contracting authority for 
any claim they may have against the main contractor in respect of the Subject of this contract, 
to provide the contracting authority with all documentation relating to the works carried out and 
the existence of the claim against the main contractor and, in particular, to provide the 
contracting authority with all original documentation.  

Article 7 
 
By signing this contract, the contractor acknowledges that he is aware of the definition of 
subcontractor under the ZJN-3. 
 

The contractor shall perform the work or services itself or with subcontractors specified in the 

tender (if there are any subcontractors are specified in the tender). 

 
The contractor undertakes to notify the contracting authority of any changes relating to 
subcontractors (in particular changes to data, replacement of subcontractors, exclusion of 
subcontractors, subsequent nomination of subcontractors) in accordance with the third paragraph 
of Article 94 of ZJN-3, and obtain the written consent of the contracting authority. The contracting 
authority shall issue or refuse consent in accordance with the fourth paragraph of Article 94 of ZJN-
3. 
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In the cases referred to in the previous paragraph of this article, the contractor must submit to the 
contracting authority, within five days of the change occurring, at least: 

- the contact details and legal representatives of the (new) proposed subcontractors, 
- all forms intended for subcontractors in the documentation relating to the award of the public 

contract, including completed European Single Procurement Documents (ESPD) for new 
subcontractors, if these were required in the documentation relating to the award of the public 
contract,  

- a statement by the subcontractor on the method of payment and, if necessary, an authorization 
to obtain information from official records for new subcontractors. 

 

If the contracting authority finds that the work is being performed by a subcontractor for which it 
has not given its written consent, it may withdraw from the contract. 

 
Article 8 

 
Direct payment to a subcontractor shall be binding on the contracting authority and the contractor 
only if the individual subcontractor requests direct payment in accordance with the fifth paragraph 
of Article 94 of ZJN-3 and submits written consent for the contracting authority to settle the 
subcontractor's claim against the contractor instead of the contractor. In this case, the 
subcontractor is entitled to payment from the contracting authority, and by signing this contract, 
the contractor expressly authorizes the contracting authority and agrees that, on the basis of a 
confirmed invoice or statement, the contracting authority will settle the subcontractor's claim 
against the contractor, who requests direct payment, instead of the contractor, and the contracting 
authority accepts this authorization and agrees to this method of payment and undertakes to settle 
the subcontractor's claim against the contractor on behalf of the contractor. For the purpose of 
direct payment, the contractor shall attach to each of its invoices or statements an invoice or 
statement from the subcontractor, which the contractor has previously approved.  
 
Direct payments by the contracting authority to any subcontractors may be made up to the amount 
of the contracting authority's obligation, which is recognized at any time for the subcontractor's 
work under this contract and has not yet been paid to the contractor. If the contracting authority 
has no outstanding obligations to the contractor (because it has already paid the contractor for the 
work performed or has asserted any counterclaims that defer payment or reduce the contractor's 
claim), the subcontractor is not entitled to demand direct payment from the contracting authority 
and the contractor must settle the relationship with the subcontractor itself. 
 
The contractor is fully liable for all consequences and damages that may arise for the contracting 
authority if the value of the subcontractors' work, together with the contractor's work, exceeds the 
contractual value that the contracting authority is obliged to pay to the contractor for the work or 
services performed under this contract. Any costs and damages which the contracting authority 
may incur in this way shall be deducted from the total contract value and may be set off against 
the contracting authority's liability to the contractor. 
 
When the contracting authority has settled the subcontractor's claim against the main contractor 
the contracting authority's payment obligation to the main contractor shall be reduced by the 
amount paid to the subcontractor.  
 
The contracting authority shall not be liable to pay default interest and other incidental claims, 
including penalties, in respect of the works performed and the invoices due from the main 
contractor to the subcontractor, but the obligation shall remain exclusively with the main 
contractor. 
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Article 9 

The Contracting Authority may withhold the payment of the subcontractor's claim: 
- until all documentation relating to the work performed and the existence of the subcontractor's 

claim against the main contractor has been delivered to the main contractor and the main 
contractor has confirmed the subcontractor's claim in writing, 

- until the submitted interim certificate or invoice for the work already carried out has been 
approved by the contracting authority. 

 
The Contracting Authority shall not be obliged to settle disputes between the Contractor and 
subcontractors concerning the eligibility and maturity of their claims. If any dispute arises between 
the Contractor and the subcontractor as to who is entitled to claim from the Contracting Authority 
a particular payment for work not yet paid for, or whether payment for the same work is claimed 
from the Contracting Authority by both the subcontractor and the Contractor, the Contracting 
Authority shall be entitled to withhold payment of the claim for that work, even if the claim is 
already due, until the dispute between the contractor and the subcontractor has been settled by 
agreement or until they submit a final decision against which all available ordinary and 
extraordinary remedies have been exhausted. In such a case, the Contractor explicitly 
acknowledges that the Contracting Authority shall not be in default in the payment of claims against 
the Contractor and the subcontractor and shall not be in breach of this contract by withholding 
payment. The Contracting Authority may exercise its contractual right to withhold payment until 
the Contractor and the subcontractor have reached an agreement or a court has decided which of 
them is entitled to payment. 
 
If the subcontractor does not request direct payment from the contracting authority, the main 
contractor undertakes, by signing this contract, to send to the contracting authority, no later than 
60 days after payment of the final invoice or statement, its written declaration that it has paid all 
the subcontractors directly connected with the subject of the contract, and the subcontractors' 
written statement that they have received payment. If the contractor fails to fulfill this obligation, 
the contracting authority shall act in accordance with the seventh paragraph of Article 94 of ZJN-
3 and submit a proposal to the National Review Commission to initiate a minor offence procedure.  
 
 
VI. Value of works and method of payment 
 

Article 10 
 
The total contract value is determined on the basis of the enclosed tender and amounts to: 

___________________ EUR 
(With words______________________________________ evrov ……/100), 

of which: 

- Value of installation of a test OCR portal at the existing entry point of the Port of Koper: 
………………….. EUR, 

- Value of installation of other entry-exit point equipment: ……………………. EUR, 

- maintenance value for a period of ten years from the acceptance of the installed equipment 
referred to in the previous indent: …………………… EUR. The value includes all costs for 
performing maintenance services or ensuring all functionalities of the equipment/system, as 
specified in this contract and contract specification. 
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The prices in the offer are fixed and unchangeable, except in cases permitted by applicable 
regulations or agreed upon in this contract.    
 
The prices in the first paragraph are prices excluding value added tax, which is charged in 
accordance with applicable legislation. 
 

Article 11 
 
Services or work under this contract shall be invoiced as specified below: 

- for the installation of the test OCR portal at the existing entry point of the Port of Koper, the 
contractor shall issue an invoice after its acceptance; the basis for issuing the invoice and the 
attachment to the invoice shall be the acceptance record signed by both contracting parties; 

- for the installation of other entry-exit point equipment, the contractor shall issue an invoice 
after acceptance of the equipment; the basis for issuing the invoice and the attachment to the 
invoice shall be the acceptance report signed by both contracting parties; 

- maintenance services for the installed equipment shall be invoiced monthly, based on the flat 
rate (monthly amount) specified in the tender. The contractor shall invoice the services 
monthly, i.e. by the 5th day of each month.  

 
The contracting authority shall settle the payment obligations by transfer to the contractor's 
transaction account no. ………………………………. opened with ……………………….. The deadline for 
payment of each invoice is 75 days from the date of service provision, as indicated on the 
contractor's invoice. In the event of late payment, the contractor shall be entitled to statutory 
default interest. 
 

*  
 
The contracting parties agree that the contracting authority may, at its own discretion, also settle 
its obligations under this contract in any of the following ways, all of which are considered normal 
and represent established business practice: 
• by direct payment to subcontractors in accordance with Article 8 of this contract, 

• by mutual offsetting or assignment to the extent of the total amount of liabilities that the 
contractor has to the contracting authority or to any subsidiaries and associates of the Port of 
Koper Group, 

• up to 30% of the total contract value with chain set-off, on which no default interest shall be 
charged, 

• by assignment or any other means of fulfilling obligations with other companies or legal entities, 
insofar as the contracting parties sign the relevant documents on such payment in accordance 
with the Obligations Code or if such consents are already included in this contract, 

• by transfer to the contractor's transaction account no. ____________________ opened with 
the bank _________________________. 

 
Settlement with offsetting is carried out on the due date of the invoice.  
 
The contractor may not transfer its monetary claim against the contracting authority to a third 
party without the prior written consent of the contracting authority. 
 
 
VII. Deadlines and other time commitments 
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Article 12 
 
The contracting parties agree that the contractor shall commence work (for the first and second 
phases) on the date of conclusion of this contract. The contractor shall commence system 
maintenance immediately after acceptance of the second phase. 
 
 

Article 13 
 
The contractor undertakes to perform the work under this contract within the following deadlines: 
- preparation of a plan for the placement of all technological equipment (technology project) for 

the purposes of the preparation of the project documentation for construction within 40 
calendar days from the date of conclusion of this contract, 

- first phase - installation of the test OCR portal (on existing infrastructure without integration in 
existing systems): within 30 calendar days from the date of conclusion of this contract or by 
30 November 2025 at the latest (whichever occurs later); 

- second phase – installation of other entry-exit point equipment:  by 15 October 2027 or within 
30 calendar days of the completion of the construction of the facility (whichever occurs later, 
but no later than 31 December 2029).  

 
The contractor undertakes to maintain the entry-exit point for a period of 10 (ten) years from the 
acceptance of the services performed under the second indent of the previous paragraph of this 
article (completed second phase). 
 
For the avoidance of doubt, within the period specified for the performance of the individual 
services referred to in the second paragraph of this article, the contractor shall be obliged to 
perform all work and fulfil all obligations necessary for the performance of the individual services 
that are the subject of this contract, and to carry out acceptance of the services (installed 
equipment) with the contracting authority in accordance with the provisions of this contract.  
 
The contracting parties are aware of the fact that the contract in question is co-financed within the 
framework of the EU project with the acronym ACCESSMILE, which was approved under the 
Interreg CENTRAL EUROPE programme for the co-financing of project activities, among which the 
installation of a test OCR portal for the road transport of containers is also envisaged, namely the 
activities related to the installation of the test OCR portal in the container terminal are co-financed 
in the amount of 80% or up to the use of the budget provided for the test OCR portal in the 
ACCESSMILE project; for this reason, the test OCR portal must be set up and operational no later 
than the deadline specified in the first indent of the second paragraph of this Article of the contract. 
Should the implementation of the test OCR portal by the contractor be delayed for any reason 
whatsoever, except in the case of force majeure or reasons in the sphere of the contracting 
authority justifying an extraordinary extension of the contractual period for the implementation of 
the test OCR portal, due to which the contracting authority will not be entitled to the European 
Union co-financing, the contractor shall be liable to compensate the contracting authority for 
damages for the amount of the planned European Union co-financing. 
 

Article 14 
 
The parties may mutually agree to change the deadlines for the performance of work under this 
contract in the following cases: 
- if the change of deadlines for the performance of work is objectively necessary due to additional 

work performed on the basis of a written request by the contracting authority, due to which 
the completion of the contractual work within the envisaged deadline is not possible, or 
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- for other justified reasons. 
 
It shall be deemed that the performance of the work within the envisaged deadline is not possible 
if, due to additional work, a diligent professional would not be able to perform the work within the 
initially agreed deadline for performance.  
 
The contractor must immediately, but no later than within 2 (two) working days from the day on 
which it becomes aware of them, notify the contracting authority in writing of the occurrence and 
cessation of circumstances that may affect the change of deadlines for completion under this 
contract.  
 
If the contractor is delayed in performing the work for any reason (justified or unjustified), it shall 
notify the contracting authority in writing within 2 (two) working days of becoming aware of the 
delay or its cause and request an extension of the deadline. Notwithstanding the contractor's 
request for an extension of time the contractor shall proceed with the performance of the contract 
works.  
 
The contracting parties expressly agree that the contractually agreed deadlines for the completion 
of the contractually agreed work may only be changed by mutual agreement, and the contracting 
authority shall have no obligation or duty to agree to any extension of the deadline. Any agreement 
to modify the contractual deadline shall be made in writing as an annex to this contract.  
 

Article 15 
 

Under the conditions agreed in this article, the deadline for completion shall be automatically 
extended without the conclusion of an annex to the contract only in the following cases and for 
the following periods: 
- in the event of circumstances constituting force majeure, for the duration of the force majeure, 
- in the event that the contractor has been prevented from commencing or carrying out the 

works for reasons within the sphere of the contracting authority, for the days during which the 
contractor has been prevented from carrying out the works (e.g. due to the performance of 
the contracting authority's activities, such as, but not limited to, the handling and storage of 
goods). 

 
If, for the justified reasons referred to in the previous paragraph, the contractor is unable to 
commence or continue the work, it must notify the contracting authority in writing within one 
working day of establishing the reason, providing objective evidence of its existence, and the 
contracting authority shall be obliged to confirm the justified reason in writing, otherwise it shall 
be deemed that the contractor could have commenced or continued with the work and may no 
longer invoke the impossibility of performing the work at a later date.  
 
Circumstances constituting force majeure under this Article shall include natural disasters, strikes 
or other such disturbances, acts of public enemies, wars, whether declared or not, blockades, 
insurrections, riots, epidemics, landslides, earthquakes, storms, lightning, floods, the breaking 
down of embankments, disturbances of public order, explosions, decisions and acts of public 
authorities, disruption of traffic, disruption of telecommunications and computer traffic, and any 
other event or circumstance beyond the control of any party to this contract which cannot, by the 
exercise of reasonable diligence, be foreseen, prevented or remedied by any party to this contract. 
 
The entire period of inability to perform the work for the reasons specified in this paragraph shall 
be recorded by the parties in the acceptance report. The parties expressly agree that the contractor 
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shall not be entitled to change the contract price due to the extension of deadlines for the reasons 
specified in this article.  
 
If the contractor was unable to commence or perform the work for reasons attributable to the 
contracting authority, the contracting authority shall not be obliged to compensate the contractor 
for any disadvantages.  
 

Article 16 
 

If, during the installation of the test portal/other equipment at the entry-exit point, the contracting 
authority becomes aware that there is a likelihood of delay by the contractor and the contractor 
does not notify the contracting authority or request an extension of the completion date, the 
contracting authority shall notify the contractor and invite the contractor to explain the progress of 
the works and the expected delay. The contractor shall reply to the request within 3 days and 
explain whether it considers that there will be no delay and how it will ensure that there will be no 
delay in the light of the state of the works and the progress of the deadline, or request an extension 
of the deadline within the same period.  
 
If the contractor responds that there will be no delay in the installation of the portal/equipment, 
but a delay nevertheless occurs, the contractor shall be deemed to have acted with gross 
negligence and the contracting authority shall be entitled to a contractual penalty for the delay in 
the installation of the test portal/ installation of other entry-exit point equipment in accordance 
with the provisions of this contract, increased by 25%.  
 
If the parties agree to extend the deadline, the contracting authority retains the right to claim a 
contractual penalty for the delay for the period from the expiry of the originally agreed deadline 
for the performance of the subject of the contract, unless the contractor proves with certainty that 
the delay is not due to reasons within its sphere of influence.  
 
If the contractual work is interrupted at the request of the contracting authority, the contractor 
prepares a report on the work performed so far, which is confirmed by the contracting authority's 
authorized representative. The contracting authority shall reimburse the contractor for the costs 
incurred to date in connection with the performance of the work, in proportion to the work 
performed. The contractor shall deliver to the contracting authority all the documentation 
necessary to obtain the relevant permits. In the event that the contractor fails to submit the said 
documentation within the set deadline, the contracting authority has the right to withdraw from 
the contract and redeem the security instrument for good performance of contractual obligations. 
 
VIII. Acceptance  
 

Article 17 
 

The acceptance of the completed first phase/completed second phase shall be carried out by 
signing the acceptance report for each phase, which shall specify in particular: 
- whether the work performed complies with the provisions of this contract, applicable legal 

regulations, and professional rules;  
- the quality of the work performed and the quality of the equipment, as well as any comments 

in this regard;  
- a definition of the work that the contractor is obliged to redo, complete, or repair, or a definition 

of the elements that the contractor is obliged to replace, reinstall, etc.; 
- other important findings; 
- date of acceptance. 
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The contracting authority is obliged to accept the subject of each phase from the contractor, 
provided that:   
- all work has been performed in the quality and quantity specified in this contract and the 

documentation referred to in the contract, and all previously identified deficiencies have been 
remedied;  

- all necessary documentation, defined as such by law or this contract, has been handed over to 
the contracting authority,  

- a financial security instrument for the rectification of defects during the warranty and/or 
guarantee period has been handed over to the contracting authority. 

 
If the conditions set out in the previous paragraph are not cumulatively met, the contracting 
authority is not obliged to accept the subject of the contract and may refuse acceptance. If the 
contracting authority refuses to accept the subject of the contract, the contractor shall be deemed 
to have failed to fulfil its obligations and any delay in performance (in the narrow sense) that has 
occurred up to that point shall continue.  
 
After the completion of the first phase – the installation of the test portal (after the acceptance of 
this phase) – the contracting authority will test the operation of the test portal, which is expected 
to take 3 months. If the testing is successful (i.e., the contracting authority determines that the 
test portal meets all of the contracting authority's requirements or achieves the required level of 
reliability and meets the other criteria for the test OCR portal specified in the documentation 
relating to the award of public contract JN 49/ 2025), the contracting authority will issue a 
certificate to the contractor. 
 
If, when checking the operation of the test OCR portal as defined in the previous paragraph, the 
contracting authority finds that it does not meet all the contracting authority's requirements or 
does not achieve the required level of reliability and does not meet the other criteria for the test 
OCR portal which are specified in the documentation relating to the award of public contract JN 
49/2025, it reserves the right not to proceed with the implementation and realization of the second 
phase, i.e., the phase of installation of entry-exit point. In this case, the contracting authority shall 
notify the contractor in writing. In this case, the contractor shall have no claims against the 
contracting authority in this regard, except for payment for the installation of the test portal and 
the contractor's services, properly performed until the end of the testing phase.  
 
If, upon acceptance, it is determined that the work has not been performed in accordance with the 
provisions of this contract (incorrect performance of the subject matter of the contract, which 
occurs if the condition set forth in the first or second indent of the second paragraph of this article 
is not met), the contracting authority may, at its discretion, refuse acceptance and set a reasonable 
deadline for the contractor to fulfil its contractual obligations in accordance with the provisions of 
this contract, or accept the subject matter of the contract with defects and exercise all rights it has 
under this contract or in accordance with applicable law. If the contracting authority sets a 
reasonable additional deadline, the parties agree that a reasonable additional deadline shall be a 
maximum of 15 days, but may be shortened depending on the circumstances of the case. 
 
After the expiration of the additional deadline referred to in the previous paragraph, the contracting 
authority shall check whether the subject of this contract has been performed (properly completed) 
and: 
- if the subject matter has been realized (properly fulfilled) and all defects have been remedied, 

the contracting authority shall accept the subject of the contract,  
- if the contracting authority finds that the conditions for acceptance have not been met even 

after the additional deadline, it may, at its discretion, refuse to accept the performance and 
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withdraw from the contract or decide to accept the subject of the contract; if the contracting 
authority decides to accept the subject of the contract, it may, due to errors in performance, 
exercise all rights provided for in the chapter "Warranty and/or guarantee claims" of this 
contract. 

 
If, notwithstanding the existence of any impediment to acceptance, the contracting authority 
accepts the subject of the contract, the acceptance of the works has been completed, but the 
contractor's delay is not thereby eliminated and continues until the contractor corrects all errors 
and fulfils all other conditions for acceptance (delay in the broadest sense).  
 
The contracting parties agree that in case of doubt, it is considered that the contracting authority 
has not completed the acceptance, unless it is explicitly stated in the acceptance record that the 
contracting authority accepts the works or no deficiency or obstacle to the acceptance is found in 
the acceptance record. 
 
 
IX. Authorized persons 
 

Article 18 
 
The contracting authority authorizes its representative __________________,tel/mobile: 
_____________, e-mail address: _________________________, and the contractor will be 
represented by __________________ tel./mobile: ______________e-mail address 
_________________________.  
 
The contracting authority's representative shall represent and act for the contracting authority in 
respect of all work necessary for the performance of the contract within the scope of the provisions 
of this contract, but shall have no authority to act for work beyond the scope of this contract, or 
for any agreement which in substance constitutes a modification of the contract (including 
extensions of deadlines, ordering of additional work, etc.).   
 
The contracting parties shall notify the other party in writing of the replacement of the 
representatives referred to in this Article within three (3) working days of the replacement. 
 
 
X. Contractual penalties and damages 
 

Article 19 
 
The contracting parties also stipulate contractual penalties in this contract for the following cases: 
(1) for delays in the installation of the test OCR portal or for delays in the installation of other 
entry-exit point equipment, (2) for delays in the installation of the test OCR portal or for delays in 
the installation of other entry-exit point equipment in a broader sense, arising from errors (incorrect 
completion), (3) for delays in response time for critical errors, (4) for non-compliance, and (5) for 
failure to achieve the required system reliability. 
 
(1) Contractual penalty for delay:  

- if the contractor delays the installation of the test OCR portal for any reason, except in cases 
of force majeure or reasons within the sphere of the contracting authority, it shall owe the 
contracting authority 0.5% of the contractual value of the installation of the test OCR portal 
for each day of delay. The payment of the contractual penalty for delay under this 
paragraph may not exceed 10% of the value of the installation of the test OCR portal. The 
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right to a contractual penalty for delay arises on the basis of the contract and the fact of 
the delay; the contracting authority is not obliged to declare to the contractor that it 
reserves the right to a contractual penalty. The contracting authority may enforce the 
contractual penalty for delay even if it did not expressly reserve the right to a contractual 
penalty upon acceptance of the contractor's delayed performance. For the purposes of this 
provision, the date of performance or delivery of the subject of the contract shall be deemed 
to be the date on which the acceptance of the installed test OCR portal is recorded by 
mutual agreement; 

 - if the contractor delays the installation of other entry-exit point equipment for any reason, 
except in cases of force majeure or reasons within the sphere of the contracting authority, 
it shall owe the contracting authority 0.5% of the contractual value of the installation of 
other entry-exit point equipment for each day of delay. The payment of the contractual 
penalty for delay under this paragraph may not exceed 10% of the value of the installation 
of other entry-exit point equipment. The right to a contractual penalty for delay arises on 
the basis of the contract and the fact of the delay; the contracting authority is not obliged 
to declare to the contractor that it reserves the right to a contractual penalty. The 
contracting authority may enforce the contractual penalty for delay even if it did not 
expressly reserve the right to a contractual penalty upon acceptance of the contractor's 
delayed performance. For the purposes of this provision, the date of performance or 
delivery of the subject of the contract shall be deemed to be the date on which the 
acceptance of the remaining equipment of the entry-exit point is recorded in the acceptance 
record. 
 
 

(2) Contractual penalty for delay in a broader sense: if the contractor performs the installation of 
the test OCR portal or the installation of other entry-exit point equipment on time, but with factual 
or legal errors that are reported to the contractor, the contractor shall be obliged to pay the 
contracting authority a contractual penalty for the period from the notification of the first error to 
the elimination of all errors, namely, for each day of failure to remedy the errors, 0.5% of the value 
of the installation for which it is in delay under this indent, but not more than 10% of the value of 
the installation for which it is in delay under this indent. The date of notification of the defect shall 
be the date on which the contractor was sent a notification of the defect by e-mail, verbally or by 
registered mail, and the date of rectification of the defect shall be the date on which it is recorded 
that all reported defects have been rectified or, if the date of rectification of the defects is not 
recorded, the date on which all errors were actually rectified and the test OCR portal or other entry-
exit point equipment was returned to the contracting authority for uninterrupted use. 
In a broader sense, delay under this contract also includes the rectification of all errors and 
deficiencies related to the documentation that the contractor must deliver to the contracting 
authority under this contract.  

 
(3) Contractual penalty for delay in response time for critical errors:  if the contractor 
misses the response time in the event of a critical error for any reason, except in cases of force 
majeure or reasons within the contracting authority's sphere of influence, it shall owe the 
contracting authority 10% of the monthly maintenance fee for each hour of delay. The payment 
of the contractual penalty for delay from this indent may not exceed twice the monthly maintenance 
amount. The right to a contractual penalty for delay arises on the basis of the contract and the 
fact of the delay; the contracting authority is not obliged to declare to the contractor that it reserves 
the right to a contractual penalty. The contracting authority may enforce the contractual penalty 
for delay even if it did not expressly reserve the right to a contractual penalty upon acceptance of 
the contractor's delayed performance. The moment when the defect is rectified for the purposes 
of this provision shall be deemed to be the moment when the defect is rectified; 
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(4) Contractual penalty for non-performance: if, for any reason other than reasons caused by the 
contracting authority and except for force majeure, the contractor fails to install the test OCR portal 
(first phase) or install other entry-exit point equipment (second phase) or the contracting authority 
does not accept the contractor's delayed performance and a situation of non-fulfilment arises, the 
contracting authority shall be entitled to a contractual penalty of 10% of the contractual value of 
the phase that has not been completed. If the contracting authority demands payment of the 
contractual penalty for non-fulfilment, the performance claim shall cease and the contracting 
authority shall be deemed to have withdrawn from the contract. However, in case of doubt, in the 
event of delay by the contractor the contracting authority shall be deemed to apply a contractual 
penalty for delay and not a contractual penalty for non-fulfilment, unless the contracting authority 
declares otherwise. The contracting authority may also apply a contractual penalty for non-
fulfilment in all other cases where the contract is terminated as a result of withdrawal from the 
contract due to delay or error or for any other reason on the part of the contractor.  

 
(5) Contractual penalty for failure to achieve the required system reliability: if the 
installed system does not achieve the required reliability specified in the Contract Specification (i.e., 
if the reliability is found to be lower than required, greater daily/monthly/annual downtime than 
permitted in the context of ensuring 24/7 system operation), for any reason, except in cases of 
force majeure or reasons within the sphere of the contracting authority, the contractor shall owe 
the contracting authority 10% of the monthly value of the maintenance service for each instance 
of failure to achieve reliability. The total payment of contractual penalties under this title may not 
exceed 10% of the value of annual maintenance. The right to contractual penalties arises on the 
basis of the contract and the fact of failure to achieve the level of operational reliability; the 
contracting authority is not obliged to declare to the contractor that it reserves the right to 
contractual penalties. 
 
The payment of any contractual penalty does not release the contractor from all warranty and/or 
guarantee obligations under this contract, nor from liability for damages if the damage exceeds 
the contractual penalty.  
 
The amount of the calculated contractual penalty, for which the contracting authority issues an 
invoice to the contractor, shall constitute a claim of the contracting authority against the contractor, 
and the contracting authority's obligation for the amount of the contractual penalty shall be reduced 
or offset by it.  
 
In the event that the contracting authority has suffered damages that exceed the contractual 
penalty as a result of the delay or non-fulfilment of the contractor, the contractor shall, in addition 
to the contractual penalty, pay all costs incurred and compensate the contracting authority for the 
damages resulting from the delay or non-fulfilment in the amount calculated by the contracting 
authority, i.e. the difference up to the amount of the full compensation. 
 
The value of all penalties under this article may not exceed 10% of the total contract value. 
 
 
XI. Insurance  
 

Article 20 
 
The contractor undertakes, within eight (8) working days of signing this contract, as a guarantee 
for the proper performance of the contractual obligations under this contract and as a condition 
for the validity of the contract, to provide the contracting authority with a financial security 
instrument, namely an original irrevocable and unconditional bank guarantee, redeemable on first 
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demand, issued in accordance with the Uniform Rules for Demand Guarantees (URDG, 2010 
revision) or equivalent surety insurance from an insurance company, in the amount of 10% of the 
total value of the installation of the OCR test portal (item 1 of Annex OBR-1A) including VAT and 
the value of the installation of other entry-exit point equipment (item 2 of Annex OBR-1A), valid 
for at least ninety (90) days after the expected acceptance of the installed other entry-exit point 
equipment. 

In the event of an extension of the contractual deadline for the installation of other entry-exit point 
equipment, the contractor shall be obliged to deliver to the contracting authority, within eight (8) 
working days of the signing of the annex, a corresponding extension of the financial security 
instrument, valid for at least ninety (90) days after the extended expected acceptance of the other 
entry-exit point equipment. 
 
If the contractor fails to deliver the financial security instrument referred to in the first paragraph 
of this article to the contracting authority, the contracting authority may, at its own discretion, 
either (i) withdraw from the contract without any obligations to the contractor, or (ii) retain ten 
percent (10%) of the contract value including VAT for the period referred to in the first paragraph 
of this Article, which shall not bear interest. The provisions of this paragraph shall also apply mutatis 
mutandis if the contractor fails to submit an extension of the financial security instrument in 
accordance with the previous paragraph. The retained 
payment shall not bear interest. 
 
The contracting authority may redeem the financial security instrument for the quality and timely 
performance of contractual obligations if the contractor fails to fulfil its obligations to the 
contracting authority in accordance with the contract, in the agreed quality, quantity and deadline, 
and in the event that the contractor fails to fulfil its contractual obligations due to the fact that 
insolvency proceedings have been initiated against him, or if the contractor doesn't give the 
contracting authority a financial security instrument to fix defects during the warranty and/or 
guarantee period. 
 
If the contracting authority cashes in the financial security instrument, the contractor is obliged to 
issue the contracting authority with at least the same type of security until the end of the above-
mentioned period of validity of the security. Otherwise, the contracting authority may, as security 
for the remainder of the period specified in the first paragraph of this article, retain 10% (ten 
percent) interest-free of the total value of the installation of the OCR test portal (item 1 of Annex 
OBR-1A) including VAT and the value of the installation of other entry-exit point equipment (item 
2 of Annex OBR-1A, in accordance with the third paragraph of this article.  
 

Article 21 
 
The contractor shall be liable to the contracting authority for any errors and defects in the work 
performed (installed equipment – first and second phases) throughout the duration of this contract.  
  
The warranty and/or guarantee period for the work performed and the equipment is two years, 
counting from the completed acceptance of the second phase (i.e., installation of other entry-exit 
point equipment). 
  
The contractor undertakes to remedy all defects in the equipment or its operation, or defects 
resulting from poor-quality installation work, within the warranty and/or guarantee period. The 
contractor shall rectify errors or deficiencies taking into account the response times and deadlines 
specified in the documentation related to the award of the public contract JN 49/2025.  
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Article 22 
As a guarantee for the rectification of defects during the warranty and/or guarantee period, the 
contractor shall, within 8 working days of the handover of the work to the contracting authority, 
as a condition for the successful acceptance of the work, submit a financial security instrument, 
namely an original irrevocable and unconditional bank guarantee, redeemable on first demand, 
issued in accordance with the Uniform Rules for Demand Guarantees (URDG, 2010 revision) or 
equivalent suretyship insurance from an insurance company, for the rectification of defects during 
the warranty and/or guarantee period, in the amount of five percent (5%) of the total contract 
value including VAT. The validity of the financial security instrument must be at least thirty (30) 
days longer than the longest warranty and/or guarantee period specified in the previous article of 
this contract. 

If, during the warranty and/or guarantee period, the contracting authority discovers and notifies 
the contractor of defects that will not be remedied before the expiry of this period, the contractor 
shall be obliged to extend the validity of the financial security instrument for the rectification of 
defects during the warranty and/or guarantee period. 

If the contractor is unable to provide a financial security instrument with the validity specified in 
the first paragraph of this article, the contracting authority agrees that the contractor may submit 
a financial security instrument with a shorter maturity, provided that the contractor delivers a new 
financial security instrument to the contracting authority before the expiry of the validity of the 
previous one. If the contractor fails to deliver a new or extended financial security instrument to 
the contracting authority at least 15 days before the expiry of the financial security instrument, the 
contracting authority shall be entitled to redeem the existing instrument. The contracting authority 
shall retain the amount thus obtained until the expiry of the warranty and/or guarantee period 
specified in this contract, and no interest shall be paid on it.  

The contracting authority may redeem the financial security instrument to remedy defects during 
the warranty and/or guarantee period if the contractor fails to remedy any defect or complaint in 
the manner specified in the articles of the chapter "Warranty and/or guarantee claims" of this 
contract, or if insolvency proceedings have been initiated against the contractor. 
 
 
XII. Warranty and/or guarantee claims 

 
Article 23 

 
During the warranty period, the contractor is obliged to remedy any defects or faults in the 
equipment in accordance with the Contract Specification. 
 
If the contractor fails to remedy the defects in a timely manner in accordance with the Contract 
Specification, the contracting authority or a third party may remedy them at the contractor's 
expense (if the maintenance model allows such an approach), in which case the contracting 
authority may enforce the insurance referred to in Article 22. 
 

Article 24 
 
If the contractor fails to rectify the defect within the specified time limit or informs the contracting 
authority that it does not intend to rectify the defect or this is clear due to the contractor’s conduct 
(e.g. the contractor does not respond, the contractor does not come to inspect, the contractor 
does not report to the contracting authority, does not respond to messages, etc.), the contracting 
authority may of its choice make another warranty and/or guarantee claim, namely: 

- insist that the contractor rectify the defect,  
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- rectify the defect through another contractor (if the equipment or system allows this) and 
demand reimbursement from the contractor for the costs incurred in rectifying the defect, 

- rectify the defect by engaging its own employees and own resources and charge to the 
contractor the normal value of the costs of rectification of the defect that would have been 
incurred if the contracting authority had engaged an external contractor, 

- does not rectify the defect and charges to the contractor the inferiority of the item resulting 
from the defect, whereby the inferiority can be calculated either as the estimated lower 
value of the defective items or as the estimated sum of all costs that will be necessary in 
the future to rectify the defect, 

- withdraw from the contract for reasons attributable to the contractor. 
 

Article 25 
 
The contracting authority shall not lose the rights arising from the guarantee and/or warranty upon 
expiry of one year from the date of notification of the defect, which, according to the contractual 
arrangement between the parties, is not a condition for the acquisition of rights; the parties agree 
that the claim shall expire within 3 (three) years from the time when all the elements enabling the 
calculation of the contracting authority’s claim are known (e.g. receipt of all invoices from 
contractors for the rectification of defects, etc.). 
 
 
XIII. Termination of the contract 
 

Article 26 

In addition to the grounds provided for by law and without any obligation to the contractor, the 
contracting authority may terminate this contract at any time or immediately if: 
- within eight (8) working days of the signature of the contract, the contractor fails to deliver to 

the contracting authority a performance guarantee, 
- the contractor is the subject of insolvency proceedings or proceedings for striking off the 

register without winding up, or voluntary or compulsory winding-up,  
- the contractor has not commenced the contractually agreed works within the contractual period 

determined by this contract, nor within the subsequent period set by the contracting authority, 
which may not exceed 5 (five) days, 

- it is evident that the contractor did not achieve the contractually agreed quality and did not 
establish it even within the subsequently set deadline by the contracting authority, 

- the contractor interrupts the works without the consent of the contracting authority or is more 
than 10 days late each time according to the envisaged plan, and would not compensate for 
these delays even within the subsequently determined deadline,  

- the contractor commits a material breach of his obligations under this contract or under the 
law and the breach is of such a nature that further cooperation with the contractor is impossible 
and it would be unfair to expect the contracting authority to grant the contractor an additional 
deadline to remedy the breach,  

- in other cases determined by this contract or the law.  
 
In the cases referred to in the preceding paragraph and in other cases provided for in this contract 
or the law, the contracting authority shall have the right of withdrawal when the contractor commits 
a breach and shall not be obliged to give the contractor prior notice or a deadline to remedy the 
breach. The Contracting Authority shall declare the withdrawal by means of a simple statement. In 
the case of other breaches, the contracting authority may also withdraw from the contract, but 
only if it has previously set an additional deadline for the contractor within which it had the 
opportunity to remedy this breach. 
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Until the works under this contract have been fully completed, the contracting authority shall also 
have the right to withdraw from all or part of the performance of the subject of the contract not 
yet performed. In this case, he shall not be liable to pay the contractor any compensation, loss of 
profit, reimbursement of expenses or other payment on account of the early termination of the 
contract or the reduction of the order or any other related cause.  
 
 
XIV. Resolutory condition 
 

Article 27 
 
This contract shall terminate if a resolutory condition is fulfilled, which i.e. if the contracting 
authority learns that the court has established by a final decision a violation of the obligations 
referred to in the second paragraph of Article 3 of the ZJN-3 by the contractor or his subcontractor, 
or if the contracting authority learns that the competent state authority has identified at least two 
violations with the contractor or his subcontractor during the performance of the contract in relation 
to remuneration for work, working hours, rest periods, performance of work on the basis of civil 
law contracts despite the existence of elements of an employment relationship or in relation to 
undeclared employment and for which a fine for the violation has been imposed by a final decision 
or several final decisions.  
 
If the contracting authority is aware of the violation, he shall inform the contractor within 10 days. 
The contractor may, within a period to be fixed by the contracting authority, which may not exceed 
15 days, furnish evidence that he has taken sufficient measures to prove his reliability despite the 
existence of the violation. If there is a violation by a subcontractor, the contractor may, within the 
same time limit, provide evidence that the subcontractor has taken sufficient measures to 
demonstrate his reliability despite the existence of the violation. If the contractor has not provided 
evidence in respect of the subcontractor, or if he has done so, but the contracting authority 
considers that these measures are not sufficient, the contractor may replace the subcontractor 
within a period to be determined by the contracting authority, which may not exceed 15 days in 
accordance with Article 94 of the ZJN-3, or take over the subcontracted work himself, provided 
that this replacement or take-over does not constitute a substantial modification of the contract. If 
the contractor has not provided evidence for himself or for the subcontractor, or if he has done so, 
but the contracting authority considers that these measures are insufficient, or if the contractor 
does not himself take over the work or proposes a new subcontractor, or if the contracting authority 
rejects the proposed new subcontractor in due time in accordance with Article 94 of the ZJN-3, the 
resolutory condition shall be exercised provided that at least six months remain between the time 
when the contracting authority became aware of the breach and the expiry of the contract.  
 
If the resolutory condition is fulfilled, the contract shall be deemed to be terminated as from the 
date of conclusion of the new public procurement contract, and the contracting authority shall start 
the new procurement procedure without delay, but at the latest within 60 days of becoming aware 
of the violation. If the contracting authority does not initiate a new procurement procedure within 
that period, the contract shall be deemed to be terminated on the sixtieth day after the notification 
of the violation. In such a case, the contracting authority shall redeem the performance guarantee 
for the full amount of the contract and shall claim the difference up to the full amount of the 
compensation from the contractor. 
 
 
XV. Anti-corruption clause and transactions with members of the management board, 
the supervisory board, managers and proxies  
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Article 28 

The parties hereby confirm that they know and are aware of the fact that the contract is null if, at 
any stage of the conclusion or performance of this contract, any person, on behalf of or on the 
account of the contractor, has promised, offered or provided any unauthorized benefit to obtain a 
business deal under this contract or to conclude a deal under more favourable conditions, or to 
omit the due supervision of the performance of contractual obligations, or to engage in any other 
conduct or omission that is causing or will cause damage to the contracting authority or is or will 
enable the contracting authority's representative or agent and/or the contractor or their 
representative, agent or intermediary to obtain unauthorized benefits. 
 
The parties undertake to avoid any conduct which would render the contract null under the 
preceding paragraph of this article. This declaration constitutes a declaration in accordance with 
the rules on integrity and prevention of corruption. 
 
By signing this contract, the contractor declares that it has not and will not, at any stage of the 
conclusion or performance of this contract, enter into any transactions with members of the 
management board, the supervisory board, the company's managers and proxies, or members of 
their families, and acknowledges that he is obliged to notify the company of the contracting 
authority in advance of such transactions pursuant to article 270a of the Companies Act, as the 
conclusion of such transactions requires the consent of the supervisory board or the consent of the 
general meeting. The Contractor declares that he is aware of the contents of this paragraph of the 
contract, of the obligation to notify and of the consequences arising therefrom, and therefore 
agrees that a specific written declaration by the Contractor that the above circumstances do not 
exist is not necessary or is waived. 

 
 
XVI. Final Provisions 

 
Article 29 

 
The Parties agree that only the Contracting Authority shall communicate with the public in 
connection with the exercise of the contractual rights and obligations, unless it is expressly agreed 
in writing with the Contracting Authority that the Contractor shall also communicate with the public. 
Breach of this clause shall constitute such a breach of contract in such a way that the contracting 
authority may terminate the contract.  
 
The Contractor undertakes to comply with the  Code of Conduct for business partners of the Luka 
Koper Group (hereinafter: the Code) and has signed the Business Partner Declaration, which is an 
integral part of the Code. 

 
Article 30 

 
For all other provisions not expressly agreed in this contract, the provisions of the Obligations Code 
(Official Gazette of the Republic of Slovenia, No. 83/2001 as amended) and other applicable 
legislation shall apply.  
 

Article 31 
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The contracting parties agree that they will attempt to resolve any disputes between them 
amicably, otherwise they agree that the court in Koper shall have jurisdiction, applying Slovenian 
law, which shall also govern the contractual relationship. 
 

Article 32 
 
The contracting parties agree that any amendments to this contract shall be made in a written 
annex to this contract, unless this contract expressly stipulates that a written annex is not 
necessary. 
 

Article 33 
 
The Agreement is deemed to be concluded when it is signed by both Contracting Parties. The date 
of conclusion shall be the last signed date. 
 
In the event that the Contract is signed in manuscript, it shall be written in two copies, one copy 
of which shall be given to each of the contracting parties. In the event that the contract is signed 
electronically, the original of the contract is in digital form. This contract shall enter into force on 
the date of conclusion. 
 
Annex and integral part of this contract: 

a) tender no.……….. dated………………, 
b) documentation underlying for the award of public procurement contract, 
c) (specify other components, e.g. consortium agreement). 

 
 
 
Koper, _______________________ 
         (date)     
 

 _______, ________________________ 
(Place, Date) 

Contracting authority:  Contractor: 
Luka Koper, d.d.  __________________  

(title) 
   
President of the Management 
Board__________   

 __________________  
(person authorized to sign the contract) 

 
Member of the Management Board   
_______________    
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OBR-6 

IDENTIFICATION OF THE TENDERER/BUSINESS PARTNER (KYC FORM) 
i.e. STATEMENT/INFORMATION ON THE PARTICIPATION OF NATURAL AND LEGAL 

PERSONS 
IN THE OWNERSHIP OF THE TENDERER 

  

 
The information in this questionnaire is collected for the purpose of carrying out due diligence activities on 

business partners and checking conflicts of interest in public procurement procedures in accordance with 
sixth paragraph of Article 14 of the Integrity and Prevention of Corruption Act, Official Gazette of the Republic 

of Slovenia, No. 69/11 – official consolidated text with amendments, and in other procurement procedures.  

 
1. Information regarding the tenderer/business entity 

Name and legal form of the 

company: 
 

Registration number:  

Address (tenderer's registered 

office): 
 

Main activity of the tenderer:  

Phone:  

E-mail:  

Website:  

 
2. Data on persons authorized to represent the business entity (members of the 

management board, directors or procurators) 

Name and surname:  

Personal identification number  

Position/acting in the role:  

Permanent residence:  

Is the person authorized to represent a politically exposed person?*       ☐ YES     ☐ NO 

 

Name and surname:  

Personal identification number  

Position/acting in the role:  

Permanent residence:  

Is the person authorized to represent a politically exposed person?*       ☐ YES     ☐ NO 

 

Name and surname:  

Personal identification number  

Position/acting in the role:  

Permanent residence:  

Is the person authorized to represent a politically exposed person?*       ☐ YES     ☐ NO 
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Name and surname:  

Personal identification number  

Position/acting in the role:  

Permanent residence:  

Is the person authorized to represent a politically exposed person?*       ☐ YES     ☐ NO 

 
*Politically exposed person is, in accordance with the provisions of the Prevention Of Money Laundering 
And Terrorist Financing Act (ZPPDFT-2, OJ No. 48/22 and 145/22), any natural person who is or has been 
acting in a prominent public position in a Member State or a third country in the last year, including his/her 
immediate family members and close associates. Natural persons who act or have acted in a prominent 
public position are: Heads of State, Prime Ministers, Ministers and their deputies or assistants; elected 
representatives of legislative bodies (members of National Assembly and National Council); members of 
governing bodies of political parties; members of supreme and constitutional courts and other judicial 
bodies at a high level against whose decisions, except in exceptional cases, regular or extraordinary 
remedies cannot be used; members of the courts of auditors and the councils of central banks; heads of 
diplomatic missions and consulates and representatives of international organisations and senior officers of 
armed persons; members of administrative or supervisory bodies of state-owned enterprises; heads of 
bodies of international organisations (such as presidents, secretaries-general, directors, judges), their 
deputies and members of management bodies or holders of equivalent functions in international 
organisations. 
Immediate family members are: spouse or common-law partner, formal or non-formal civil union partner, 
parents and children and their spouses or common-law partners. 
Close associates are all natural persons who are known to be joint owners or to have any other close 
business relations with a politically exposed person. A close associate is also a natural person who is the 
sole beneficial owner of a business entity or similar legal entity under foreign law, which is known to have 
been established for the actual benefit of a politically exposed person. 

 

3. Information about the members of the Supervisory Board of the business entity 

Name and surname:  

Personal identification number  

Permanent residence:  

Is the member of the Supervisory Board a politically exposed person?*       ☐ YES     ☐ NO 

 

Name and surname:  

Personal identification number  

Permanent residence:  

Is the member of the Supervisory Board a politically exposed person?*       ☐ YES     ☐ NO 

 

Name and surname:  

Personal identification number  

Permanent residence:  

Is the member of the Supervisory Board a politically exposed person?*       ☐ YES     ☐ NO 

 

Name and surname:  

Personal identification number  

Permanent residence:  

Is the member of the Supervisory Board a politically exposed person?*       ☐ YES     ☐ NO 

 

4. Information on the ownership structure of the business entity: 
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a) Natural persons (specify all persons with an ownership interest of 5% or more) 

 Name and surname 

Personal 

identification 

number 

Permanent residence: 
Ownership 
interest 
(in %) 

1     

2     

3     

4     

5     

 
b) Legal entities (specify all persons with an ownership interest of 5% or more) 

 

 Company name 
Registration 
number 

Registered office 
Ownership 
interest 
(in %) 

1     

2     

3     

4     

5     

 

5. Beneficial owner data - Ultimate beneficial owner of the business entity 

 
Any natural person who is the ultimate owner of the party or controls it or otherwise controls it, or the natural 
person on whose behalf the transaction is being carried out (see also the Prevention of money Laundering and 
terrorist financing Act (ZPPDFT-2) (Official Gazette RS, Nos. 42/22, 145/22 and 17/25) Articles 40, 48 to 44) is 
considered the beneficial owner of the economic entity. The beneficial owner of an economic operator shall be 
deemed to be: 
A. the natural person(s) who ultimately owns or controls a legal entity through direct ownership of a sufficient 

percentage of the shares or voting rights or ownership interest in that entity, including through bearer 
shareholdings, or through control via other means by virtue of which they participate in the management of 
the economic entity.  An ownership interest, voting or other rights on the basis of which the participation in 
the management of the legal entity is given, of more than 25 % in the customer held by a natural person, or 
a shareholding of 25 % plus one share, shall be an indication of direct ownership. 

B. the natural person(s) who ultimately owns or controls a legal entity through indirect ownership of a sufficient 
percentage of the shares or voting rights or ownership interest in that entity, including through bearer 
shareholdings, or through control via other means by virtue of which they participate in the management of 
the economic entity.  An ownership interest, voting or other rights on the basis of which the participation in 
the management of the legal entity is given, of more than 25 % in the customer held by a natural person, or 
a shareholding of 25 % plus one share, shall be an indication of indirect ownership. 

C. A natural person (persons) who has a controlling position in the management of the assets of the economic 
operator or has the ability to control, direct or otherwise significantly influence the managerial decisions of 
the economic operator on the basis of the provision of funds ( (e.g., based on authorization, a contractual 
relationship with the tenderer, etc.).  

D. In the event that no natural person is identified as the beneficial owner under points A, B or C, , one or more 
persons occupying the position of the management of that economic entity ((persons authorised to represent 
the tenderer or economic entity – see point 2) shall be considered the beneficial owner of the economic 
operator– see point 2). 

 

At least one natural person has been identified as the beneficial owner under points a, B or C 

(indicate accordingly): 

☐ YES     ☐ NO 

 

If at least one natural person has been identified as beneficial owner under points A, B or C, all 
beneficial owners under points A, B or C. shall be listed below 
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Natural persons 
 

 

Beneficial owner 1 

Name and surname: Personal identification number 

Permanent residence:  

Type of beneficial ownership (select as appropriate): 

☐ A   ☐ B   ☐ C    

Ownership share (enter the percentage of direct or 

indirect ownership in the type of beneficial 
ownership A or B): _________% 

Is the beneficial owner a politically exposed person?*:   ☐  YES     ☐  NO       

 
Beneficial owner 2 

Name and surname: Personal identification number 

Permanent residence:  

Type of beneficial ownership (select as appropriate): 

☐ A   ☐ B   ☐ C    

Ownership share (enter the percentage of direct or 
indirect ownership in the type of beneficial 

ownership A or B): _________% 

Is the beneficial owner a politically exposed person?*:   ☐  YES     ☐  NO       

 
Beneficial owner 3 

Name and surname: Personal identification number 

Permanent residence:  

Type of beneficial ownership (select as appropriate): 

☐ A   ☐ B   ☐ C    

Ownership share (enter the percentage of direct or 
indirect ownership in the type of beneficial 

ownership A or B): _________% 

Is the beneficial owner a politically exposed person?*:   ☐  YES     ☐  NO       

 

6. Related companies of the economic operator 

 
Related companies under the Companies Act  are legally distinct companies which are related to each other in 
the following ways: 

- one company has a majority shareholding in the other (a majority-owned company and a company with 
a majority shareholding); 

- one company is dependent on the other (subsidiary and parent company); 
- they are group companies; 
- the two companies have a mutual participation in each other; or 
- they are linked by enterprise agreements. 

 

 Company name 
Registration 

number 
Registered office 

1    

2    

3    

4    

5    
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7. Information on the processing of personal data 
 
Luka Koper d.d. undertakes to process the collected data exclusively for the purpose of carrying out due diligence on 
business partners in procurement procedures in accordance with the internal acts of Luka Koper d.d. and the Integrity 
and Prevention of Corruption Act (ZIntPK) and in the process of awarding and implementing a public procurement 
contract, in compliance with all relevant regulations in the area of personal data protection and the obligations of Luka 
Koper d.d. arising from these regulations. 
 
The personal data collected will not be disclosed to unauthorised third parties and will be stored in the prescribed places, 
using appropriate technical, organisational and personnel safeguards, for as long as is necessary to fulfil the purpose for 
which it was collected and to comply with the prescribed archiving periods, after which it will be permanently destroyed. 
Luka Koper, d.d. will provide the persons whose personal data are processed with the possibility to exercise their rights 
relating to the protection of personal data (right to information, right of access to personal data, right to the completion, 
rectification or erasure of personal data, right to restriction of processing, right to data portability and right to object) in 
writing to Luka Koper, d.d., Vojkovo nabrežje 38, 6501 Koper, with the reference 'Protection of personal data' or by e-
mail to varstvo.podatkov@luka-kp.si. 

 

8. Statement on accuracy of the information 

 
By signing this declaration, the business entity guarantees, under criminal and material liability, the authenticity, accuracy 
and truthfulness of the information and confirms to be aware that the contract that Luka Koper d.d. may conclude with 
the tenderer may be invalid if all or any of the statements made in this document are unreliable, inaccurate, untrue and 
unfounded. Luka Koper d.d. reserves the right to verify the accuracy of all data provided in this statement. During the 
course of business cooperation, the tenderer must immediately inform Luka Koper d.d. of any change in 
the information that is the subject of this document. 

 
 

 

Authorized representative of the tenderer or economic operator: 
 

Name and surname:  

Position/acting in the role:  

Signature:  

Date:  

 

  

mailto:varstvo.podatkov@luka-kp.si
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OBR-7 

DECLARATION BY THE TENDERER ON COMPLIANCE WITH THE CODE OF CONDUCT 
FOR BUSINESS PARTNERS OF THE LUKA KOPER GROUP 

 
 
We hereby confirm that  we are familiar with the provisions of the Code of Conduct for business 
partners of the Luka Koper Group, which is published on the link https://www.luka-
kp.si/en/company/corporate-documents/, and declare that we have common values, that we 
respect and comply with the Code of Conduct and we assure that the values and the principles 
stated therein will be respected also by our suppliers and subcontractors. 
 
Compliance with the Code of Conduct for business partners of the Luka Koper Group is ensured by 
implementing the following corporate integrity risk management measures: 
 
1. Does the company have a formally adopted policy for the prevention of corruption with an 

explicit statement of zero tolerance to corrupt practices? 

☐ YES     ☐ NO 

2. Has the company established a corruption risk management system that includes clearly and 
meaningfully defined safeguards to prevent corruption in all activities controlled by the 
company? 

a. Is the company conducting a regular corruption risk assessment? 

☐ YES     ☐ NO 

b. Does the company carry out due diligence procedures on business partners? 

☐ YES     ☐ NO 

c. Does the company have policies and working instructions for implementing internal controls 
and safeguards in business processes that are assessed with more than a low inherent risk 
of corruption, including procurement, sales and areas of special interest such as 
sponsorships, donations, gifts and banquets? 

☐ YES     ☐ NO 

d. Do employees receive adequate training on the system for corruption risk management, 
the expectations of the company regarding the due diligence of all employees and the 
sanctioning procedures in case of violations? 

☐ YES     ☐ NO 

e. Are there confidential whistleblowing channels that allow employees to report 
irregularities? 

☐ YES     ☐ NO 

f. Other measures to ensure corporate integrity (please provide a brief description of other 
measures): 

_________________________________________________________________________ 

 
_________________________________________________________________________ 
 

https://www.luka-kp.si/en/company/corporate-documents/
https://www.luka-kp.si/en/company/corporate-documents/


   

 

 

LUKA KOPER, d.d. 
Sample RD OP BL (equipment) ver 4 - 6. 9. 2024 

 
Page 65 of 66 

Documentation underlying for the award of public procurement 
contract JN 49/2025 

 

By signing this declaration, the tenderer guarantees, under criminal and material liability, the 
authenticity, accuracy and truthfulness of the information and confirms to be aware that the 
contract that Luka Koper d.d. may conclude with the tenderer may be invalid if all or any of the 
statements made in this document are unreliable, inaccurate, untrue and unfounded. Luka Koper 
d.d. reserves the right to verify the accuracy of all data provided in this statement. During the 
course of business cooperation, the tenderer must immediately inform Luka Koper d.d. of any 
change in the information that is the subject of this document. 

Place: Date: 

Company name and stamp: 
 
 
 

Name, surname and signature of the 
authorised person: 
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OBR-8 

SUBCONTRACTOR'S REQUEST FOR DIRECT PAYMENT 

 
 
SUBCONTRACTOR:  

Full company name of the subcontractor  

Subcontractor's address  

Authorized person  

Registration number   

VAT identification number  

 
 
On the basis of the fourth indent of the second paragraph of Article 94 of the Public Procurement 
Act (Official Gazette of the Republic of Slovenia, No. 91/15 with amendments), we require that the 
contracting authority Luka Koper, d.d., for the public contract, JN 49/2025 instead of the tenderer 
___________________________________________________ /enter the name of the provider/  
settle our claims against the tenderer directly to us 
 
 

Date:   Subcontractor (Signatory) 

Place:  Stamp  

   (Name, surname and signature 
of the authorised person) 

 
 
 
Note: The form must be submitted only by tenderers who will perform the contract in question 
with subcontractors for those subcontractors who require direct payment. The form must be 
completed, signed and stamped by the subcontractor. The form is of informative nature and serves 
as an aid to the tenderers in preparation, the tenderers may use another form, provided that the 
latter shows all the data provided in this form. 


