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1 GENERAL 

The steam condensing extraction turbine of Unit 6 has steam turbine extraction units 

installed under the low-pressure turbine housing in its condenser. The steam extracted in this 

way is used in the technological process involving the condensate combustion, feedwater, 

and thermal station supply. Owing to significant thermal expansions, these pipelines have 

expansion joints installed which absorb the expansions and vibrations, thus reducing the 

possible damage. 

 

 

 

 

2 Description of works 

Damage was identified on the expansion joint of the LBS40 extraction turbine with a diameter 

of DN800. Therefore, the  expansion joint must be replaced. Owing to the size of the 

expansion joint and difficult access, one has to carefully examine the transport route and 

prepare the hangers or tracks that will enable the expansion joint to be transported to the 

place of installation. 

 

Main works to be performed by the tenderer: 

1. Preparation of transport routes (hangers, tracks); 

2. Disassembly of the installed  exp. joint 
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3. Mounting and welding the new compensator; 

 

The Employer shall provide the scaffolds which, owing to their limited load-bearing capacity, 

are not suitable to transport the compensator. 

The Employer shall provide both the original and replacement  exp. Joint. 

 

3 IMPLEMENTATION DEADLINE 

     

Works are to be performed during the 2025 overhaul service. The Employer reserves the 

right to postpone, change or extend the deadline for the provision of services under the 

relevant lot on account of circumstances attributable to the Employer and in the event the 

date scheduled for the overhaul service has been changed. 

 

 

 

 

 

 

 

 

 

 

 


