
 
 
 
 
 
 
 
 
 
 
 

Contracting Authority: Contract signatory: 

Dr Aleksander Jevšek, Minister 

Ministry of Cohesion and Regional Development 

Kotnikova 5 

SI - 1000 Ljubljana 

 
represented by Aleksander Jevšek, Minister 

 

Registration number: 2632551000 Telephone number: +386 1 400 36 82 

ID for VAT: 68256809 E-mail: gp.mkrr@gov.si 

Bank account: 011006300109972  

 

and 

 
Contractor: Contract signatory: 

[name of the Contractor] 

[address/registered office of the Contractor] 

 

represented by [name and surname of the legal 

representative], Director 

 

Registration number: Telephone number: 

Tax ID number: E-mail: 

Bank account: managed by:  

 

hereby conclude the following 
 

CONTRACT No.  

for the procurement “Semantic analysis of RDI achievements in the priority areas of the 

Slovenian Sustainable Smart Specialisation Strategy (S5)“ 

 

 

 

 

 

I. INTRODUCTORY PROVISIONS 
 

1. Article 

The Contracting Parties hereby initially establish that: 

− the Contracting Authority carried out a procurement procedure for “Semantic analysis 

of RDI achievements in the priority areas of the Slovenian Sustainable Smart 

Specialisation Strategy (S5)“; 
− the procurement was carried out as a low-value contract pursuant to Article 47 

of the procurement Act (ZJN-3); 
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- the contract notice was published on the procurement portal of the Official Gazette of 

the Republic of Slovenia on  under no. , and in the Official Journal of the 

European  under no. ; 

− the Contractor was selected as the most advantageous tenderer for the procurement 
“Semantic analysis of RDI achievements in the priority areas of the Slovenian 

Sustainable Smart Specialisation Strategy (S5)“ on the basis of Award decision number  

of ; 

− this Contract is concluded to define more precisely the rights and obligations of the 

Contracting Parties regarding the performance of the subject of the procurement; 
− the Contractor as the contractual processor in the processing of personal data will 

comply with Regulation (EU) 2016/679 of the European Parliament and of the Council 

of 27 April 2016 on the protection of natural persons with regard to the processing of 

personal data and on the free movement of such data, and repealing Directive 

95/46/EC “General Data Protection Regulation” (hereinafter: Regulation) and 

applicable national legislation. 
 

2. Article 

 

The Contracting Parties agree that the Contract is concluded on the basis of the following 

regulations and documents: 

− Budget of the Republic of Slovenia for 2024 (Official Gazette of the Republic of 

Slovenia [Uradni list RS], Nos. 150/22) and123/23); 
− Act Regulating the Implementation of the Budgets of the Republic of Slovenia for 2024 

and 2025 (Official Gazette of the Republic of Slovenia [Uradni list RS], Nos. 123/23, 

12/24); 
− Public Finance Act (Official Gazette of the Republic of Slovenia [Uradni list RS], No. 

11/11 – official consolidated text, with all amendments); 
− procurement Act (Official Gazette of the Republic of Slovenia [Uradni list RS], No. 

91/15, with all amendments; hereinafter: ZJN-3); 
− Obligations Code (Official Gazette of the Republic of Slovenia [Uradni list RS], No. 

97/07, with all amendments; hereinafter: OZ); 
− Copyright and Related Rights Act (Official Gazette of the Republic of Slovenia 

[Uradni list RS], No. 16/07 – official consolidated text 1, with all amendments; 

hereinafter: ZASP); 
− Industrial Property Act (Official Gazette of the Republic of Slovenia [Uradni list RS], 

Nos. 51/06 – official consolidated text, 100/13, 23/20, 76/23; hereinafter: ZIL); 
− Rules on the implementation of procurement procedures at the Ministry of Cohesion 

and Regional Development, no. 0071-1/2024-1630-5 of 7 February 2024, with all 

amendments. 
 

 

II. SUBJECT AND METHOD OF THE CONTRACT PERFORMANCE 

 

3. Article 

 

The subject of the Contract is the procurement “Semantic analysis of RDI achievements in the priority 

areas of the Slovenian Sustainable Smart Specialisation Strategy (S5)”. 

 

 

 

The subject of the procurement includes the Semantic analysis of RDI achievements in the priority 

areas of the Slovenian Sustainable Smart Specialisation Strategy (S5) to be carried out using artificial 

intelligence tools with thematic modelling methods or other equivalent methods in selected 

publicly available databases. 
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A more detailed definition of the subject of the Contract is set out in the Procurement specification 

(Appendix 1) and the Contractor’s tender number       of      , which are an integral part of this 

Contract (Appendix 2). 

 

 

4. Article 

 

The Contractor undertakes to perform the contractual works itself with its expert team as specified 

in Contract no.       of      . 

 

The substitution of individuals in the project team shall only be possible with the prior written 

consent of the Contracting Authority. Substitute persons must meet all the conditions regarding 

personnel abilities for the role. 

 

The Contractor undertakes that there are no circumstances regarding the Contractor or any other 

person or entity involved in the performance of the subject of the Contract which may affect its 

ability, in appearance or in fact, to provide an independent, impartial and professional service. If 

such circumstances arise, the Contractor undertakes to promptly inform the Contracting Authority. 

If the Contracting Authority becomes aware of any such circumstances on the part of the Contractor 

or other persons or entities involved in the performance of the subject of the Contract which may 

affect their ability, in appearance or in fact, to provide an independent, impartial and professional 

provision of contractual services, the Contracting Authority may request that the Contractor 

provide further clarifications and proposals for measures to eliminate such circumstances (e.g. 

substitution of the responsible persons on the part of the Contractor or other persons or entities 

involved in the performance of the subject of the Contract). If the Contractor fails to propose 

measures to eliminate such circumstances or if the measures are not such as to ensure the 

independent, impartial and professional provision of contractual services, the Contracting Authority 

may withdraw from the Contract. 

 
5. Article 

        /This Article shall only be included if the tenderer acts with a subcontractor/subcontractors/ 
 

The Contractor will provide the contractual services with the subcontractors indicated in the 

completed form “Statement” of the bidding documents attached to, and forming an integral part of, 

this Contract, to the extent and in the manner specified in the form “Statement” of the bidding 

documents. 

 

During the performance of this Contract, the Contractor shall notify the Contracting Authority of 

any modifications to data referred to in paragraph two of Article 94 of the ZJN-3, and send the 

Contracting Authority information about new subcontractors within 5 (five) days of the 

modification. If new subcontractors are included, the Contractor must, pursuant to paragraph three 

of Article 94 of the ZJN-3, present the Contracting Authority with the following information and 

documents along with a notification: 

 

- contact information and legal representatives of the new subcontractors; 
- filled in forms “Statement” from the bidding documents for each new subcontractor; 
- written request from the subcontractor for direct payment, if so requested by the new 

subcontractor. 
 

 

In relation to the Contracting Authority, the Contractor shall be fully responsible for the 

provision of the services that are the subject of this Contract. 
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If the Contracting Authority establishes that the services are being performed by a 

subcontractor that has not been named by the Contractor in its tender or which has not been 

agreed on with this Contract or the Contractor failed to register the subcontractor in the 

manner specified in this Article, the Contracting Authority shall have the right to withdraw 

from this Contract. The Contracting Authority reserves the right to check the employees of any 

of the subcontractors performing work at the site where the services are being performed at 

any time. All employees must provide legitimate data to the Contracting Authority. 

 

/This paragraph shall only be included if the subcontractor intends to request direct payment./: 

Direct payments to the subcontractors under this Contract shall be mandatory. The Contractor 

shall authorise the Contracting Authority to directly pay, on the basis of approved invoices, the 

subcontractors for the works performed under direct contract. The Contractor must also 

enclose with the invoice previously confirmed invoices of the subcontractor(s) that performed 

works under the direct contract. 

 

or 

 

/This paragraph shall only be included if the subcontractor does not intend to request direct 

payment./: In sixty (60) days from the payment of the invoice, the Contractor must send to the 

Contracting Authority its written statement and a written statement of the subcontractor 

confirming that the subcontractor received the payment for the provided services directly 

related to the subject of the procurement. 

 
 

III. REPORTING AND OUTPUT 

 

6. Article 

 

The Contractor shall report to the Contracting Authority on the performed activities in interim 

reports and a final report, which shall include a specification (a more detailed definition of the 

content of the report showing the quantity of the performed work) and appendices for the 

activities performed in the preceding period. The form and integral parts of an interim report 

can be found in the appendix/form. 

The report shall be examined by the Contracting Authority within five (5) working days of 

receipt, and approved in writing if satisfactory. If deficiencies are identified, the Contracting 

Authority shall give the Contractor a period of eight (8) working days to eliminate them. After 

the deficiencies have been eliminated, minutes shall be drawn up and attached to the interim 

report. 

The Contractor shall submit reports and perform activities on the basis of the timetable 

defined in the Procurement specification: 

 

- deadline for completion of Activity 1 (sub-activity 1 to 4 – Milestone 1):  

2 November 2024 EOD; 

- deadline for completion of Activity 1 in full (Milestone 2):  

 12 December 2024 EOD; 

- deadline for presentation following the performance of Activity 1 (in full):  

 17 December 2024 EOD; 

- deadline for completion of Activity 2 (Milestone 3): 7 January 2025 EOD; 

- deadline for submission of the final report: 15 January 2025 EOD; 

- deadline for presentation of the final report at the headquarters of the Contracting 

Authority: 20 January 2025. 
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The deadline for the presentation of the final report at the headquarters of the Contracting 

Authority may be changed on the basis of an agreement between the Contracting Authority and the 

Contractor. 

 

The Contractor will send reports with appendices, minutes, any other documents produced to the 

Contracting Authority at gp.mkrr@gov.si by referring to the procurement number, and attach them 

to each invoice. 

 

 

IV. CONTRACT VALUE AND PAYMENT CONDITIONS 

 

7. Article 

 

The contract value is EUR       excl. VAT or        EUR  with all pertaining charges. 

 

The contract value shall include all the works under the tender that constitutes an integral part 

of this Contract, and all costs incurred by the Contractor in connection with the fulfilment of its 

obligations under this Contract. The Contracting Parties expressly agree that the Contractor 

shall not be entitled to the reimbursement of any additional direct or indirect costs in 

connection with the performance of the subject of this Contract, such as telephone, fax, post, 

copying and reproduction, transport, travel, accommodation, translation, proofreading costs, 

and any other costs. 

 

The contractual service shall be charged at the price set out in the bidding pro forma invoice 

no.       of      , which is an integral part of this Contract. 

 

The price quoted in the bidding pro forma invoice shall not be subject to change and shall be 

fixed throughout the duration of this Contract. 

 

8. Article 

 

The funds for the performance of this Contract shall be provided in the budget of the 

Contracting Authority for 2024, i.e. on budget item 213084 – project in the NRP 1630-24-4001 

– STM 163085. 

 

9. Article 

 

The Contractor shall issue an invoice after the contractual services have been provided. The 

basis for issuing an invoice is the interim and final reports being approved by the Contracting 

Authority. 

 

 

The deadlines for the performance of the activities shall be defined in the Procurement 

specification, which shall set out the deadlines for the performance of the activities and the 

submission of the interim reports. An approved interim report shall be the basis for the 

payment of a proportionate share of the total tenderer's price as follows: 

 

 

- deadline for completion of Activity 1 (Sub-activities 1 to 4 – Milestone 1): 2 November 

2024 EOD; a payment of 20 per cent of the price quoted for the procurement following 

an approved interim report; 

 

- deadline for completion of Activity 1 in full (Milestone 2): 12 December 2024 EOD; a 

payment of 30 per cent of the price quoted for the procurement following an approved 

interim report; 
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- deadline for presentation following the performance of Activity 1 (in full): 17 December 

2024 EOD; the payment shall be included in the service as part of the performance of 

Milestone 2 (indent above); 

 

- deadline for completion of Activity 2 (Milestone 3): 7 January 2025 EOD; a payment of 

20 per cent of the price quoted for the procurement following an approved interim 

report; 

 

- deadline for submission of final report: 15 January 2025 EOD; a payment of 20 per cent 

of the price quoted for the procurement following an approved final report; 
 

- deadline for presentation of final report at the headquarters of the Contracting 

Authority: 20 January 2025; a payment of 10 per cent of the price quoted for the 

procurement following an approved interim report. 

 

The invoice must refer to the number of this Contract. 

 

The Contractor shall submit invoices to the Contracting Authority exclusively in electronic form 

(e-invoice) pursuant to the applicable Provision of Payment Services for Budget Users Act. 

 

10. Article 

 

The payment deadline shall be no later than the 30th (thirtieth) day of receiving a properly 

issued invoice. 

 

The Contracting Authority must approve or reject the invoice, partly or completely, within 

fifteen (15) days of receiving the invoice with mandatory appendices as stated in this 

Contract. 

 

The payment deadline shall commence on the day following the receipt of the correctly issued 

invoice that is the basis for payment. If the day when the payment is due falls on a day 

officially declared as a public holiday or a day not considered a pay day in the payment system, 

the next working or pay day is deemed the last day on which the payment is due. 
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V. OBLIGATIONS OF THE CONTRACTOR AND THE CONTRACTING AUTHORITY 

 

11. Article 

 

By signing this Contract, the Contractor confirms that it is fully informed about the scope and 

complexity of the contractual services. 

 

12. Article 

 

The Contractor undertakes to: 

− perform all the obligations referred to in Article 3 of this Contract; 

− perform the subject of the Contract in a diligent, quality, professional and timely 

manner, and in the most rational manner within the framework of the Contracting 

Authority’s specifications (Procurement specifications); 

− perform the subject of the Contract in accordance with the rules of its profession, 

technical regulations, standards, norms and legislation, and in accordance with the 

instructions of the Contracting Authority; 

− cooperate with, and comply with the instructions of, the Contracting Authority in the 

performance of its obligations under the Contract and, at the request of the 

Contracting Authority, provide appropriate written clarifications, and all material, 

financial and legal documents related to the performance of its obligations under this 

Contract; 

− eliminate, free of charge, any errors or deficiencies in the performance of the subject 

of the Contract within the agreed time limit; 

− request the consent of the Contracting Authority for each change when 

implementing the contractual works; 

− protect the interests of the Contracting Authority; 

− allow the Contracting Authority to exercise appropriate supervision; 

− enable the Contracting Authority to monitor the work during performance at the 

Contractor’s registered office or at the location where the subject of the Contract is 

performed, with prior notice and in such a way as not to interfere with the normal 

work process; 

− bring to the attention of the Contracting Authority any deficiency in its procurement 

and any other circumstances relevant to the performance of the subject of the 

Contract and to its timely execution; if failing to do so, the Contractor shall be liable 

for damages suffered by the Contracting Authority; 

− hand over the subject of the Contract at the Contracting Authority’s headquarters or 

at another contractually agreed location within the time limit and in the manner 

provided for in this Contract; 

− keep all the documents produced or used in the performance of the subject of the 

Contract in the documentary system or systems specified by the Contracting 

Authority; 

− within eight (8) days of the occurrence of a change, notify the Contracting Authority in 

writing of any change in its status, such as a change in its registered office, authorised 

persons and legal representatives, or any other circumstances relevant to the smooth 

performance of the subject of this Contract; 

− strive to settle any disputes relating to the subject in question by submitting a 

proposal to the Contracting Authority for the conclusion of an annex to this Contract. 

 

 

 

13. Article 

 

The Contracting Authority undertakes to: 
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− make available to the Contractor, within the agreed time limits, all available 

information and material required for the performance of the subject of the 

Contract; 

− closely cooperate with the Contractor so that the assumed obligations are 

implemented in the agreed content, in a timely manner, and for mutual benefit; 

− promptly inform the Contractor of any changes and new situations which may affect 

the performance of the assumed contractual obligations. 

 

 

VI. PERFORMANCE DEADLINE 

 

14. Article 

 

The Contractor undertakes to fulfil its obligations under this Contract in accordance with the 

timetable defined in Article 9 of this Contract. 

 

The Contracting Parties agree that, in addition to the final deadline for the fulfilment of the 

obligations defined in Article 9 of the Contract, the Contractor shall also comply with the interim 

deadlines for the fulfilment of the obligations defined by the Contracting Authority during the 

Contractor’s entry into service. A more detailed timetable, the items of which may not deviate 

substantially from those defined in Article 9 of the Contract and the content in the Procurement 

specification, shall be determined by the Contracting Parties at the initial meeting by means of 

minutes to form an appendix and an integral part of this Contract. 

 

Work shall commence on the date when this Contract is signed by both parties, pending 

confirmation of the adequacy of the tasks carried out (no later than ) by the Contracting Authority. 

 

15. Article 

 

If the Contractor subsequently discovers, during the performance of the contractual obligations, 

that for objective reasons it will not be able to fulfil the contractual obligations in time, it must 

promptly notify the Contracting Authority prior to the expiry of the time limit for the fulfilment of 

the contractual obligations or no later than within five (5) days of the occurrence of such reasons, 

and request an appropriate extension of the time limit referred to in the preceding article of this 

Contract. 

 

The time limit for the fulfilment of the contractual obligations may be modified provided that: 

− the reasons for the modification of the contractual time limit arise from circumstances 

which neither the Contractor nor the Contracting Authority could have foreseen (force 

majeure), whereby the modification of the time limit for the fulfilment of the contractual 

obligations does not alter the general nature of the procurement (point three of Article 95 

of the ZJN-3) or 

− such a change in the time limit does not constitute a substantial modification of the 

procurement contract (point five of paragraph one of Article 95 of the ZJN-3). 

 

On the basis of the Contractor’s clarification of the reasons for the delay in fulfilment of the 

contractual obligations, the Contracting Authority shall decide whether to grant an extension of the 

time limit for the fulfilment of the contractual obligations and conclude a written addendum to the 

Contract, or withdraw from the Contract. 

 

 

VII. CONTRACTUAL PENALTY 

 

16. Article 

 

The Contracting Parties shall agree on a contractual penalty if the Contractor fails to fulfil its 
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contractual obligations or fails to fulfil them in time. 

 

If the Contractor cannot fulfil the contractual obligations, the Contractor must pay to the 

Contracting Authority a contractual penalty in the amount of five per cent of the contract value 

excl. VAT. If the Contractor is in default of the fulfilment of its contractual obligations, it  

 

must pay to the Contracting Authority a contractual penalty in the amount of two permille (‰) of 

the contract value excl. VAT for each day of delay, up to a maximum of five per cent of the contract 

value excl. VAT. 

 

If the Contractor, through no fault of its own, is more than 30 days in default of the fulfilment of its 

contractual obligations, the Contracting Authority may withdraw from the Contract and demand a 

contractual penalty in the amount of five per cent of the contract value excl. VAT, whereby the 

Contracting Authority shall not be obliged to pay the Contractor either the contractually agreed 

price or the costs incurred by the Contractor in relation to the withdrawal from the Contract. 

 

The Contracting Parties agree that, in addition to the contractual penalty referred to in the 

preceding paragraphs of this Article, the Contracting Authority shall be entitled to charge the 

Contractor independently for any actual damages arising from the Contractor’s delay in fulfilling its 

contractual obligations, poor quality or incomplete services. In this case, the Contracting Authority 

shall claim from the Contractor, in addition to the payment of the contractual penalty, the 

difference up to full compensation. 

 

The contractual penalty shall be finally determined upon the issue of the invoice. 

 

VIII. PERSONAL DATA AND TRADE SECRET PROTECTION 

 

17. Article 

 

In accordance with Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 

April 2016 on the protection of natural persons with regard to the processing of personal data and 

on the free movement of such data, and repealing Directive 95/46/EC (General Data Protection 

Regulation); hereinafter: GDPR and the applicable Personal Data Protection Act (Official Gazette of 

the Republic of Slovenia [Uradni list RS], No. 163/22 - officially consolidated text - hereinafter: 

ZVOP-2), the Contracting Parties agree that potential personal data will not be used in 

contravention of the provisions of the GDPR and ZVOP-2. 

 

The Contracting Parties hereby establish that the Contracting Authority shall also be responsible for 

the processing of various personal data of natural persons pursuant to Article 6 of the ZVOP-2 in the 

exercise of its legal powers, duties or obligations, and that the Contractor will come into contact 

with such personal data when providing the services under this Contract. 

 

With this Contract, the Contracting Authority as the controller of personal data authorises the 

Contractor to be the contractual processor of personal data (in accordance with the GDPR), with 

which the Contractor may come into contact when providing the services under this Contract. 

 

 

 
 

18. Article 

 

The purpose of processing of personal data in accordance with the preceding article shall be 

exclusively to provide the services in accordance with this Contract. 

 

The Contractor as the contractual processor of personal data will comply with the obligations under 

the GDPR, with an emphasis on Articles 28 and 32 and other related provisions of the said 

regulation and the act governing personal data protection. 
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The Contractor as the contractual processor of personal data will regularly test, assess and evaluate 

the effectiveness of technical and organisational measures for ensuring personal data protection, 

and will on this basis adjust all measures with which it ensures their protection. 

 

The Contractor as the contractual processor of personal data, which it processes in accordance 

with the provisions of this Contract, undertakes to: 

− process the personal data to which it has access exclusively for the purpose of the 

performance of this Contract, and not to process or use such data in another way for 

any other purpose (will not make copies, etc.); 

− keep a record of all types of processing activities it performs on behalf of the 

Contracting Authority as the controller under this Contract in accordance with point 

two of Article 30 of the GDPR; 

− not disclose in any way the personal data to which it has access to a person who works 

for it as a subcontractor and who does not need such data to perform the tasks arising 

from this Contract; 

− not physically provide the personal data to which it has access to any unauthorised 

person, or transfer such data by means of telecommunication and telecommunication 

networks; 

− irreversibly destroy the personal data that remain in its information system after this 

Contract ceases to be performed; 

− protect the mechanical, system and application computer software with which 

personal data is processed; 

− protect the devices used to access the personal data of the Contracting Authority of 

the service, taking into account the manner of its use and related risks (desktop or 

laptop) and the valid organisational measures (technical and organisational protection) 

in a way that, in the event of unauthorised access to that device, it is not possible to 

access the personal data (protection with passwords, encryption of the entire storage 

device); 

− respect the rules regarding the protection of the premises where the equipment with 

which the personal data of the Contracting Authority are accessed and processed by 

means of organisational, physical and technical measures that prevent unauthorised 

persons from accessing the equipment referred to in the preceding indent; 

− prevent unauthorised access when personal data is transferred by means of 

telecommunication and telecommunication networks; 

− enable the Contracting Authority to supervise the implementation of the preceding 

indents of this Article, including by providing insight into the parts of its information 

system which relate to, or are used for, the provision of services under this Contract, 

which should be announced two (2) weeks beforehand; 

− ensure that the persons authorised to process personal data are bound to 

confidentiality in accordance with point b of Article 28 of the GDPR; 

− implement all other required measures and procedures to prevent accidental or 

deliberate unauthorised processing of personal data, the modification or destruction  

 

 

of such data, which it assesses must be implemented with all due diligence; 

− while observing the nature of processing, assist the Contracting Authority with suitable 

technical and organisational measures to the fullest extent possible when fulfilling its 

obligations to respond to the requirements for exercising the rights of the data subject 

under Chapter III of the GDPR; 

− take all the required measures in accordance with Article 32 of the GDPR; 

− assist the Contracting Authority in fulfilling the obligations under Articles 32 to 36 of 

the GDPR, taking into account the nature of the processing and the information 

available to the Contractor. 
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The Contractor as the contractual processor of personal data undertakes to inform the Contracting 

Authority as the controller of personal data in detail and without undue delay about all possible 

detected errors or irregularities related to personal data or the processing of such data. The 

obligations of the Contractor as the contractual processor of personal data that is deemed as such 

on the basis of their importance or purpose, also apply to the period after the performance of this 

Contract. 

19. Article 

 

Prior to the potential conclusion of a contract with which it intends to transfer at least a part of the 

tasks related to the performance of this Contract and, consequently, to personal data processing to 

a new processor, the Contractor as the contractual processor of personal data must obtain the 

special consent of the Contracting Authority to do so. It must precisely state what part of the 

contractual obligations it intends to transfer to the other processor of personal data and what 

personal data the latter will possess or to which it will have access. 

 

If the Contractor as the contractual processor of personal data, for the purpose of the performance 

of this Contract, transfers personal data processing to another processor of personal data, the latter 

must commit in a written agreement to the same obligations that apply to the Contractor under this 

Contract. 

 

If the other contractual processor fails to fulfil personal data protection obligations, the Contractor 

under this Contract as the contractual processor of personal data shall still be fully liable to the 

Contracting Authority as the controller for the fulfilment of the obligations of the other processor. 

 

If there is a violation of the protection of personal data due to an act or failure to act by the 

Contractor as the contractual processor of personal data, the Contractor as the contractual 

processor of personal data must immediately and not later than in 48 hours after learning about the 

violation, notify the Contracting Authority through the contract manager. 

 

An official notification of a violation of the protection of personal data must contain at least the 

content referred to in point three of Article 33 of the GDPR. 

 

20. Article 

 

The Contracting Parties undertake to protect their trade secrets in accordance with any applicable 

act governing the protection of trade secrets. 

 

The Contractor undertakes to delete any data received from the Contracting Authority which are 

marked as a trade secret, upon request of the Contracting Authority after all activities have been 

performed, and to provide the Contracting Authority with a certificate that all such data have been 

deleted. 

 

21. Article 

 

The Contractor shall retain the moral copyright on the performed work, and the Contracting 

Authority shall acquire only the material right to reproduce the outputs of the procurement for the 

purposes of publicity as specified in more detail in the Procurement specification (Appendix 1) in 

Section 3.2 Results. 

 

Under no circumstances is the purchase of industrial property rights based on the Industrial 

Property Act (such as patent, supplementary protection certificate, design, trade mark and 

geographical indication) or any transfer of material and non-material copyright as part of the 

procurement, other than the material right of the Contracting Authority to reproduce the outputs 

of the subject of the procurement for the purposes of publicity as defined in the preceding 
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paragraph. 

 
IX. ANTI-CORRUPTION CLAUSE 

 

22. Article 

 

If it is determined that during the performance of the procurement on the basis of which this 

Contract was signed or during the performance of this Contract, any person(s) in the name or on 

behalf of the other Contracting Party promised, offered or gave to the representative or 

intermediary of the Contracting Authority or any other public sector authority or organisation any 

kind of undue advantage for the acquisition of this business or for the conclusion of this business 

under more favourable conditions or for the omission of obligatory control of the fulfilment of 

contractual obligations, or for any other act or omission, which caused damage to the public sector 

authority or organisation, or facilitated the acquisition of undue advantage to the representative or 

intermediary of the Contracting Authority or any other public sector authority or organisation, the 

other Contracting Party or its representative, agent or intermediary, this Contract shall be 

considered null and void. 

 

If it is established that the Contractor is prohibited from conducting business as determined in 

Article 35 of the Integrity and Prevention of Corruption Act (ZIntPK) (Official Gazette of the Republic 

of Slovenia [Uradni list RS], No. 96/11, with further amendments) or an equal provision of the 

regulation that will replace the quoted act, this Contract shall be null and void. 

 

If this Contract is established to be null and void, each Contracting Party shall reimburse the other 

Party for any amount received on the basis of this Contract – the Contractor must repay the funds 

received under this Contract within 30 (thirty) days of receiving a written notification from the 

Contracting Authority, plus the statutory default interest as of the day when the funds were paid to 

the Contractor’s bank account to the day when the funds are repaid to the budget of the Republic 

of Slovenia. The Party due to which the Contract is null and void shall also be held liable to the other 

Party for damages caused by the nullity of the Contract. 

 

Based on the findings on the alleged existence of a situation as determined in paragraph one of this 

Article or notification from the Commission for the Prevention of Corruption or any other 

authorities regarding the alleged occurrence of such a situation, the Contracting Authority will 

initiate an examination of the conditions for the nullity of this Contract referred to in the preceding 

paragraph of this Article or other measures in accordance with the regulations of the Republic of 

Slovenia. 

 

 

 

X. PROHIBITION OF ASSIGNMENT 

 

23. Article 

 

The Contracting Parties agree and the Contractor expressly undertakes that it will not assign (cede) 

any of its claims against the Contracting Authority to any third party, either in whole or in part, 

without the express written consent of the Contracting Authority (prohibition of assignment). 

 

 

XI. FORCE MAJEURE 

 

24. Article 

 

Force majeure shall be any unexpected circumstance that occurs after the conclusion of the 

Contract, which, despite due diligence, could not have been foreseen, prevented or avoided by the 

Party and which causes a delay in the fulfilment of the contractual obligations or impossibility of 
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performance. Unexpected natural events of an elementary nature (epidemics, floods, earthquakes, 

fires, etc.) and other events that cannot be prevented, avoided or averted (acts or omissions of 

authority, such as amendments to legislation, the imposition of a state of emergency; war; riots, 

strikes or closures) shall be considered examples of force majeure. 

 

The occurrence of force majeure shall exempt the Contractor and the Contracting Authority from 

the obligations under this Contract for the duration of the force majeure and from the obligation to 

eliminate its consequences, and shall also exempt them from the obligation to pay damages for 

failing to fulfil their contractual obligations during the period of force majeure. 

 

The Contracting Parties shall not be liable for damages resulting from force majeure. 

 

The Contracting Party claiming force majeure shall immediately notify the other Party in writing of 

the occurrence and cessation of force majeure, and shall resume work as soon as the force majeure 

has ceased. Otherwise, this party shall be liable for any damage resulting therefrom. 

 

Cases of force majeure and their duration shall be determined by mutual agreement between the 

Parties. 

 

 

XII. TERMINATION OF THE CONTRACT 

 

25. Article 

 

The Contracting Parties agree that the present Contract shall be terminated: 

− when the period for which it was concluded expires; 

− by withdrawal from the Contract; 

− by the termination of the Contract with 15 days’ notice. 

 

The Contracting Authority may withdraw from this Contract: 

− if the Contractor is subject to bankruptcy proceedings, compulsory settlement 

proceedings or any other winding-up proceedings in accordance with the Financial 

Operations, Insolvency Proceedings, and Compulsory Dissolution Act; if the Contractor 

is subject to enforcement proceedings or any other similar action as a result of a debt, 

which may in any way put at risk the proper and timely performance of the contractual 

works; 

 

 

− if the Contractor fails to commence the performance of the work agreed in the 

Contract within the time limit or within any subsequent time limit set by the 

Contracting Authority; 

− if the Contractor fails to achieve the agreed quality of work, and if it does not establish 

it even within the subsequent time limit set by the Contracting Authority; 

− if the Contractor suspends work without the written consent of the Contracting Authority; 

− if, through its own fault or the occurrence of events for which it has assumed the risk, 

the Contractor’s delay in performing the work agreed in the Contract is such that it is 

evident that it will not be able to complete the work within the agreed time limit; 

− if the Contractor significantly violates other provisions of the Contract or commits 

repeated violations of the Contract, even when these are not fundamental; 

− on the occurrence of the circumstances referred to in Article 96 of the ZJN-3. 

 

The Contractor may withdraw from this Contract: 

− if the Contracting Authority significantly violates other provisions of the Contract or 

commits repeated violations of the Contract, even when these are not fundamental. 
 

A Contracting Party may withdraw from the Contract following a reminder after which the other 
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party fails to eliminate the violation or, in spite of the reminder, commits the violation again, if it is 

possible to eliminate the violation within an additional time limit. The reminder stating the 

clarification of violations of the contractual obligations and specifying the time limit within which 

they must be eliminated shall be sent to the other party by electronic means or in writing, by 

registered mail with an acknowledgement of receipt. If it appears from the conduct of the other 

party that it will not fulfil its contractual obligations even within the additional time line, the 

Contracting Party may withdraw from the Contract without prior notice. 

 

A Contracting Party shall notify the other party of the violation and the withdrawal from this 

Contract by electronic means (to the e-mail address of the contract manager) or in writing, by 

registered mail with an acknowledgement of receipt, to the address specified by the Contracting 

Party in the Contract. In the event of withdrawal from the Contract, the Contract shall terminate on 

the date on which the written withdrawal is sent to the other party. 

 

The Contracting Authority may terminate the Contract at any time and without stating a reason 

with 15 days’ notice. In the event of termination, the Contract shall terminate on the expiry of the 

notice period calculated from the date on which the written notice of termination is sent 

electronically (to the e-mail address of the contract manager) or in writing, by registered mail with 

an acknowledgement of receipt, to the address specified by the Party in the Contract. 

 

The legal consequences of the termination of the Contract shall be dealt with in accordance with 

the provisions of the Obligations Code (Official Gazette of the Republic of Slovenia [Uradni list RS], 

No. 97/07 – official consolidated text, 64/16 – Constitutional Court Decision and 20/18 – OROZ631). 

 

 

XIII. IMPARTIALITY 

 

26. Article 

 

The Contractor undertakes that there are no circumstances regarding the Contractor or any 

other person or entity involved in the performance of the subject of the Contract which may 

affect its ability, in appearance or in fact, to provide an independent, impartial and 

professional service. If such circumstances arise, the Contractor undertakes to promptly inform 

the Contracting Authority. 

 

If the Contracting Authority becomes aware of any such circumstances on the part of the 

Contractor or other persons or entities involved in the performance of the subject of the 

Contract which may affect their ability, in appearance or in fact, to provide an independent, 

impartial and professional provision of contractual services, the Contracting Authority may 

request that the Contractor provide further clarifications and proposals for measures to 

eliminate such circumstances (e.g. substitution of the responsible persons on the part of the 

Contractor or other persons or entities involved in the performance of the subject of the 

Contract). If the Contractor fails to propose measures to eliminate such circumstances or if the 

measures are not such as to ensure the independent, impartial and professional provision of 

contractual services, the Contracting Authority may withdraw from the Contract. 

 

 

XIV. CONTRACT MANAGERS 

 

27. Article 

 

The contract manager shall ensure that the subject of the Contract is carried out in a correct, 

timely, lawful, economical and efficient manner. 

 

The contract manager on behalf of the Contracting Authority is: 

Matej Forte 

E-mail: matej.forte@gov.si  
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Telephone number: +386 1 400 3739 

 
 

The contract manager on behalf of the Contractor is: 

[name and surname]  

Email: 

Telephone number: 

 

A written notification submitted by one Contracting Party to the other shall suffice when changing 

contract managers. 

 

 

XV. SERVICE AND COMMUNICATION BETWEEN THE PARTIES 

 

28. Article 

 

The Contracting Parties agree to communicate by ordinary mail (to the address provided by the 

Party in the Contract) or by e-mail (as referred to in the preceding article of this Contract), and to 

treat such communication as a valid means of sending reminders and all correspondence between 

them. 

 

 

Both Contracting Parties undertake to regularly monitor the received mail. Mail sent to the e-mail 

addresses referred to in the preceding article of this Contract shall be deemed served on the other 

party on the date of sending. Failure to serve a document at the address specified by the Party in 

the Contract must not be to the detriment of the other Party. 

 

 

 

 

 

 

 

 

XVI. SPECIAL AND FINAL PROVISIONS 

 

29. Article 

 

This Contract shall be concluded under the resolutory condition, which shall be exercised if the 

Contracting Authority learns that a court has established with a final ruling a violation by the 

Contractor or its subcontractor of the obligations referred to in paragraph two of Article 3 of 

the procurement Act (ZJN- 3) or if the Contracting Authority learns that a competent state 

authority has established at least two violations during the performance of the Contract in 

relation to payment for work, working time, rest, performance of work on the basis of civil law 

contracts despite the existence of elements of an employment relationship or in relation to 

undeclared employment, for which it has been fined with a final decision or multiple final 

decisions. 

 

If the Contractual Authority is informed of a violation, they must notify the Contractor within 

ten days. The Contractor may, within the period determined by the Contracting Authority, but 

no longer than within 15 days, provide evidence that they have taken sufficient measures to 

demonstrate their reliability despite the existence of violations. 

 

If there is a violation by a subcontractor, the Contractor may provide evidence within the same 

period that the subcontractor has taken sufficient measures to demonstrate their reliability 

despite the existence of violations. If the Contractor has not provided evidence for the 

subcontractor or if they have, but the Contracting Authority determines that these measures 
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are not sufficient, the Contractor may replace the subcontractor within the period determined 

by the Contracting Authority, which must not be longer than 15 days in accordance with Article 

94 of the procurement Act (ZJN-3), or take over the work that they subcontracted to that 

subcontractor if such a replacement or takeover does not represent a material change in the 

Contract. 

 

If the Contractor has not provided evidence for itself or for the subcontractor or if it has, but 

the Contracting Authority determines that these measures are not sufficient, or if the 

Contractor does not take over the work itself or propose a new subcontractor, or if the 

Contracting Authority rejects the proposed new subcontractor pursuant to Article 94 of the 

ZJN-3, the resolutory condition is met, provided that at least six months have passed between 

the Contracting Authority learning of the violation and the Contract expiring. If the Contractor 

acts with a subcontractor, the described legal consequence shall also arise if, as a result of an 

established violation of the subcontractor, the Contractor fails to replace or substitute that 

subcontractor in the manner determined in Article 94 of the ZJN-3 and in the provisions of this 

Contract within 30 days of learning of the violation. 

 

If the circumstances and conditions referred to in the preceding paragraph are met, the 

Contract is deemed terminated on the date of conclusion of a new procurement contract, and 

the Contracting Authority shall promptly initiate a new procurement procedure, but no later 

than 60 days of learning of the violation. If, within this deadline, the Contracting Authority 

does not launch a new procurement procedure, it is considered that the contract is rescinded 

on the 60th day after the Contracting Authority was notified about the violation. 

 

30. Article 

 

To interpret individual provisions of the Contract and for other relationships and issues not 

regulated between them under this Contract, the Contracting Parties agree to use the ZJN-3, 

and, to the extent not governed by this Act, agree to apply the Obligations Code (Official  

 

Gazette of the Republic of Slovenia [Uradni list RS], No. 97/07 – official consolidated text, 

64/16 – Constitutional Court Decision and 20/18 – OROZ631). 

 

31. Article 

 

Amendments to this Contract shall be possible by concluding a written annex to this Contract, 

which shall be concluded by the Contracting Parties prior to the expiry of this Contract. 

 

32. Article 

 

The Contract shall enter into force on the date on which it is signed by both Contracting Parties 

and shall remain in force until the expiry of all the terms set out in this Contract, i.e. by  . 

 

If any individual provision of this Contract becomes invalid, or is finally determined to be 

invalid, or cannot be implemented, the remaining provisions and the Contract shall not be 

terminated if they can exist without the invalid provision. In such a case, the Parties shall, in 

accordance with the principles of conscientiousness and fairness, agree on a new provision as 

close in meaning as possible to the invalid provision by means of an annex to this Contract. 

 

33. Article 

 

To fulfil its contractual obligations, the Contractor shall comply with the Contracting 

Authority’s information and communication elements available on the Contracting Authority’s 

website https://evropskasredstva.si/navodila-za-prepoznavnost-preglednost-in-komuniciranje-

3/. 
 

All the documentary material, whether in physical or electronic form, created in the course of the 
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Contractor’s work for the Contracting Authority under this Contract shall become the property of the 

Contracting Authority. 

 

34. Article 

 

The Contracting Parties agree to resolve any open issues and potential disputes by mutual 

agreement. If this is not possible, the competent court of jurisdiction in Ljubljana shall be 

responsible for the settlement of disputes. 

 

35. Article 

 

The Contract is signed electronically. 

 

 

 

 

 

Appendices: 

− Procurement specifications (Appendix no. 1) 

− Pro forma invoice no.       of       (Appendix no. 2) 

− Form for the preparation of a report (Appendix no. 3) 
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APPENDIX 1 – PROCUREMENT SPECIFICATIONS 

 

/attach specifications/ 
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APPENDIX 1 – CONTRACTOR'S TENDER -  Pro forma invoice no.        of       (Appendix no. 2) 

 

/attach Contractor’s tender/ 
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Definition of the provided services and their scope: 

 

/The substantive definition/title/designation of the provided services must coincide with the 

definition of the contractual obligations determined in the Contract or in the documents 

constituting its annex and integral part, so that the substantive definition of the provided 

services is directly evident from the description in the report. If the Contract or the related 

documents define the subject of the service by another name or at a more general level, the 

report must indicate how or on what basis an activity is considered an eligible cost. If the 

subject of the procurement is divided into lots, the report must be broken down into lots 

accordingly. 

 

The provided services must be quantified. The scope of the provided services must coincide 

with the amount on the e-invoice. The content of the e-invoice (to be issued by the 

Contractor after approval of this report) must indicate the description of the works to which 

the e-invoice refers. 

Enclosures: 

 

/list of appendices/ 

/responsible person of the Contractor, 

signature/ 

Place, date: 

 
 

APPENDIX 3 – FORM FOR THE PREPARATION OF A REPORT 

 

[name of the Contractor], [address/registered office of the Contractor], (hereinafter: 

Contractor) represented by [name and surname of the legal representative], Director 

 

Company registration number: [company registration number] 

Tax ID number: [tax ID number] 

Bank account: [bank account] managed by: [bank] 

 

 

 

REPORT ON THE PERFORMED ACTIVITIES UNDER CONTRACT no. 

 

 

In accordance with Article       of Contract no.       for “Semantic analysis of RDI 

achievements in the priority areas of the Slovenian Sustainable Smart Specialisation Strategy 

(S5)“, I hereby submit this report on the contractual activities performed in the period 

between       and       or Activity       or Milestone      . 
 

 
 

 


