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I. INSTRUCTIONS TO TENDERERS FOR THE PREPARATION OF
TENDERS

1. BASIC DATA ABOUT THE TENDER

1.1. INFORMATION ON THE CONTRACTING AUTHORITY AND THE PROCEDURE

Contracting authority Luka Koper, d.d.
Vojkovo nabrezje 38
6501 Koper

Code of the public contract JN 70/2025

Subject of the public contract: | EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER
TERMINAL

Procedure Open procedure

Basis (article no.) under the
Public Procurement Act/ ZIN
(Official Gazette of the RS, No | Article 40
91/15 et seq. as amended,
hereinafter: ZIN-3)

1.2. SUBIJECT OF THE PUBLIC PROCUREMENT CONTRACT

Type of object Service
Subject of the | The subject of the contract is equipment for the entry-exit point of
procurement: container terminal and maintenance for a period of ten years.

Deadlines for the | They are listed in the Model Contract later in this document.
implementation of the

procurement:
1.3. DOCUMENTATION UNDERYLING FOR THE AWARD OF PUBLIC
PROCUREMENT CONTRACT

All the documentation relating to the award of the contract JN 70/2025 is published on the public
procurement portal. The documents are available free of charge.

This document including enclosures hereto, shall be an integral part of the documentation on the
public contract award. Moreover, any modification of, or addition and correction to the
documentation, further clarifications that are published at said PP portal shall form an integral part
of the documentation on the public contract.

Tenderers may ask questions via the public procurement portal
www.enarocanje.si when publishing the contract in question.

The tab ,Vprasanja, odgovori in pojasnila® (Questions, answers and
clarifications) allows you to ask questions by clicking on the button ,Poslji
_ vprasanje narocniku" (Send a question to the contracting authority). All
Contact details for | angwers and any further clarifications will also be published in this tab
further clarifications | after the publication by the contracting authority.

Poslji vprasanja narotniku

The Contracting Authority will not answer questions not asked in the
above manner.
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Deadline for
submitting questions

The deadline for submitting questions is specified in the contract notice
and any revisions thereof published on the oublic procurement portal
www.enarocanje.si. The contracting authority will reply to the questions
via the public procurement portal www.enarocanje.si when publishing
the public procurement in question.

Visit is possible
and

Contact details for prior
notification

Location and subject matter of the
visit

recommended, ogledi.jn@luka-kp.si Port of Koper Area
but not
mandatory! Site visit and examination of work conditions and existing equipment is
possible within the deadline for submitting questions by prior
arrangement at least one day before the desired date of the visit.
1.4. SUBMISSION OF TENDERS AND PUBLIC OPENING

Submission of tenders

Deadline for receipt
of tenders

The deadline for the submission or receipt of tenders is indicated in the
contract notice and any amendments thereto published on the public
procurement portal www.enarocanje.si.

Link to submit an
electronic tender

The e-JN Public Procurement information system at the web address
https://ejn.gov.si, when publishing this public contract (the /link for
electronic submission of tenders is listed on the public procurement portal
when publishing this public contract, point B.5 Electronic submission”.

Amendment,
modification and
withdrawal of
tenders

Tenderers may withdraw or change their tenders by the deadline for the
submission of tenders in accordance with the instructions for using e-JN
(https://ejn.gov.si/aktualno/vec-informacij-ponudniki.html).

Public opening of tenders

One hour after the time limit for the submission of tenders or as

Time indicated in the contract notice and any amendments thereto published
on the public procurement portal.
Location The e-JN information system at https://ejn.gov.si, at the time of

publication of this procurement notice.
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2. INSTRUCTIONS TO TENDERERS

The Instructions to Tenderers set out the rules governing the conduct of business by the
contracting authority and tenderers in the open procurement procedure, as well as guidance on
the preparation and submission of tenders.

2.1. Financing and payment terms

The public contract is partially financed by funds from the ACCESSMILE project, which was
approved in the Interreg CENTRAL EUROPE program call for proposals. f the public procurement
process takes so long that it will not be possible to complete the first phase of the procurement by
30/12/2025, the Contracting authority reserves the right to terminate the public procurement by
rejecting all bids, since in such a case it will be prevented from using the resources of the
ACCESSMILE project.

2.2. Changes and clarifications to the documentation related to the award of
public contract

The Contracting Authority reserves the right to amend or supplement the documentation relating
to the award of the contract during the period of the call for tenders and, if necessary, to extend
the deadline for receipt of tenders. Amendments and supplements are an integral part of the
documentation related to the award of public contract.

Any changes and clarifications to the documentation relating to the award of the public contract
will be published on the public procurement portal. Clarifications and changes form an integral part
of the documentation relating to the award of the public contract and must be taken into account
when preparing the tender.

2.3. Confidentiality of data

In accordance with Article 35 of ZIN-3, the Contracting Authority shall ensure the protection of
data considered as personal data or as classified information or as business secret according to the
provisions of the law governing the protection of personal data.

If the tender contains information which the tenderer considers to be a business secret, the
tenderer must indicate this in the tender or attach a relevant decision designating the information
which is a business secret, which will make it clear which information and where in the individual
segments of the tender constitutes a business secret, all in compliance with the provisions of Article
35 of the ZIN-3 and other provisions of sectoral legislation (Companies Act, etc.).

If a tender is submitted by a group of tenderers, the requirement to submit the decision referred
to in the preceding paragraph shall apply to each individual co-tenderer in so far as the information
in the tender relating to the co-tenderer constitutes a business secret.

Information that constitutes a business secret must already be indicated in the offer by the
tenderer, subsequent labelling will no longer be possible. If a specific piece of information on an
individual page constitutes a business secret, it must be precisely marked.

2.4. Forms of participation of economic operators in the submission of a tender

As a tenderer, any legal or natural person registered for an activity that is the subject of this public
procurement and has all the prescribed permits to perform this activity may submit a tender in this
public procurement procedure.

The Contracting Authority reserves the right to request additional (material) evidence that all the
required conditions have been met.

Stand-alone A tender is a stand-alone tender in which only one economic operator (the
tender independent tenderer), which alone fulfils all the conditions and requirements
LUKA KOPER, d.d. Documentation underlying for the award of public procurement
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set out in the invitation to tender and which alone, with the skills and capacities
provided, fully undertakes the performance of the contract.

Tender The tenderer may subcontract a specific part of the public contract.
with In the case of public procurement with subcontractors, the tender (OBR-2)
subcontractors

must list ALL subcontractors and all their details in the manner and as required
in form OBR-2, as well as each part of the contract to be performed by each
subcontractor (description of work and quantity or as specified in the form).

If the tenderer is going to subcontract the works or services, the tenderer must,

in addition to the required OBR-2, submit the following:

- the completed ESPDs of these subcontractors in accordance with Article 79
of the ZIN-3; and

- attach the subcontractor's request for direct payment, if requested by the
subcontractor.

In the case of public contracts involving subcontractors, and if the
subcontractors request direct payments in accordance with and in the manner
provided for in Article 94(2) and (3) of the ZIN-3, the selected contractor must
authorise the contracting authority in the public procurement contract to make
direct payments to the subcontractors on the basis of a confirmed invoice or
statement, and the subcontractor must provide a consent whereby the
contracting authority, instead of the main contractor, pays the subcontractor's
claim on the selected contractor (assignment). The subcontractors' consents
for direct payments shall be annexed to the contract. The deadlines for
payments to the selected contractor and to the subcontractors shall be the
same.

The selected contractor who involves one or _more subcontractors in the
performance of the contract must have valid subcontracts with the
subcontractors at the time of conclusion of the contract with the contracting
authority or at the time of performance of the contract.

The tenderer shall be fully responsible to the contracting authority for the
performance of the contract awarded, irrespective of the number of
subcontractors indicated in his tender.

Joint In the case of a public contract, joint tendering by several contractual partners
performance is permitted.

If a group of tenderers submits a joint tender, the tender (OBR-2) must list ALL
parties participating in the joint tender and all their details in the manner and
as required in form OBR-2, as well as each part of the contract to be performed
by each individual economic operator (i.e., partner in the joint tender)
(description of work and quantity or as specified in the form).

The contract for the joint execution of the public procurement (partnership
contract) shall be submitted by the tenderer to whom the public procurement
is awarded, no later than until the signing of the contract for the execution of
the public procurement. The contract shall identify the managing partner who
will accept from the contracting authority the obligations, instructions and,
possibly, payments in the name and on behalf of all participants, and the
proportion and type of work to be provided by each partner. The contract shall
clearly stipulate that all partners shall be jointly and severally liable to the
contracting authority for the whole and any part of the obligation.

LUKA KOPER, d.d. Documentation underlying for the award of public procurement
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Foreign Tenderers established outside of Republic of Slovenia must meet the same
tenderers conditions as tenderers established in the Republic of Slovenia.

Tenderers not established in the Republic of Slovenia will be required to provide
evidence on meeting the conditions for qualitative selection in relation to the
award of a public contract, translated into Slovene (e.g. certificates from the
criminal records of natural persons; certificates from the criminal records of
legal persons; an extract from the relevant register, such as the court register,
or, in the absence of such a register, an equivalent document issued by a
competent judicial or administrative authority in another Member State or in
the country of origin or in the country in which the economic operator has his
registered office).

If the state does not issue the documents and certificates referred to in the
previous paragraph or if they do not cover all the cases referred to in the first
and second paragraphs and points b) of the fourth and b) of the sixth
paragraph of Article 75 of the ZIN-3, the tenderer may, instead of the above,
under criminal and material liability, submit a sworn statement that it meets all
the conditions for the recognition of competence. This declaration must be
made before a judicial or administrative authority, a notary public or a
competent authority of professional or economic operators in the country in
which the economic operator is established, and translated into Slovene. The
tenderer undertakes to have the translations certified by a sworn translator at
the request of the contracting authority, which must be clearly and
unambiguously written and confirmed on the translation of the document. The
Contracting Authority reserves the right to request additional (material)
evidence that all the required conditions have been met.

All communication with the contracting authority during the procurement phase
and subsequent implementation of the works shall be in the Slovene language.

2.5. Financial collateral

2.5.1. The financial collateral instrument for the performance of the
contractual obligations

Within eight (8) working days of the signature of the contract, a financial security for good
performance of contractual obligations must be submitted in accordance with the Model Contract
set out in this documentation.

The contracting authority shall require that the successful tenderer, before issuing the
financial security for good performance of contractual obligations, coordinates its
content with the contracting authority or the contracting authority's representative
indicated in the contract.

2.5.2. Financial security instrument to eliminate errors within the warranty
period

Financial security instrument to eliminate errors within the warranty and/or guarantee period shall
be submitted as defined in the Model Contract from this documentation.

The Contracting Authority shall require that the successful tenderer, before issuing the
financial security instrument to eliminate errors within the warranty period,
coordinates its content with the contracting authority or the contracting authority's
representative indicated in the contract.

LUKA KOPER, d.d. Documentation underlying for the award of public procurement
Sample RD OP BL (equipment) ver 4 - 6. 9. 2024 Page 7 of 67 contract JN 70/2025



LUKA KOPER

Port of Koper

2.5.3. Liability Insurance for damages

Within eight (8) working days from the signing of the contract, the tenderer shall deliver to the

contracting authority:

= a copy of the insurance contract for liability insurance for damages that may be caused to the
contracting authority and third parties in connection with the performance of its activities,
namely for damage caused by negligence or material defect, which, in addition to direct
material damage (damage and destruction) also include costs directly necessary to remedy or
prevent damage, with an annual insurance sum of at least EUR 50,000.00, together with the
insurance terms and conditions.

The tenderer must submit a copy of the insurance contract (together with the insurance conditions)
to the contracting authority within eight (8) working days of signing the contract, otherwise the
contracting authority may withdraw from the contract without any obligations to the contractor
and cash in the insurance instrument for the proper performance of contractual obligations, if it
has already been submitted.

2.6. Tender price

Iit is presumed that the tenderer has meticulously examined the invitation to submit tender and
familiarised itself with all the relevant data and essential elements that might affect the operation,
function and use of the subject matter of individual procurement; furthermore, the tenderer has
looked into all the regulations and laws imposing levies, fees, taxes and other charges in the
Republic of Slovenia, as well as thoroughly studied the documentation enclosed hereto, after which
the tenderer has submitted its tender.

The prices in the tender must be submitted in EUR without VAT and have to include all the costs
of the contractor, which will be required to realize the tender (taxes, customs duties, transport and
insurance costs, storage, transport of persons and materials, daily subsistence allowances, mileage,
tests at the headquarters of the tenderer, the contractor or external contractors, licences, taxes,
translation, consultancy, materials, processing, etc.).

The contracting authority reserves the right to subsequently request from an individual tenderer
calculative bases, norms and analysis of item prices, and the tenderer undertakes to submit them
at the request of the contracting authority.

The contracting authority will not accept any costs, which are not included in the offered price.
The prices from the tender are fixed and unchangeable until the completion of the work to be
carried out or as specified in this documentation. Value added tax must be shown separately in the
final tender value on the tender form.

2.7. Submission of tender

Tenders must be submitted by tenderers to the e-JN Information System (hereinafter referred to
as the e-JN system) to https://ejn.gov.si, in accordance with point 4 of the document Instructions
for using the e-JN system: TENDERERS” (hereinafter: Instructions for using the e-JN), which is
part of tender documents and is published at the web address https://ejn.gov.si/aktualno/vec-
informacij-ponudniki.html.

For foreign tenderers, the information is available in English via the link
https://ejn.gov.si/en/ponudnik.html.

Before submitting their tenders, tenderers must register at the web address https://ejn.gov.si in
accordance with the Instructions for using the e-JN. If the tenderer is already registered in the e-
JN system, they sign in at the same address.

The user of the tenderer who is empowered to submit the tenders into the IT e-JN system, submits
the tender by clicking on the button ,0ddaj" (submit). When submitting applications/tenders, the
e-JN system records the identity of the user and the time of submission of the tender. With the act
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of submitting the tender, the user declares the intention to conclude a contract for the behalf of
the tenderer (Article 18 of the Obligations Code, Official Gazette of the Republic of Slovenia, No.
97/07 — officially revised text with amendments). By submitting the tender, it becomes binding for
the time indicated in the tender, unless the user of the tenderer withdraws or changes it before
the expiration of the deadline for submission of tenders. A tender is deemed to be submitted on
time if the contracting authority receives it via the e-JN system https://ejn.gov.si no later than by
the deadline for the submission of tenders. A tender is deemed submitted if it is marked with the
status ,,ODDANA" (submitted) in the e-IJN system.

Tenderers may withdraw or change their tenders by the deadline for the submission of tenders. If
a tenderer withdraws their tender from the e-JN system, it is deemed that no tender has been
submitted and the contracting authority will not see it in the e-JN system. If a tenderer changes
their tender in the e-JN system, the contracting authority sees the last tender submitted.

It is not possible to submit any tender after the expiry of the deadline for the submission of tenders.

In the e-JN system, the tenderer enters the total tender amount from OBR-1 without tax in EUR
and the amount of tax in EUR in the section ,Skupna ponudbena vrednost" (total tender value) in
the space provided for that purpose. The amount including tax in EUR is calculated automatically.

In the section ,Predracun" (pro forma invoice), the tenderer uploads the completed OBR-1 tender
form as a pdf, and the pro forma invoice and other attachments in PDF or other formats, if a
specific format is expressly required in this documentation, to the "Dokumenti” (Documents)
section, section “Ostale priloge” (Other attachments). ,Skupna ponudbena vrednost™ (total tender
value), which will be entered in the section of the same name and the document that will be
uploaded as a pro forma invoice in the Proforma Invoice section, will be visible and accessible at
the public opening of tenders.

In the event of discrepancies between the data regarding the values listed in the “Skupna
ponudbena vrednost” section, the data in the "OBR-1" tender form uploaded in the "Predracun"
section and any pro forma invoice uploaded in the "Ostale priloge" part shall be considered valid
data in any pro forma invoice, but if the pro forma invoice is not provided, the data in the "OBR-
1” tender form shall be considered valid.

2.8. Opening of tenders

The opening of tenders will take place automatically in the e-JN system at https://ejn.gov.si.

The opening of the tenders is as follows: at the time specified for the tender public opening, the
e-JN system automatically displays information about the tenderer, variants, if requested or
allowed, the total value of the tender, and gives access to the PDF document that the tenderer
uploaded to the e-JN system in the Total tender price section, in the Estimate part. Minutes on the
Tender Opening are generated with all relevant information concerning the tenderers and the
tenders, which are accessible to the tenderers who have submitted tenders in the e-JN system.

Minutes on the Tender Opening shall be deemed to have been served on the tenderers.

After the public opening of tenders, the contact person of the contracting authority will normally
send all notices and other information relating to the procurement by e-mail to the contact person
of the economic operator indicated in the tender or via the e-JN system.

2.9. Review and assessment of the tenders

During the review of the tenders only those documents and statements will be considered, which
are mandatory in accordance with the tender documentation.

In respect of the documents submitted in the tender and the statements (declarations) made, the
tenderer may be required to make additions, corrections or amendments, clarifications, provide
additional (material) supporting documents and to rectify calculation errors within the limits of the
legal provisions. If the tenderer does not respond within the deadline specified in the contracting
authority's invitation or does not submit the requested amendments, the tender shall be excluded.
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2.10. Negotiation plan
There will be NO negotiations.
2.11. Award decision

The contracting authority shall take a decision on the award of the contract no later
than 90 days after the deadline for receipt of tenders and shall publish it on the public
procurement portal.

After the decision regarding the tender the contracting authority can withdraw from the signing of
the contract or realization of the public procurement due to reasons/in a way determined by law.

2.12. Legal protection

The legal protection of tenderers is guaranteed in accordance with the Legal Protection in Public
Procurement Procedures Act.

2.13. Concluding the Contract

The contracting authority shall invite the successful tenderer to sign the contract. Upon receipt of
the contract for signature, the successful tenderer shall return the signed contract to the
contracting authority within five (5) working days of receipt, otherwise it shall be considered that
he withdraws from the conclusion of the contract. Where this is not possible due to justifiable
circumstances, the contracting authority may, at the request of the tenderer, agree to a longer
period.

Within eight (8) working days of the delivery of the contract signed by both parties, the tenderer
is obliged to submit a financial guarantee for the proper performance of the contractual obligations.

Otherwise, the contracting authority may withdraw from the contract without any obligations to
the tenderer.

LUKA KOPER, d.d. Documentation underlying for the award of public procurement
Sample RD OP BL (equipment) ver 4 - 6. 9. 2024 Page 10 of 67  contract JN 70/2025



LUKA KOPER

Port of Koper

3. ASSESSMENT OF ELIGIBILITY and CRITERIA

3.1. Assessment of eligibility to participate in the public procurement procedure
and supporting documents

The ESPD form represents the economic operator's formal statement that there are no grounds for
exclusion and that he is eligible to participate while providing the relevant information required by
the contracting authority. The ESPD form shall also include an official statement that the economic
operator will be able to provide, upon request and without delay, evidence that there are no
grounds for exclusion or eligibility.

Entries in the ESPD and/or supporting documents submitted by the economic operator must be
valid.

The economic operator of the contracting authority imports the ESPD form (XML file) from website:
https://ejn.gov.si/espd and directly inserts the required information into it.

The completed and signed ESPD must be attached to the tender for all economic operators
participating in the tender in any way (tenderer, participating tenderers in case of a joint tender,
economic operators to whose capacities the tenderer and subcontractors refer).

The tenderer submitting the application for participation in the e-JN system shall upload their ESPD
to the "ESPD - Tenderer" section and upload the ESPD of the other participants to the "ESPD -
Other Participants" section. The tenderer uploads electronically signed ESPD in .xml form or
unsigned ESPD in .xml form to the e-JN system. If submitted in the latter form, the tender is in
accordance with the general conditions of use of the e-JN information system considered as a
legally binding document with the same validity as a signed one.

For other participants, the tenderer shall enclose the signed ESPD in pdf. format in the section
"ESPD - other participants" or an xml signed in electronic form.

In the event that the ESPD does not indicate a requirement to fulfil certain conditions, the
contracting authority expressly reminds that each economic operator participating in the tender
must _demonstrate compliance with all the requirements and conditions which are in any way
specified (depending on the form of the economic operator's participation in the tender) in the
documentation relating to the award of the public contract.

The English version of the ESPD is available at: https://ec.europa.eu/growth/single-market/public-
procurement/digital/espd en.

The contracting authority will verify the fulfilment of the conditions prior to the issuing
of the decision in such a way that it will call on the tenderers to submit the relevant
supporting documents in accordance with Articles 77 and 78 of the ZIN-3. Tenderers
not established in the Republic of Slovenia will have to provide appropriate evidence
translated into Slovenian language.

3.1.1. Grounds for Exclusion

Each (tenderer, partner, subcontractor) participating in the tender must comply with the following

conditions:

- The economic operator is not the subject of insolvency or compulsory winding-up proceedings
under the act governing insolvency and compulsory winding-up proceedings or of liquidation
proceedings under the act governing companies, his assets or operations are not being
administered by a liquidator or by the court, his business activities are not suspended, and, in
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accordance with the regulations of another country, he is not the subject of proceedings or is
not in an analogous situation having the same legal effect.

- On the day on which the deadline for receipt of tenders expires, the economic operator is not
excluded from public procurement procedures on the grounds of being entered in the register
of economic operators on whom secondary sanctions of exclusion from procurement
procedures have been imposed from Article 110 of ZIN-3 (Exclusion grounds from Article
75(4)(a) of the ZIN-3).

- On the basis of Article 23(1) of Council Regulation (EU) 2022/576 of 8 April 2022 amending
Regulation (EU) No 833/2014 concerning restrictive measures in view of Russia’s actions
destabilising the situation in Ukraine, and Council Decision (CFSP) 2022/578 of 8 April 2022
amending Decision 2014/512/CFSP concerning restrictive measures in view of Russia’s actions
destabilising the situation in Ukraine, the contracting authority shall exclude from the
procurement procedure an economic operator if it or the persons, entities or bodies referred to
in the first paragraph of Article 5.k of Regulation (EU) No 833/2014 concerning restrictive
measures in view of Russia’s actions destabilising the situation in Ukraine are subject to the
prohibition from the first paragraph of Article 5.k of this Regulation.

The economic operator shall confirm its compliance with these terms by submitting a filled-out and
signed ESPD and the form OBR-3 “Izjava o izpolnjevanju pogojev za sodelovanje in neobstoju
razlogov za izkljuCitev” (Declaration on eligibility to participate and absence of grounds for
exclusion)

3.1.2. Conditions for participation

3.1.2.1. Suitability to pursue professional activity

Entry in the commercial register: the economic operator is registered to carry out the activity which
is the subject of the contract and which he undertakes in the tender (every economic operator
(tenderer, partner, subcontractor) must fulfil the condition for his part of the business). The
tenderer is entered in one of the professional or business registers kept in the Member State in
which the tenderer is established. The list of professional or business registers in the
Member States of the European Union is set out in Annex XI of the Directive
2014/24/EU.

3.1.2.2. Economic and financial standing

a) In the last three financial years, for which balance sheet data are already publicly available
(if it has been operating for less than 3 years, in the period since it has been operating),
each economic operator (tenderer, partner, subcontractor) that appears in the tender had
average annual net sales at least in the amount of the tender value (excluding VAT) for
the part of the contract it takes over.

b) On the day of the submission of the tender, none of the economic operator (tenderer,
partner, subcontractor)’s transaction accounts are blocked and in the last 180 days before
the deadline for the submission of applications, none of his transaction accounts were
blocked for more then 10 consecutive days.

¢) On the date of issuance of the credit rating form, the economic operator must have a recent
current credit rating according to Basel II rules of at least SB6 or a credit rating in the top
60% of the scale used by each financial institution in determining credit ratings. A business
entity established in the Republic of Slovenia, which is a legal entity governed by public
law, must have its own resources and long-term liabilities at least three times the value of
the contract taken over in the tender.
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An economic operator established in the Republic of Slovenia shall demonstrate the
fulfilment of this condition by means of an AJPES credit rating from the S.BON-1 form not
older than 30 days from the first deadline for submission of tenders specified in the Contract
Notice. An economic operator established in the Republic of Slovenia, which is a legal entity
governed by public law and as such cannot obtain the S.BON-1 form, shall prove compliance
with this condition by submitting the AJPES BON-1/Z form not older than 30 days from the
first deadline for submission of tenders specified in the Contract Notice.

An economic operator established outside the Republic of Slovenia shall demonstrate the
fulfilment of this condition by a credit rating of other institutions that is not older than 30
days from the first deadline for submission of tenders specified in the Contract Notice,
whereby the contracting authority will recognize the tenderer has an appropriate rating if it
falls within the top 60% of the ratings of the scale used by each financial institution in
determining credit ratings. The required rating shall relate to the last financial year for
which the tenderer was required to produce and submit accounts or the latest credit report
if this reflects a revised rating from the report produced for the last financial year for which
the tenderer was required to submit an annual report.

The condition (b) must be fulfilled by each economic operator involved in the performance
of the contract, with the exception of subcontractors.

The economic operator shall confirm its compliance with these terms by submitting a filled-out and
signed ESPD form and form OBR-3 “Izjava o izpolnjevanju pogojev za sodelovanje in neobstoju
razlogov za izkljuCitev” (Declaration on eligibility to participate and absence of grounds for
exclusion) (or form OBR-3A for subcontractors).

The contracting authority reserves the right to check the statements and requests additional
certificates which prove the fulfilment of these requirements.

3.1.2.3. Technical and professional capacity

The technical and professional capacity requirements must be fulfilled by the tenderer; where the
capacities of other entities are invoked, they must have carried out the works or services in the
part for which the capacities are required and be designated as subcontractors or partners in the
tender.

LETTERS OF REFERENCE

Since 1 January 2020, the tenderer, joint venture partner or subcontractor has supplied and
installed at least one entry/exit point system with a truck and container recognition system in
comparable ports (comparable ports are considered to be ports with an annual throughput of at
least 1 million TEU, an average daily truck turnover of 700 and at least two entry and exit lanes
that support automatic entry and exit of trucks).

The tenderer shall list the reference transactions in OBR-4 “Izjava o izpolnjevanju tehnicne in
strokovne sposobnosti” (Declaration on provision of technical and staffing capacities). The tenderer
shall obtain a certificate from the contracting authorities for each of the references listed in OBR-
4A " Potrdilo narocnika” (Certificate of the contracting authority).

After the opening of tenders, the tenderer must, if the contracting authority so decides, allow the
inspection and testing of one reference project and/or the goods offered. The inspection shall be
organised by the tenderer at the location where the completed reference project and/or the goods
offered are located, for at least two persons from the contracting authority (a representative of the
procurement department and a user) at the tenderer's expense.

LUKA KOPER, d.d. Documentation underlying for the award of public procurement
Sample RD OP BL (equipment) ver 4 - 6. 9. 2024 Page 13 of 67  contract JN 70/2025



LUKA KOPER

Port of Koper

The contracting authority reserves the right to demand from the tenderer to submit further proofs
regarding the references specified in the list, or to check the references with the contracting
authority of the reference transaction.

B) TECHNICAL CAPACITIES

The tenderer must provide all the necessary technical capacities (e.g. /information system,
equipment, communication infrastructure, etc.) for the quality performance of the entire contract
within the stipulated deadline, in accordance with the requirements of the procurement
documentation, the rules of the profession and regulations and standards in the field of the subject
of the contract. Per request, the tenderer will provide the contracting authority with the additional
evidence required to demonstrate the technical capacities, within the determined deadline.

The tenderer confirms the fulfilment of technical capacities for the execution of the contract by
submitting the OBR-4 form “Izjava o izpolnjevanju tehni¢ne in strokovne sposobnosti” (Declaration
on provision of technical and staffing capacities).

3.2. Selection Criteria for the most favourable tender in economic terms

Selection Criteria for the most favourable tender in economic terms is determined on the basis
of the criteria of the tender price and the coverage of the content-technical
requirements.

The criteria are shown in the table below, which lists the individual criteria, the criteria code, the
maximum number of points that can be obtained for each criterion, and the sum of the maximum
number of points that can be obtained with all the criteria together. The number of points for each
criterion is calculated/rounded to one decimal place.

Criteria table:

Criteria for the evaluation of tenders | Scale Label Max points
1. Tender price Ppc 70
2. Coverage of content and technical Pvseb 30
requirements
TOTAL Ptotal 100

The overall evaluation of the tender (Ptotal = Ppc + Pvseb) is the sum of the points of all criteria,
whereby the tenderer who achieved the highest total number of points will be selected. In the case
of an equal number of points, the tender of the tenderer who has obtained a higher number of
points on the scale of the tender price will be selected.

1. Tender price (Ppc)

The tender price stated on the OBR-1 Tender form shall be taken into account. The tender price
shall be rounded to two decimal numbers.

The number of points per tender price is estimated according to the following formula:

No. of points= (Pn1/Pp1) x 70
Whereby:
70 = maximum number of points
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Pn1 = lowest tender price offered
Pp1= tender price of individual tenderer

2. Coverage of content and technical requirements (Pvseb)

The tenderer may obtain a maximum of 30 points related to the coverage of additional content
and technical requirements

Within this criterion, the tenderer can achieve a maximum of 130 points. For scoring according to
this criterion, the additional content and technical requirements provided are taken into account,
as shown in the form OBR 1b “Tehnicne zahteve” (Technical requirements), namely on the Obr.1b-
Tehnicne zahteve tab, which are marked with "M" in the column “Tip zahteve” (requirement type).

The tenderer earns points only for the technical requirement from the form OBR 1b “Tehnicne
zahteve” (Technical requirements), namely on the Obr.1b-Tehni¢ne zahteve tab, which are marked
with "M" in the column “Tip zahteve” (requirement type) and for which it entered "1" in the column
“Izpolnjevanje zahteve” (Fulfilment of the requirement) in the field, which means that it included
the requirement in the tender. For scoring according to the criteria, only those substantive and
technical requirements are taken into account, for which the field in the column “Izpolnjevanje
zahteve” (Fulfilment of the requirement) is filled in as specified in the previous sentence or form
OBR 1b.

The criterion reflects the advantage in the procurement phase, as for the contracting authority the
substantive and technical requirements, which it defined as a criterion on the OBR-1b form,
represent a system with additional functionalities such as the use of the system on mobile devices,
a better user experience and a higher level of security.

Coverage of additional content-technical-requirements is scored in accordance with the table
below:

No. of points= (Pp1/Pn1) x 30

Whereby:

30 = maximum number of points

Pn1= maximum value of additional content-technical requirements (all values of 1 individual
tenderer are added up)

Pp1= value of additional content-technical-requests of an individual provider (all values of 1
individual tenderer are added up)
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I1. TENDER DOCUMENTS
1. CONTENTS OF THE TENDER DOCUMENTATION

The tender documentation must be in Slovene language and drawn up in line with the requirements
and templates to be found in the documentation for public contract award. It consists of the
following documents/forms:

1. Completed and signed tender form (OBR-1) with enclosed completed and signed
tender proforma invoice forms (OBR-1a) and technical requirements (OBR-1b) and
evidence regarding the fulfiiment of technical requirements from this
documentation, if required

2. Completed and signed Information of the tenderer and subcontractors or joint
contractors form (OBR-2) (“"Podatki o ponudniku in podizvajalcih oz. izvajalcih v
skupnem nastopu”)

3. Completed and signed Declaration on eligibility to participate and the absence of
grounds for exclusion (OBR-3) (" Izjava o izpolnjevanju pogojev za sodelovanje in
neobstoju razlogov za izkljucitev”) (for the tenderer and in the case of a joint tender for
a partner)

4. Completed and signed Declaration on eligibility to participate and the absence of
grounds for exclusion for subcontractors (OBR-3A) (" Izjava podizvajalca o
izpolnjevanju pogojev za sodelovanje in neobstoju razlogov za izkljucitev”)(for the
tenderer and in the case of a joint tender for a partner)

5. Completed and signed Declaration on provision of technical and staffing capacities

(OBR-4) (“Izjava o izpolnjevanju tehnicne in strokovne sposobnosti”)

. Completed and signed certificates of the contracting authority (OBR-4A)

Completed and signed Model contract form (OBR-5)

. Completed and signed form Identification of the tenderer/business partner (KYC
form) or statement/data on the participation of natural and legal persons owned
by the tenderer (OBR-6) (“Identifikacija ponudnika/poslovhega partnerja (KYC
obrazec) oz. izjava/podatki o udelezbi fizicnih in pravnih oseb v lastnistvu
ponudnika “)(the statement must be submitted by the tenderer, the partner in the case of a
joint tender and any potential subcontractor, insofar as it requires direct payments and its
participation in the transaction represents more than EUR 10,000.00 excluding VAT)

9. Completed and signed Statement of the tenderer on Compliance with the Code of

Conduct for Business partners of Luka Koper Group Companies (“Izjava ponudnika
o spostovanju kodeksa ravnanja poslovnih partnerjev Skupine Luka Koper”)(OBR-
7) (for the tenderer and in the case of a joint tender for a partner). The Code of Conduct is
published at: https://www.luka-kp.si/slo/pomembni-dokumenti-208.

10.Completed and signed ESPD form (for each economic operator to be involved in the
performance of the public contract)

11. Proof of credit rating (for tenderer and partners, not applicable to subcontractors)

12, Subcontractor's request for direct payment (OBR-8) (informative sample of the form,
submission of a completed and signed form or proof of comparable content is required in the
case of a tender with subcontractors, if the latter request direct payment)

0N O

The documents/forms shall be completed and signed and stamped where required. All tender
documents shall be submitted in PDF format (or xml. or other form where required).

The information contained in the submitted documents must reflect the actual and true situation
at the time of submission of the tender and must be verifiable. Copies of the certificates and
excerpts requested shall be equally valid, unless the original is specifically requested.

It is not allowed to change the content of the forms and documents of the documentation related
to the award of the public contract.
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It is desirable that the documents in the tender are stacked or uploaded to the e-JN system in the
order of the Forms.

A tender in which the tenderer would change anything in the description, quantity, unit of
measurement, or anything prepared in advance by the contracting authority will be excluded.

1.1. Tender

The Tender form must contain all the information requested and must comply with the following
requirements:

> In the case of a joint tender, the lead partner shall be named as the tenderer

> The tender price must include all costs and charges relating to the performance of the contract,
including value added tax (VAT). In addition to the tender price, the total tender price (excluding
VAT) and the amount of tax (VAT) on that value must be indicated. All values must be in EUR.
The tender must be valid for the entire contract. Partial tenders will not be considered.

The tender must be valid for at least 120 days after the deadline for receipt of tenders.

The offer must state the delivery time (if the data entry is required).

Variation tenders and options are not allowed.

The tenderer shall bear all costs associated with the preparation and submission of the tender.
The Contracting Authority will not reimburse tenderers for any costs associated with the
preparation of the tender, nor for any other costs incurred in the course of the procurement
procedure

YV V V V V

1.2, Data on the economic operator

An economic operator may act as an independent tenderer, as a main contractor, as a lead
partner in a joint tender, as a partner in a joint tender, or as a subcontractor.

If only one economic operator is involved in the tender, he shall be deemed to undertake all the
work covered by the contract himself as an independent tenderer. If several economic operators
are involved in the tender, each of them shall indicate, in addition to the particulars of the economic
operator, the works which it is undertaking and the value of those works in %. The works taken
over must be listed and structured in such a way that they can be compared in terms of content
and/or value with the submitted references.

The subcontractor requesting direct payment from the contracting authority must, in accordance
with the law (ZIN-3), enclose a request for direct payment by the contracting authority.
1.3. Evidence of fulfilment of the conditions for eligibility

Each economic operator participating in the tender must, in respect of the operation undertaken,
provide the required evidence of fulfilment of the conditions for eligibility. The works taken over
may only be carried out by an economic operator who demonstrates the required reference and
has all the necessary personnel and technical capacities for implementation at the time of
submission of the tender.

The supporting documents shall be stacked in the order of the eligibility conditions, first for the
tenderer or lead partner, then for the partners and subcontractors.

1.4. Pro forma invoice

The tender must contain the tender Proforma Invoice form from this documentation, which the
tenderer completes in full. The prices in the pro forma invoice shall be quoted excluding VAT and
in EUR, rounded to two decimal places.

1.5. Model contract
The tenderer must enclose a completed Model Contract from this documentation.
1.6. Collateral instruments
Collateral instruments shall be submitted in accordance with point 2.5 of these instructions.
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I1I. CONTRACT SPECIFICATION

The subject of the contract is the installation of a test OCR portal at the existing entry point of the
Port of Koper and the installation of a new entry-exit point for trucks with a truck and container
recognition system (OCR) in two phases (first phase: Installation of a test OCR portal and second
phase: Installation of other entry-exit point equipment). The contract also includes ten (10) years
of maintenance of the installed equipment.
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Picture: Informative sketch entry-exit point (The picture does nof fully comply with the
requirements of the contract specification, it is only an idea - an informative sketch).

The container terminal uses the TOS (Terminal Operating System) from the provider Tideworks
Technology, which includes the following modules: Spinnaker, Traffic Control and Mainsail, and the
VBS (Vehicle Booking System) system from the provider Actual IT. The OCR system must be fully
integrated with TOS and, if necessary, with VBS and other accompanying systems (e.g. LDAP for
user authentication). The OCR provider is obliged to integrate its OCR solution into the customer's
system with interfaces (e.g. API, Web Services, etc.) for two-way communication.

Basic requirements for the preparation of the tender:

e the tenderer shall supply an entry/exit point (OCR portal) with a capacity for a terminal with
a transshipment of up to 2 million TEU and between 2,000 and 2,700 container trucks per
day, with the option of expansion to increase the nhumber of TEU transshipment and the
number of trucks;

e the tenderer has the option of supplying and installing OCR systems for container
recognition on terminal cranes (RMG, RTG, STS) and railway (with the option of recognising
wagons and train compositions) as part of a single platform;

e the tenderer must ensure the possibility of dynamic configuration of truck entry and exit
logic, expansion or modification of process logic (e.g. future rule changes without the need
for programming);

e the tenderer must ensure and include in the tender the integration with the contracting
authority's existing systems, including any work on the part of the providers of the
contracting authority's existing systems;

e the tender must cover all necessary modifications to existing systems that are required to
carry out the process that is the subject of the contract;

e warranty: min. 24 months from acceptance or more where specified by standards or by the
manufacturer;

e delivery and installation of equipment at the contracting authority's location;
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e the installed materials must comply with the regulations and standards applicable in the
Republic of Slovenia;

e the tender must also include maintenance to ensure the smooth operation of the system;
the equipment must comply with the legislation currently in force in the Republic of
Slovenia;

e upon delivery, the following documentation is required for the equipment: accompanying
technical documentation, EU declaration of conformity, material certificates, attestations,
instructions for use in Slovenian, maintenance instructions, spare parts catalogue;

¢ all data made available to the selected contractor must be stored in accordance with the
General Data Protection Regulation (GDPR);

e when preparing the tender, the tenderer must take into account and include in the tender
all necessary equipment and components, even if they are not explicitly mentioned in this
documentation, but are clearly necessary to ensure the full functionality of the hardware
and software in accordance with the requirements specified by the contracting authority in
this documentation;

e technical acceptance: technical inspection, acceptance and functionality testing shall be
carried out at the place of use by the contracting authority.

The user interface must be simple, intuitive and user-friendly. It should have built-in meaningful
controls that help users of the solution to enter data into the system correctly or to perform
individual functions of the solution; mandatory fields should be visually marked.

First phase: Setting up a test OCR portal
Technical specifications and description of the OCR portal

e Container number recognition (ISO6346 standard) with at least 98% reliability.

¢ Container number recognition with at least 98% reliability, even in the presence of 2x20'

on a trailer.

Container type recognition (ISO Code identification) with at least 97% reliability.

Truck registration number recognition with at least 98% reliability.

Recognition of truck trailer registration numbers with at least 95% reliability.

Recognition of container seals with at least 95% reliability if the container is placed with

the door at the end of the trailer (does not apply to 2x20").

e Recognition of the presence and marking of IMO/UN numbers on the container with at
least 95% reliability.

e Interconnection, communication, exchange and confirmation of data between the OCR
application and GOS (Gate Operating System) and other systems of the contracting
authority.

e Recognition, warning and recording of any damage to the exterior of the container.
Reading must be ensured when passing through the portal at speeds of up to 20 km/h.

The GOS (Gate Operating System) must support reading, updating, real-time synchronisation and
data exchange with the contracting authority's other systems (e.g. Active Directory, VBS, TOS
Tideworks, etc.), but this does not necessarily have to be done at the time of installation, it can
also be done later, but at the latest by the end of the second phase.

It must ensure the capture and exchange of the following data:
e Container number.
e Container type (ISO code), including tank containers (tank-tainers).
e Presence of 2 or more containers on a truck trailer and complete recording of both
containers.
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Truck registration number.
Trailer registration number.
Empty trailer.
Presence of IMO/UN sticker on the container.
IMO numbers on the container.
UN numbers on the container.
Presence of seal on the container.
External damage to the container.
Time of arrival/departure between different OCR portals and “kiosks”.
Tare weight and load capacity of containers written on the container doors.
Warning the user about identified discrepancies.
Displaying results via a graphical interface at each point in the process for the GOS portal
user and truck driver:
o result of the appointment compliance check;
o further instructions for directing the truck to the appropriate checkpoint;
o display of the final position at the terminal and depot entry point;
e The GOS portal user must also have the following options:
Control over truck visits;
Management of truck crossings;
Verification and editing of data read by the OCR portal;
Management of rules;
Management of user accounts;
Option to manually open and block individual ramps;
Audit trail of changes (in the event of a data change, the time of the change, the
user account that made the change and the content of the data that was changed
must be recorded);
o Display of the technical status of OCR devices (online/offline)
o Preparation of reports and review of data analytics (e.g. statistical displays, history,
recognition performance).

O O O O O O O

The location for the installation of the test OCR portal shall be agreed with the contracting authority
somewhere at the existing entrance to Luka Koper.

The successful tenderer must carry out all necessary activities required on their part for the test
OCR portal to function in full, as specified in this documentation. The contracting authority will
verify the operation of the test OCR portal. The contracting authority will verify the operation of
the test OCR portal after successful acceptance, as specified in the Model Contract in this
documentation. The verification by the contracting authority will be carried out for an estimated
period of 3 months, during which the level of reliability, reading, etc. will be verified. If, during the
verification of the operation of the test OCR portal, as defined in this paragraph, the contracting
authority finds that it does not meet all of the contracting authority's requirements or does not
achieve the required level of reliability and does not meet the other criteria for the test OCR portal
specified in this documentation, the contracting authority reserves the right not to proceed with
the implementation and realisation of "Second phase: Installation of other entry-exit point
equipment”.

Second phase: Installation of other entry-exit point equipment

Technical specifications and description of the entry-exit point

For the entry-exit point for trucks, the installation of 6 separate control points is envisaged (main
entry point, main exit point, container terminal entry point, container terminal exit point, depot
entry point and depot exit point), which must ensure the smooth entry and exit of trucks
transporting containers. The control points must read and recognise data and automatically
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synchronise data with the contracting authority's systems for the purposes of the fastest, optimal
and correct entry of trucks into the port area and to provide feedback to truck drivers on the
planned loading/unloading locations of containers.

The technical specifications and description of the OCR portals required in the second phase are in
addition to what is stated in the description of the second phase the same as those specified for
the test OCR portal in the description of the first phase.

¢ Main entry point

Three (3) OCR portals are planned to be installed, allowing the passage of cargo 2.5 m wide and
4.2 m high, one of these three portals must also allow the passage of oversized cargo 3.5 m wide
and 4.5 m high. All portals must be equipped with a barrier gate in front of the OCR portal (loop
installation) leading to four (4) entry lanes for trucks, one of which must allow the passage of
oversized cargo (cargo width 3.5 m). Each lane must have a kiosk for truck drivers, equipped with
a display resistant to external weather conditions (min. diagonal length 22 cm), an alphanumeric
keyboard for entering a PIN, a communication module (VOIP/intercom) and a module with
identification capability (card reader, QR code reader or similar) or instead of a kiosk, other
technology and equipment that ensures the implementation of the entire process of entry and exit
of trucks (regardless of the solution, it is referred to below as "kiosk"). Each lane must be also
equipped with an appropriate barrier gate the “kiosk” and a camera for recognising truck number
plates (LPR camera; License Plate Recognition) and appropriate traffic signals (warning signs,
lights/traffic lights, traffic signs, information displays for drivers).

Based on the data received from the OCR portal and LPR camera, and by reconciling the information
present in the other systems already established by the contracting authority, the main entry point
allows or denies* the truck entry into the port. In the event of entry, the entry point must provide
the driver with information about the next checkpoint, as shown in the table below:

|Unloadin9 CNT ||Loadin9 CNT ||Instruction ||Check point |
[Empty CNT |[No loading |[Go to DEPO gate |[DEPO |
[Full ONT |[No loading |[Go to TERMINAL gate  |[TERMINAL |
[Empty CNT |[Empty CNT |[Go to DEPO gate |[pEPO |
[Full ONT |[Empty CNT |[Go to TERMINAL gate  |[TERMINAL |
[Full ONT |[Full cNT |[Go to TERMINAL gate  |[TERMINAL |
[OCR mismatch | |[Go to TROUBLE area  |[TROUBLE |
| |[[oCR mismatch |[Go to TROUBLE area  |[TROUBLE |
[Full ONT I |[Go to cUSTOMS area*  ][cusTOMS |

*if TOS contains information about customs control or blockade.
If there is no appropriate appointment or feedback, the truck is denied entry to the port (EXIT).

The main entry point must allow for additional control of truck entry in the event of
unloading/loading of containers with dangerous goods (IMO/ADR).

The entry point must forward information about the entry of the truck and container to the TOS
system and, if necessary, to the VBS.
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The main entry point must ensure a throughput of at least 60 trucks per hour.

Description of the planned process

1.

Start of the procedure — creating an appointment in the VBS.

The truck driver receives an order for the delivery or collection of containers.

The driver logs into the VBS (Vehicle Booking System).

The driver enters the container data (import).

An appointment is created, which may include the payment of fees.

After confirmation by the system, the appointment receives the status "booked."

The appointment is also stored in the TOS (Terminal Operating System) with the
appropriate reference key.

. Truck arrival — start of the OCR process

The truck arrives at the Port of Koper and drives through the OCR portal (automatic optical
reader).

The OCR recognizes all characteristics and markings in accordance with the description in
the technical specification of the first phase.

The GOS (Gate Operating System) creates a Truck Visit that is not yet linked to the
appointment.

Pregate — checking the link to the appointment
At the "Pregate" crossing the system checks whether the OCR data matches the active
notification in the TOS.
The check returns a positive result:
o the driver is automatically shown instructions to proceed to the next checkpoint
(DEPO, TERMINAL, TROUBLE, CUSTOMS, EXIT),
o the barrier gate opens.
The check returns a negative result:
o the driver must enter the identification number of the appointment (PIN code, QR
code, or similar) to try to find the appointment manually.
Identification is unsuccessful:
o the vehicle is redirected to EXIT (exit point — the truck leaves the port).

Manual coordination in the ADMIN area

In the ADMIN area, an employee manually checks the OCR data.

Based on the available data, they manually link the Truck Visit to the existing appointment
in TOS.

Entry to DEPO or TERMINAL

DEPO gate:

e The driver arrives at the DEPO entrance.

e The system identifies the vehicle using LPR (License Plate Recognition).

e GOS sends a request to TOS to obtain TID (Truck Instruction Detail) — these are
instructions for the handling location.

e TOS returns the instructions, the driver is shown the location for unloading/loading via
the display and by forwarding the information to VBS, and the barrier gate opens.

TERMINAL gate:

e The procedure is the same as at the DEPO entrance and is used for handling full
containers.

Handling and exit
e After handling, the driver continues towards the exit (OUT gate) — DEPO or TERMINAL.
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¢ OCR rechecks the containers and LPR registrations.

e GOS checks whether all handling operations have been successfully completed.

e Based on this, GOS triggers:
o partial closure of the visit (if only handling at one location was performed) or
o complete closure of Truck Visit (if all activities are completed).

¢ Main exit point
The main exit point is located in the space of the existing infrastructure. Three lanes are to be
equipped with license plate recognition cameras (LPR cameras) in order to obtain information about
the actual exit of trucks from the port area and to forward the data to the TOS and, if necessary,
to the VBS. Each exit lane must be equipped with appropriate traffic signs.

e Entry point of the container terminal
It provides for four entrance lanes for trucks, one of which must allow the passage of oversized
cargo (up to 3 m wide). Each lane must have a kiosk for drivers, equipped with a display (minimum
diagonal length 22 cm) and a communication module (VOIP/intercom) or instead of a kiosk, other
technology and equipment that ensures the implementation of the entire process of entry and exit
of trucks (regardless of the solution, it is referred to below as "kiosk"). Each truck lane must be
equipped with an appropriate barrier gate after the “kiosk” and a camera for recognising truck
license plates (LPR camera) and appropriate traffic signals (warning signs, lights/traffic lights,
traffic signs, information displays for drivers). The entry point of the container terminal checks the
correctness of the truck's arrival at the checkpoint in accordance with the appointment and, based
on the LPR camera reading and data exchange with the TOS system, must provide the driver with
information about the expected location of unloading/ loading of the container via the display and
by forwarding the information to the VBS system. The entry point must forward information about
the entry of the truck into the container terminal to the TOS system and, if necessary, to the VBS.

¢ Exit point of the container terminal

Installation of two (2) OCR portals (for cargo with a width of 2.5 m and a height of 4.2 m is
planned, with one of these two portals allowing the passage of oversized cargo (cargo width up to
3.5 m and height 4.5 m), leading to 4 exit lanes. One of these lanes must allow the passage of
oversized cargo (up to 3 m wide). Each lane at the exit point must have a kiosk for drivers, equipped
with a display (min. diagonal length 22 cm) and a communication module (VOIP/intercom) or
instead of a kiosk, other technology and equipment that ensures the implementation of the entire
process of entry and exit of trucks (regardless of the solution, it is referred to below as "kiosk").
Each truck lane must be equipped with an appropriate barrier gate after the “kiosk” and a camera
for recognising truck license plates (LPR camera) and appropriate traffic signals (warning signs,
lights/traffic lights, traffic signs, information displays for drivers). The exit point of the container
terminal must, based on the LPR camera reading and the OCR portal reading, ensure the passage
of trucks in accordance with the appointment made when the truck entered the port. The exit point
of the container terminal must provide the driver with information about the next point. The exit
point must forward information about the exit of the truck and container to TOS and, if necessary,
to VBS.

e Depot entry point
Three entry lanes are planned. Each lane must have a kiosk for drivers, equipped with a display
(min. diagonal length 22 cm), a communication module (VOIP/intercom) or instead of a kiosk,
other technology and equipment that ensures the implementation of the entire process of entry
and exit of trucks (regardless of the solution, it is referred to below as "kiosk"), a camera for license
plate recognition (LPR camera), and a barrier gate installed behind the “kiosk”. The depot entry
control point checks the correctness of the truck's arrival at the control point in accordance with
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the appointment and, based on the LPR camera reading and verification with the TOS and VBS
systems, must provide the driver with information about the planned loading/unloading point via
the display on the “kiosk” and by transmitting the information to the VBS system. The depot entry
point must forward information about the entry of the truck and container to TOS and VBS.

The tenderer has the option of supplying a system of portable handheld devices (tablet computers
with the tenderer's GOS system installed) for confirming any readings of external damage to the
exterior of containers and entering additional damage to the exterior and recording additional
damage to the exterior and interior of the container. The data entered into the GOS must be
transferred to the TOS system.

¢ Depot exit point

Two (2) OCR portals are planned, leading to three exit lanes. Each exit lane must have a kiosk for
drivers, equipped with a display (min. diagonal length 22 cm) and a communication module
(VOIP/intercom) or instead of a kiosk, other technology and equipment that ensures the
implementation of the entire process of entry and exit of trucks (regardless of the solution, it is
referred to below as "kiosk"). Each truck lane must be equipped with an appropriate barrier gate
after the “kiosk” and a camera for recognising truck license plates (LPR camera) and appropriate
traffic signals (warning signs, lights/traffic lights, traffic signs, information displays for drivers).
Based on the correct reading of the OCR portal and LPR camera, the exit point must ensure the
exit of the truck and provide the driver with information at the next point. The exit point of the
depot must forward the OCR portal reading to TOS and VBS.

Maintenance and technical support and other requirements regarding the execution of
the order:

maintenance and technical support are required for a period of ten years

e the tenderer must provide technical support in English,

e the tenderer must provide technical specifications for all integrations between individual
systems,

e the tenderer must ensure the establishment of a connection with the contracting authority's
operating system (TOS Tideworks Mainsail 10) and, if necessary, with the truck notification
system (VBS) and other systems (e.g., LDAP).

e The tenderer shall provide and, if necessary, develop interfaces that enable the exchange
of electronic messages between systems for the purposes of the entire truck entry and exit
process.

e The tenderer shall supply all necessary technical and computer equipment for the
establishment of the entry/exit point.

e The tenderer shall prepare a plan for the placement of all technological equipment for the
purposes of preparing project documentation for the construction (technology project),
namely design documentation for obtaining a building permit (DGD) and detailed design
documentation (PZI). All planned equipment, required connections to the electrical and
telecommunications networks, and all other technical elements to be provided by the
contracting authority(foundations, bases, canopies, protective elements, signalling, etc.)
must be clearly specified. The tenderer must prepare the items listed in this paragraph
within 40 days of commencing work. The preparation of the project documentation (DGD
and PZI) for the construction facility is not subject to this contract the Contracting authority
ordered it separately as part of the public procurement with the internal designation .JN
125/2024 " DRUGI DEL ARHITEKTURNIH IN INZENIRSKIH STORITEV ZA NOVE NALOZBE
ZA RAZVO] KONTEIJNERSKEGA TERMINALA DO 1,8 MIO TEU (SKLOPI 1 DO 4)” (eng.
SECOND PART OF ARCHITECTURAL AND ENGINEERING SERVICES FOR NEW
INVESTMENTS FOR THE DEVELOPMENT OF A CONTAINER TERMINAL UP TO 1.8 MILLION
TEU (LOTS 1 TO 4)) lot 1 investment SPKT24. Within the scope of this separate contract,
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the following deadlines are foreseen for the production of project documentation: a)

Amendment of the IDZ - within 30 calendar days after receipt of the technology project

from the Contracting authority, b) Implementation of geomechanical research and

preparation of draft project documentation DGD - within 80 calendar days after
confirmation of the amendment of the IDZ by the Contracting authority, c) Drafting of the

draft PZI project documentation with a list of works and a design estimate - within 90

calendar days of obtaining opinions on DGD and a written message from the Contracting

authority, the contractor should continue with construction and Design supervision - during
construction, which will last approximately 300 calendar days from the start of the
construction contractor's work.

e The tenderer must ensure cooperation with the designer selected by the contracting
authority in the preparation of project documentation for the infrastructure placement of
the entry-exit point (DGD and PZI), in determining the traffic regime, and in managing
exceptions.

e The tenderer shall provide free correction of errors or failures of the object of the order
during the warranty period.

e The tenderer shall ensure the upgrading of software and hardware for a period of at least

10 years with the aim of promoting innovation, increasing competitiveness, and long-term

sustainable development, which includes optical character recognition (OCR) technologies,

machine learning (ML), artificial intelligence (AI) and is used for the identification of
containers, vehicles, license plates, markings, and the automation of work at container
terminals.

The tenderer shall provide training for users of the software solution.

The tenderer must deliver a list of annual and other periodic maintenance plans.

The tenderer shall provide training for hardware maintenance purposes.

The tenderer must provide 24/7 support to the contracting authority for troubleshooting in

the event of malfunction of the supplied equipment for a period of at least 10 years:

o When a critical fault is notified (complete system failure — traffic is stopped), the
tenderer's response time for fault rectification must be within 1 hour and no more
than 2 hours.

o When a high-risk fault is notified (the system is operational but causes serious
limitations in operation, more than 50% of the system is not functioning properly)
the tenderer’s response time for fault rectification must be within 2 hours and no
more than 4 hours.

o When a medium-risk fault is notified (the system is functioning but with reduced
operability and causing slower traffic processing) the tenderer’s response time for
fault rectification must be within 4 hours and no more than 12 hours.

o When a low-risk fault is notified (the system is functioning without errors, user
advice, documentation issues, suggestions for improvements, report preparation),
it must be resolved within 24 hours but no later than within 72 hours.

e Ensuring 24/7 system operation under normal conditions, with a functioning managed
working environment:

o atleast 99.8% reliability of the server infrastructure;

annual downtime must not exceed 17.52 hours;

monthly downtime must not exceed 4 hours;

daily downtime must not exceed 2 hours;

simultaneous loss of services to multiple users is not cumulative;

e The tenderer defines a list of all spare parts necessary for 24/7 operation, which the
contracting authority must have in stock.

e The tenderer must notify the contracting authority that individual components are
approaching the end of their service life and that there is a high probability that a shortage
of spare parts will soon occur as a result. This applies in particular to critical components

O O O O
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that cannot be replaced or where new components do not support the installed OCR
infrastructure or OCR applications. The tenderer must define a list of key parts.

e The tenderer defines all limitations of the OCR portal and GOS system that the contracting
authority should take into account for the optimal operation of the OCR system and
accompanying systems.

e The tenderer prepares a proposal for data archiving.

e The tenderer is responsible for the appropriate performance and responsiveness of the
application part of the system and management of server system software in cooperation
with the Contracting authority.

If the tenderer has any comments, suggestions for changes, or concerns regarding the
technical specifications or other sections of this documentation related to the public
procurement, they may express them by posting questions on the public procurement
portal under the relevant public procurement that has been published. (Asking questions,
point 1.3 of this documentation).
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IV. FORMS

- TENDER (OBR-1)

- PRO FORMA INVOICE (OBR-1A)

- INFORMATION OF THE TENDERER AND SUBCONTRACTORS OR JOINT
CONTRACTORS (OBR-2)

- DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF
GROUNDS FOR EXCLUSION (OBR-3)

- DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF
GROUNDS FOR EXCLUSION FOR SUBCONTRACTORS(OBR-3A)

- DECLARATION ON PROVISION OF TECHNICAL AND STAFFING CAPACITIES (OBR-
4)

- CERTIFICATE OF THE CONTRACTING AUTHORITY (OBR-4A)

- MODEL CONTRACT (OBR-5)

- IDENTIFICATION OF THE TENDERER/BUSINESS PARTNER (KYC FORM) OR
STATEMENT/DATA ON PARTICIPATION OF NATURAL AND LEGAL PERSONS
OWNED BY THE TENDERER (OBR-6)

- STATEMENT OF THE TENDERER ON COMPLIANCE WITH THE CODE OF CONDUCT
FOR BUSINESS PARTNERS OF THE LUKA KOPER GROUP / IZJAVA PONUDNIKA O
SPOSTOVANJU KODEKSA RAVNANJA POSLOVNIH PARTNERJEV SKUPINE LUKA
KOPER (OBR-7)

- ESPD IN ELECTRONIC FORMAT (for each economic operator to be involved in the
performance of the public contract; see point 3.1)

- SUBCONTRACTOR 'S REQUEST FOR DIRECT PAYMENT (OBR-8)
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OBR-1
TENDER
tender no.:
Public Procurement
No. JN 70/2025

1. Contracting authority: Luka Koper, d.d., Vojkovo nabrezje 38, 6501 Koper

2. Subject of the EQUIPMENT FOR THE ENTRY-EXIT POINT OF
procurement: CONTAINER TERMINAL

3. The tenderer:

4, Tender values:

Tender price excluding VAT EUR

Tender price with VAT EUR

The tender price includes all costs and fees connected with the realization of the tender.

Coverage of content and technical requirements ( (Pvseb)) (specify the
number of content and technical requirements from the FORM OBR 1b marked "M" (criterion)
offered by the tenderer in the tender).

Origin of goods: (complete as appropriate)

5. The tender is valid for the entire contract, in accordance with the tender documents related
to the award of the contract, which is attached to this tender.

The price is fixed for the scope of works from the tender.
The tender must be valid for 120 days after the deadline for receipt of tender.

We undertake to perform the contract in accordance with the requirements of the
procurement documentation.

9.  Financial terms — we are familiar with and agree to the financial terms set out in the model
contract.

10. We will perform the contract as stated in the tender and will not transfer it to another
contractor. We will immediately inform the contracting authority to indicate the
subcontractors we cooperate with, otherwise we are obliged to compensate the contracting
authority for the costs or other damage incurred due to untimely notification.

11. We declare to have studied the documentation relating to public contract award in full detail
prior to submission, and accordingly, we are familiar with all the characteristics and specifics
hereof, and we fully agree therewith. Any shortcomings in the specification/scope of works
of the contract have been brought to the attention of the contracting authority. No
subsequent claims will be made on this basis.

12.  We will provide the contracting authority with a financial security instrument in accordance
with the documentation related to the award of the public contract.
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Date: The tenderer

Place: Stamp

(Name, surname and signature
of the authorised person)
Annexes:
- Annex 1: Pro forma invoice (OBR-1A)
- Annex 2: Technical requirements (OBR-1B) (completed excell file "OBR-1B Tehnicne
zahteve...”)
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OBR-1A
PRO FORMA INVOICE

JN 70/2025 EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER TERMINAL

Unit Quantity Value of Value in EUR
works taken | excluding VAT
over per (=Quantity x

Scope of services unit in EUR | Value of works

excl. VAT taken over per
unit)

Preparation of a plan for the pcs 1

placement of all technological
equipment (technology project)
for the purposes of the
preparation of the project
documentation for construction

Delivery and Installation of a pes 1

test OCR portal (first phase)

Delivery and installation of pcs 1

3. | other equipment of the entry-
exit point (second phase)

One month | 120

Maintenance of the system (for -
maintenance

a period of ten (10) years)

Total in EUR excluding VAT (1+2+3+4) = Tender price

("value entered by the tenderer on the form Tender OBR-1, "Tender price excluding VAT”)
Variation tenders and options are not allowed!
All the fields marked green above must be fulfilled with values.

All prices are in euros.
Prices are calculated and rounded to two (2) decimal places.

Date: The .
tenderer:
Place: Stamp
(Name, surname and signature of
the authorised person)
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OBR-2

INFORMATION OF THE TENDERER AND SUBCONTRACTORS OR JOINT

CONTRACTORS

1. TENDER

We are submitting the tender to undertake the public procurement JN 70/2025 EQUIPMENT FOR
THE ENTRY-EXIT POINT OF CONTAINER TERMINAL (please mark as appropriate with X):

O individual tender
O with subcontractors
O joint tender

2. INFORMATION ABOUT THE TENDERER
2.1 Information about the tenderer

Full company name of the tenderer

Address of the tenderer

Legal representative or one or several
persons authorised to sign the contract

Option to digitally sign the contract with a
qualified digital certificate? of all persons YES/NO
authorised to sign the contract

Registration number

VAT identification number

Current account number

Name and address of bank:

BIC/SWIFT

Phone™

e-mail™

Number of employees

Seller's representative (first name surname,
e-mail, tel./gsm)”

* information for the contract, **information for publication on the public procurement portal in case of selection

1 See Regulation (EU) No 910/2014 of the European Parliament and of the Council of 23 July 2014 on electronic
identification and trust services for electronic transactions in the internal market and repealing Directive 1999/93/EC
(Regulation - 910/2014 - EN - e-IDAS - EUR-Lex).
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2.2 Tender with subcontractors — information on subcontractors

Tenderers fill in the point 2.2. in the event that they will cooperate with subcontractors in the
execution of the public contract.
In the public procurement marked JN 70/2025, we will cooperate with the following

subcontractors:

Quantity
(%) of the
Requests
Full name of the subcontractor, . . total
. Description of the part of the | direct .
address, authorized person, according
No. . . contract to be performed by | payments
registration  number, VAT to the
. o the subcontractor YES/NO
identification number value of
the works
taken over
1.
2.
3.

Note: If the tenderer has more than one subcontractor, the tenderer shall provide the required
information in a table of equivalent content. The additional sheet must be signed and stamped by
the tenderer and it must be clear that the information given is for the public contract in question.

2.3. Joint tender

Tenderers shall complete point 2.3 if they have submitted a joint tender.
The following tenderers are participating in the procurement procedure JN 70/2025:

i 0,
Full name of the co-tenderer, Qitanlity - (04)
. of the total
address, authorized person, . )
. . Description of the part of the contract | according to
No. | registration  number, VAT
. e o .+« | to be performed by the co-tenderer | the value of
identification number, e-mail™,
- the works
Tel.
taken over
1.
2.
3.
Date: The tenderer
Place: Stamp
(Name, surname and
signature of the authorised
person)
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OBR-3

DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF GROUNDS
FOR EXCLUSION

Tenderer / partner:

We declare under criminal and material responsibility that:

a) we are not the subject of insolvency or compulsory winding-up proceedings under the act
governing insolvency and compulsory winding-up proceedings or of liquidation proceedings
under the act governing companies, our assets or operations are not being administered by a
liquidator or by the court, our business activities are not suspended, and, in accordance with
the regulations of another country, we are not the subject of proceedings or are not in an
analogous situation having the same legal effect;

b) on the day on which the deadline for receipt of tenders expires, we are not excluded from public
procurement procedures on the grounds of being entered in the register of economic operators
on whom secondary sanctions of exclusion from procurement procedures have been imposed
from Article 110 of ZIN-3 (Exclusion grounds from Article 75(4)(a) of the ZIN-3);

¢) we are registered in the commercial register to carry out the activity that is the subject of the
contract and we undertake it in the tender, namely for the activity

d) on the day of the submission of the tender, none of our transaction accounts are blocked and
in the last 180 days before the deadline for the submission of tenders, none of our transaction
accounts were blocked for more then 10 consecutive days.

e) In the last three financial years for which balance sheet data has already been published (in the
case of less than three years of operation, in the period since we began operating), we had
average annual net sales revenue at least equal to the tender value (excluding VAT) for the part
of the contract we are taking over.

Our average annual net sales revenue over the last three financial years amounted to:

EUR;

f) We have a recent and current Basel II credit rating of at least SB6 or equivalent, in accordance
with the provisions of the procurement documents.

g) We and any person, entity or body referred to in the first paragraph of Article 5.k of Regulation
(EU) No 833/2014 concerning restrictive measures in view of Russia's actions destabilising the
situation in Ukraine are not subject to the prohibition from the first paragraph of Article 5.k of
this Regulation.

Per request, we will provide the contracting authority with the additional evidence required to
demonstrate that the above conditions are met, within the determined deadline.

Date: Tenderer / partner
Place: Stamp
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(Name, surname and signature
of the authorised person)
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OBR-3A

DECLARATION ON ELIGIBILITY TO PARTICIPATE AND THE ABSENCE OF GROUNDS
FOR EXCLUSION FOR SUBCONTRACTORS

Subcontractor:

We declare under criminal and material responsibility that:

a) we are not the subject of insolvency or compulsory winding-up proceedings under the act
governing insolvency and compulsory winding-up proceedings or of liquidation proceedings
under the act governing companies, our assets or operations are not being administered by a
liquidator or by the court, our business activities are not suspended, and, in accordance with
the regulations of another country, we are not the subject of proceedings or are not in an
analogous situation having the same legal effect;

b) on the day on which the deadline for receipt of tenders expires, we are not excluded from public
procurement procedures on the grounds of being entered in the register of economic operators
on whom secondary sanctions of exclusion from procurement procedures have been imposed
from Article 110 of ZIN-3 (Exclusion grounds from Article 75(4)(a) of the ZIN-3);

¢) we are registered in the commercial register to carry out the activity that is the subject of the
contract and we undertake it in the tender, namely for the activity

d) on the day of the submission of the tender, none of our transaction accounts are blocked and
in the last 180 days before the deadline for the submission of tenders, none of our transaction
accounts were blocked for more then 10 consecutive days.

e) In the last three financial years for which balance sheet data has already been published (in the
case of less than three years of operation, in the period since we began operating), we had
average annual net sales revenue at least equal to the tender value (excluding VAT) for the part
of the contract we are taking over.

Our average annual net sales revenue over the last three financial years amounted to:

EUR;

f) We and any person, entity or body referred to in the first paragraph of Article 5.k of Regulation
(EU) No 833/2014 concerning restrictive measures in view of Russia's actions destabilising the
situation in Ukraine are not subject to the prohibition from the first paragraph of Article 5.k of
this Regulation.

Per request, we will provide the contracting authority with the additional evidence required to
demonstrate that the above conditions are met, within the determined deadline.

Date: Subcontractor

Place: Stamp

(Name, surname and signature
of the authorised person)
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OBR-4
DECLARATION ON PROVISION OF TECHNICAL AND STAFFING CAPACITIES

We hereby declare that we have all the necessary technical capabilities (e.g., production,
machinery, equipment, etc.) for the quality performance of the entire contract within the set
deadline, in accordance with the requirements set out in the tender documentation, the rules of
the trade and the regulations and standards in the field of the subject of the contract. Per request,
we will provide the contracting authority with the additional evidence required to demonstrate the
technical capacities, within the determined deadline.

Reference works data:

Under criminal and material liability we declare that the data about the reference work stated below
are true. Per request, we will provide the contracting authority with the additional evidence required
to demonstrate the successful implementation of the listed reference work, within the determined
deadline.

REFERENCE WORK 1 REFERENCE WORK II

Name of reference
work:

Contracting authority

Supplier

Subcontractor

(if the economic
operator acted as a
subcontractor)

Date of imple,entation
of work

(month, year)

Place of work/location
of delivery (within
European Union
countries)

Total transaction value
(in EUR excl. VAT):
The value of the part of
the transaction that
demonstrates the
fulfillment of the
condition of technical
and professional
competence (reference)
in EUR (excluding VAT)
Subcontractor's share,
if acting as a
subcontractor, in terms
of value in %
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Details of financial
transactions

Notes:

- if the pre-set tables on the form are not sufficient to list all reference transactions, the tenderer
shall complete and attach several OBR-4 forms,

- If the tenderer does not wish to disclose the actual values of its transactions, it may indicate on
forms OBR-4 and OBR-4A that it meets the minimum required value for each transaction.

Annex: CERTIFICATE OF THE CONTRACTING AUTHORITY FOR EACH OF THE REFERENCES
PROVIDED (i.e. form OBR-4A).

If the economic operator acted as a subcontractor in the performance of the reference contract, it

must submit:

- a certificate of the contracting authority (form OBR-4A) signed by the end customer, or

- a certificate of the contracting authority (form OBR-4A) signed by the subcontractor's customer,
to which it must also submit the end customer's certified references to the subcontractor's
customer.

The content of the customer's confirmation must be in accordance with the template (i.e., form
OBR-4A from this documentation).

If the economic operator demonstrates the reference work with a service performed for Luka Koper
, d.d., it is not necessary to attach a certificate from the contracting authority. The contracting
authority will verify his own records to check if the required conditions are fulfilled. It is
recommended that the tenderer nevertheless check with the contracting authority whether such
reference work will be accepted or taken into account.

Date: The tenderer

Place: Stamp

(Name, surname and signature
of the authorised person)
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(0]:1 8% 7.
CERTIFICATE OF THE CONTRACTING AUTHORITY

Contracting authority:

which took place in the year(s) ( month, year — from — to)

in total value of ..., EUR excluding VAT,
confirms that the contractor/supplier of the order
has carried out the work on time and to a satisfactory standard.

The following goods were delivered under this contract (add description to show that the reference
requirements are met):

Signatory of the contracting authority's certificate ........cooovviimiiiiiiii e,
(Indicate name and surname)

Function or position of the signatory of the contracting authority's certificate
..................................................... (please specify position)

Date: Stamp: Signature:

Note. The tenderer may also attach other relevant certificates obtained in other procedures for
the purpose of participating in public procurement procedures as proof under this form, provided
that the certificates show all the information specified in this form.
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OBR-5
MODEL CONTRACT

LUKA KOPER, pristaniski in logisti¢ni sistem, delniSka druzba, Vojkovo nabrezje 38, 6000 KOPER,
represented by the Management Board President and the Management Board

MEMBER

(as the CONTRACTING AUTHORITY)
VAT identification number: SI 89190033
Registration number: 5144353000

and

(name of the contractor), (address of the
contractor), represented by (authorized representative of the contractor
to sign the contract),
(as the CONTRACTOR)

VAT identification number:
Registration number:

conclude the following
CONTRACT no. JN 70/2025 / ISPKT24/ 45-

I. Introductory provisions
Article 1

The parties hereby declare that:

- the contracting authority has carried out the public procurement procedure "OPREMA ZA
VHODNO-IZHODNO TOCKO KT”(EQUIPMENT FOR THE ENTRY-EXIT POINT OF CONTAINER
TERMINAL) (hereinafter: public procurement) in accordance with procedure
with internal reference number 70/2025 (the contract notice was published on the public
procurement portal on );

- the contractor submitted to the contracting authority the tender no. dated

, Which is Annex 1 to this contract (hereinafter: the tender);

- on the basis of the decision published on the public procurement portal the contracting
authority awarded the public contract to the tenderer

- this contract is concluded with the purpose of determining the condltlons and manner of
implementation of the subject of the public contract;

- (OPTION: only applicable if several contractors submit a joint tender), the contractors as
partners on concluded (hereinafter: consortium agreement),
which regulates the relations between the partners in the distribution of works and the
responsibilities between them. The consortium cgreement is an annex and an integral part
of this contract. Within the framework of the consortium agreement, the main partner
[T , other economic operators namely are partners. In the
continuation of this contract, the term "contractor" is used for the main partner and
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partners. The contractors under the consortium contract shall be jointly and severally liable
to the contracting authority for the implementation of this contract and the execution of
the works and services necessary for its complete fulfilment.

II. Subject of the Contract
Article 2

The subject of this contract is "OPREMA ZA VHODNO-IZHODNO TOCKO KT”(EQUIPMENT FOR THE
ENTRY-EXIT POINT OF CONTAINER TERMINAL)," which includes:

- first phase: installation of a test OCR portal at the existing entry point of the Port of Koper,

- second phase: installation of other entry-exit point equipment for trucks with a truck and
container recognition system (OCR),

- maintenance of the delivered equipment for a period of ten (10) years after the acceptance
of the second phase.

The detailed content and scope of this contract are described in the documentation relating to the
award of the public contract and the contractor's tender and form an integral part of this contract.

In the event of any inconsistency between the procurement documents and the tender, the
provisions of this contract shall prevail.

III. Obligations of the service provider
Article 3

The contractor undertakes to perform the work or services that are the subject of this contract in
accordance with:

- this contract,

- contract specification or procurement documents and their annexes,

- the contractor's tender,

- applicable relevant regulations, standards and legislation,

Article 4

The contractor declares and undertakes to the following:

- that before submitting the tender, it has examined all the documentation, is familiar with its
contents and has no further questions relating to the subject of the contract,

- that, prior to commencing work, it has inspected the area or location where the equipment will
be installed and examined it with professional diligence, so that it is fully familiar with the work
site and all its characteristics and specifics,

- to carry out the work fully, in a sound and workmanlike manner, with due diligence, in
accordance with the provisions of this contract, the rules of the trade, with professionally
qualified personnel and in compliance with the legal provisions and standards in force,

- to carry out the work in such a way that the contracting authority's work process is not
jeopardised or disrupted,

- that without the contracting authority's express consent for the storage of materials necessary
for the performance of the work under this contract, the contractor shall not occupy the
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contracting authority's premises where the contracting authority's work process is carried out,
whereby the contractor shall not be entitled to any additional costs or extension of deadlines
for delays arising from this,

that the installed materials and equipment will be free of material and legal defects and will
comply with the regulations and standards applicable in the Republic of Slovenia, otherwise the
contractor shall, at its own expense and risk, immediately remove the unsuitable
material/equipment and/or remedy the unsuitably performed work in @ manner that complies
with professional rules,

before the actual start of the installation of the equipment, to submit to the contracting authority
for inspection the prescribed evidence of the suitability of the equipment and a description of
the technology used to perform the works,

before the acceptance of individual services (acceptance of the first phase or second phase), to
submit to the contracting authority all necessary documentation for acceptance or the required
documentation relating to the award of the public contract;

to independently take care of and implement all safety measures at the work site for both
workers and equipment and materials in accordance with applicable legislation and conclude an
Agreement on Safety Measures with the contracting authority, otherwise assuming full material
and criminal liability for the consequences of the omission,

to properly arrange and secure the work site before the start of work and report any potentially
hazardous work to the Slovenian Labor Inspectorate, if such work exists;

that, prior to the commencement of work, it will prepare and submit to the contracting authority
a schedule for the delivery and installation of equipment and the implementation of the software
solution (taking into account the_informative schedule for the delivery and installation of
equipment and the implementation of the software solution submitted in the tender);

that, prior to the commencement of work, it will, on the basis of a written request, arrange for
the organisational unit responsible for port security to issue entry permits to the Koper port area
for its employees and the employees of any subcontractors (at its own expense)

that it will pay for the use of roads in accordance with the Port of Koper price list (https://luka-
kp.si/slo/cenik-in-splosni-pogoji) for entry into the Port of Koper area with a personal vehicle,
that it will comply with all rules and regulations applicable at Luka Koper d.d. (https://www.luka-
kp.si/en/port-guide/port-security/),

that after the completion of the installation of the equipment (first or second phase), it will
ensure the removal of any waste and that all waste is removed and disposed of in accordance
with the applicable regulations, otherwise it shall be liable to the contracting authority for any
damage that the contracting authority may suffer as a result, or if the contractor fails to remove
the waste, the contracting authority shall have the right to remove the waste at the contractor's
expense, and the contracting authority shall be entitled to claim reimbursement of the costs of
waste removal or damage by means of a unilateral set-off statement against the contractor's
claims against the contracting authority. The contractor's responsibility for waste removal also
includes the obligation to engage a suitably qualified and authorized carrier for the transport of
the waste generated,

that, if waste owned by the contracting authority is generated during the performance of the
services, the contractor shall, prior to the removal of the waste from the port area, provide the
contracting authority with the information necessary to create a record sheet (authorized carrier,
authorized recipient, type of waste, estimated quantity of waste) and ensure that the contracting
authority receives a confirmed record sheet on the delivery of waste,

to enable the contracting authority to inspect the performance of contract work at any given
time and follow their instructions on specific issues,

to hand over to the contracting authority all necessary documentation on the quality of the work
performed before acceptance of the installed test system or other equipment of the entry/exit
point;
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- to maintain the installed equipment throughout the agreed period in accordance with the
contract, so as to ensure the smooth operation of the equipment/system and all the
functionalities of the equipment or system specified in the offer and the contract specification;

- to keep the contracting authority informed of any circumstances which may hinder, complicate
or make more costly the realization of the works.

IV. Obligations of the contracting authority
Article 5

Before the commencement of work, the contracting authority is obliged to provide the contractor
with the following at its own expense for the purposes of performing all work for the duration of
the work:

1. projects or plans for the performance of work, if any,
2. free access to the location of the installation and removal from the location,
3. use of the land for the duration of the installation.

V. Acting with subcontractors
Article 6

In the execution of the public contract in question, insofar as it will perform part of the service

with subcontractors, the contractor guarantees and undertakes:

- that its subcontractors will carry out the work conscientiously, honestly and in accordance with
the provisions of this contract, the applicable legal provisions and the rules of the profession,

- in relation to the contracting authority, to take full care and assume responsibility for the
subcontractors in respect of the implementation and quality of the works covered by this
contract,

- to include in the contracts concluded with the subcontractors clauses requiring the
subcontractors, in the event that they claim direct payment from the contracting authority for
any claim they may have against the main contractor in respect of the Subject of this contract,
to provide the contracting authority with all documentation relating to the works carried out and
the existence of the claim against the main contractor and, in particular, to provide the
contracting authority with all original documentation.

Article 7

By signing this contract, the contractor acknowledges that he is aware of the definition of
subcontractor under the ZIN-3.

The contractor shall perform the work or services itself or with subcontractors specified in the
tender (if there are any subcontractors are specified in the tender).

The contractor undertakes to notify the contracting authority of any changes relating to
subcontractors (in particular changes to data, replacement of subcontractors, exclusion of
subcontractors, subsequent nomination of subcontractors) in accordance with the third paragraph
of Article 94 of ZIN-3, and obtain the written consent of the contracting authority. The contracting
authority shall issue or refuse consent in accordance with the fourth paragraph of Article 94 of ZJN-
3.
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In the cases referred to in the previous paragraph of this article, the contractor must submit to the
contracting authority, within five days of the change occurring, at least:

- the contact details and legal representatives of the (new) proposed subcontractors,

- all forms intended for subcontractors in the documentation relating to the award of the public
contract, including completed European Single Procurement Documents (ESPD) for new
subcontractors, if these were required in the documentation relating to the award of the public
contract,

- astatement by the subcontractor on the method of payment and, if necessary, an authorization
to obtain information from official records for new subcontractors.

If the contracting authority finds that the work is being performed by a subcontractor for which it
has not given its written consent, it may withdraw from the contract.

Article 8

Direct payment to a subcontractor shall be binding on the contracting authority and the contractor
only if the individual subcontractor requests direct payment in accordance with the fifth paragraph
of Article 94 of ZIN-3 and submits written consent for the contracting authority to settle the
subcontractor's claim against the contractor instead of the contractor. In this case, the
subcontractor is entitled to payment from the contracting authority, and by signing this contract,
the contractor expressly authorizes the contracting authority and agrees that, on the basis of a
confirmed invoice or statement, the contracting authority will settle the subcontractor's claim
against the contractor, who requests direct payment, instead of the contractor, and the contracting
authority accepts this authorization and agrees to this method of payment and undertakes to settle
the subcontractor's claim against the contractor on behalf of the contractor. For the purpose of
direct payment, the contractor shall attach to each of its invoices or statements an invoice or
statement from the subcontractor, which the contractor has previously approved.

Direct payments by the contracting authority to any subcontractors may be made up to the amount
of the contracting authority's obligation, which is recognized at any time for the subcontractor's
work under this contract and has not yet been paid to the contractor. If the contracting authority
has no outstanding obligations to the contractor (because it has already paid the contractor for the
work performed or has asserted any counterclaims that defer payment or reduce the contractor's
claim), the subcontractor is not entitled to demand direct payment from the contracting authority
and the contractor must settle the relationship with the subcontractor itself.

The contractor is fully liable for all consequences and damages that may arise for the contracting
authority if the value of the subcontractors' work, together with the contractor's work, exceeds the
contractual value that the contracting authority is obliged to pay to the contractor for the work or
services performed under this contract. Any costs and damages which the contracting authority
may incur in this way shall be deducted from the total contract value and may be set off against
the contracting authority's liability to the contractor.

When the contracting authority has settled the subcontractor's claim against the main contractor
the contracting authority's payment obligation to the main contractor shall be reduced by the
amount paid to the subcontractor.

The contracting authority shall not be liable to pay default interest and other incidental claims,
including penalties, in respect of the works performed and the invoices due from the main
contractor to the subcontractor, but the obligation shall remain exclusively with the main
contractor.
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Article 9

The Contracting Authority may withhold the payment of the subcontractor's claim:

- until all documentation relating to the work performed and the existence of the subcontractor's
claim against the main contractor has been delivered to the main contractor and the main
contractor has confirmed the subcontractor's claim in writing,

- until the submitted interim certificate or invoice for the work already carried out has been
approved by the contracting authority.

The Contracting Authority shall not be obliged to settle disputes between the Contractor and
subcontractors concerning the eligibility and maturity of their claims. If any dispute arises between
the Contractor and the subcontractor as to who is entitled to claim from the Contracting Authority
a particular payment for work not yet paid for, or whether payment for the same work is claimed
from the Contracting Authority by both the subcontractor and the Contractor, the Contracting
Authority shall be entitled to withhold payment of the claim for that work, even if the claim is
already due, until the dispute between the contractor and the subcontractor has been settled by
agreement or until they submit a final decision against which all available ordinary and
extraordinary remedies have been exhausted. In such a case, the Contractor explicitly
acknowledges that the Contracting Authority shall not be in default in the payment of claims against
the Contractor and the subcontractor and shall not be in breach of this contract by withholding
payment. The Contracting Authority may exercise its contractual right to withhold payment until
the Contractor and the subcontractor have reached an agreement or a court has decided which of
them is entitled to payment.

If the subcontractor does not request direct payment from the contracting authority, the main
contractor undertakes, by signing this contract, to send to the contracting authority, no later than
60 days after payment of the final invoice or statement, its written declaration that it has paid all
the subcontractors directly connected with the subject of the contract, and the subcontractors'
written statement that they have received payment. If the contractor fails to fulfill this obligation,
the contracting authority shall act in accordance with the seventh paragraph of Article 94 of ZIN-
3 and submit a proposal to the National Review Commission to initiate a minor offence procedure.

VI. Value of works and method of payment
Article 10

The total contract value is determined on the basis of the enclosed tender and amounts to:

EUR
(With words evrov ...... /100),
of which:
- Value of installation of a test OCR portal at the existing entry point of the Port of Koper:
....................... EUR,
- Value of installation of other entry-exit point equipment: ..............cccoe.e EUR,

- maintenance value for a period of ten years from the acceptance of the installed equipment
referred to in the previous indent: .............cccc.e.. EUR. The value includes all costs for
performing maintenance services or ensuring all functionalities of the equipment/system, as
specified in this contract and contract specification.
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The prices in the offer are fixed and unchangeable, except in cases permitted by applicable
regulations or agreed upon in this contract.

The prices in the first paragraph are prices excluding value added tax, which is charged in
accordance with applicable legislation.

Article 11

Services or work under this contract shall be invoiced as specified below:

- for the preparation of a plan for the placement of all technological equipment (technology
project) for the purposes of the preparation of the project documentation for construction the
contractor shall issue an invoice after its acceptance; the basis for issuing the invoice and the
attachment to the invoice shall be the acceptance record of successful handover and
acceptance the plan for the placement signed by both contracting parties;

- for the delivery and installation of the test OCR portal at the existing entry point of the Port of
Koper, the contractor shall issue an invoice after its acceptance; the basis for issuing the
invoice and the attachment to the invoice shall be the acceptance record signed by both
contracting parties;

- for the delivery and installation of other entry-exit point equipment, the contractor shall issue
invoices in the following dynamics:

a) 40% of the value of item 3. from the Pro forma invoice (OBR-1A) after the delivery of
the equipment to the area of the port of Koper, the basis for issuing shall be the acceptance
record of successful delivery signed by both contracting parties,
b) 40% of the value of item 3. from the Pro forma invoice (OBR-1A) after the installation
of the equipment, the basis for issuing shall be the acceptance record of successful
installation signed by both contracting parties,
c) 20% of the value of item 3. from the Pro forma invoice (OBR-1A) after acceptance of the
equipment; the basis for issuing the invoice and the attachment to the invoice shall be the
acceptance report signed by both contracting parties;

- maintenance services for the installed equipment shall be invoiced monthly, based on the flat
rate (monthly amount) specified in the tender. The contractor shall invoice the services
monthly, i.e. by the 5th day of each month.

The contracting authority shall settle the payment obligations by transfer to the contractor's
transaction account NO. .........cccccceeviieiiiienniinees opened with ..o The deadline for
payment of each invoice is 30 days from the date of service provision, as indicated on the
contractor's invoice. In the event of Contracting authority late payment, the contractor shall be
entitled to statutory default interest. Upon the expiration of the above-mentioned 30-days payment
period and unless the relevant invoice has validly been disputed for justified reasons and in good
faith by the Contracting Authority in line with the paragraph above, the Contracting Authority will
be in default. The Contractor reserves the right to charge interest on invoices that are not timely
paid and which are not disputed on the basis of a legal interest rate in Slovenia. This interest rate
falls due after written notification to the Contracting Authority and after expiry of a 30-days
remediation period. In case of a valid dispute of an invoice, the Customer is held to pay the
undisputed balance in accordance with the applicable payment terms as set above. The Contractor
may also suspend delivery or services upon notification in writing to the Contracting Authority.

*
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The contracting parties agree that the contracting authority may, at its own discretion, also settle

its obligations under this contract in any of the following ways, all of which are considered normal

and represent established business practice:

e by direct payment to subcontractors in accordance with Article 8 of this contract (applies only
to the subcontractor nominated by the contractor who requested direct payment),

e by mutual agreed offsetting between the contractor and the Contracting authority,

e by transfer to the contractor's transaction account no. opened with
the bank

Settlement with mutual agreed offsetting is carried out on the due date of the invoice.

The contractor may not transfer its monetary claim against the contracting authority to a third
party without the prior written consent of the contracting authority.

Part of the value of the supply and installation of the equipment, namely items 2 and 3 from the
Pro forma invoice (OBR-1A), if the contractor wishes, can be settled by an advance transfer
immediately after the contract has entered into force and the conditions for the payment of the
advance payment have been met, by paying 30% of the value of items 2 and 3 from the Pro forma
invoice (OBR-1A), when the contract in question enters into force and after receiving the advance
invoice for the specified amount and the financial security instrument to secure the advance
payment. Before the advance payment, the contractor issues an appropriate advance invoice or
advance claim, which the Contracting authority settles no later than 15 days after the date of its
issue. The condition for issuing an advance invoice or an advance request is the submission of a
financial security instrument to secure the advance payment, namely an original irrevocable and
unconditional bank guarantee, redeemable on first demand, issued by a first-class bank, drawn up
according to the Uniform Rules for Demand Guarantees (URDG, 2010 revision) to secure the
advance payment. Financial security instrument to secure the advance payment in the amount of
the advance payment must be valid for at least another 90 calendar days after the deadline for the
implementation of the individual item that is the subject of the advance payment (or in the event
that an advance will be used for both items at the same time, the financial security instrument
must be valid for at least another 90 calendar days after the deadline for the implementation of
item 3). If, due to delay or any other reason, the validity of the financial security instrument is
shorter than the required validity period, the contractor must extend it accordingly, otherwise the
Contracting authority is entitled to cash the financial security instrument and retain the cashed
funds until the final takeover. Retained funds do not earn interest. The Contracting authority can
cash in the financial security instrument to secure the advance payment if the contractor does not
fulfill its obligations to the Contracting authority related to the subject of the advance payment in
accordance with the contract or in the event that the contractor does not fulfill its contractual
obligations because insolvency proceedings have been initiated against it.

VII. Deadlines and other time commitments
Article 12
The contracting parties agree that the contractor shall commence work (for the first and second

phases) on the date of conclusion of this contract. The contractor shall commence system
maintenance immediately after acceptance of the second phase.

Article 13
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The contractor undertakes to perform the work under this contract within the following deadlines:

- preparation of a plan for the placement of all technological equipment (technology project) for
the purposes of the preparation of the project documentation for construction within 40
calendar days from the date of conclusion of this contract,

- first phase - installation of the test OCR portal (on existing infrastructure without integration in
existing systems): within 60 calendar days from the date of conclusion of this contract or by
30 November 2025 at the latest (whichever occurs later);

- second phase — installation of other entry-exit point equipment: by 15 October 2027 or within
30 calendar days of the completion of the construction of the facility (whichever occurs later,
but no later than 31 December 2029).

The contractor undertakes to maintain the entry-exit point for a period of 10 (ten) years from the
acceptance of the services performed under the second indent of the previous paragraph of this
article (completed second phase).

For the avoidance of doubt, within the period specified for the performance of the individual
services referred to in the second paragraph of this article, the contractor shall be obliged to
perform all work and fulfil all obligations necessary for the performance of the individual services
that are the subject of this contract, and to carry out acceptance of the services (installed
equipment) with the contracting authority in accordance with the provisions of this contract.

The contracting parties are aware of the fact that the contract in question is co-financed within the
framework of the EU project with the acronym ACCESSMILE, which was approved under the
Interreg CENTRAL EUROPE programme for the co-financing of project activities, among which the
installation of a test OCR portal for the road transport of containers is also envisaged, namely the
activities related to the installation of the test OCR portal in the container terminal (first phase) are
co-financed in the amount of 80% or up to the use of the budget provided for the test OCR portal
in the ACCESSMILE project; for this reason, the test OCR portal must be set up and operational no
later than the deadline specified in the first indent of the second paragraph of this Article of the
contract. Should the implementation of the test OCR portal (first phase) by the contractor be
delayed for any reason whatsoever, except in the case of force majeure or reasons in the sphere
of the contracting authority justifying an extraordinary extension of the contractual period for the
implementation of the test OCR portal, due to which the contracting authority will not be entitled
to the European Union co-financing, the contractor shall be liable to compensate the contracting
authority for damages for the amount of 50% of the amount of the planned European Union co-
financing (50% of 80% of the value of item 2. "Delivery and installation of a test OCR portal (first
phase)" from the Pro forma invoice (OBR-1A)).

Article 14

The parties may mutually agree to change the deadlines for the performance of work under this

contract in the following cases:

- if the change of deadlines for the performance of work is objectively necessary due to additional
work performed on the basis of a written request by the contracting authority, due to which
the completion of the contractual work within the envisaged deadline is not possible, or

- for other justified reasons.

It shall be deemed that the performance of the work within the envisaged deadline is not possible
if, due to additional work, a diligent professional would not be able to perform the work within the
initially agreed deadline for performance.
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The contractor must immediately, but no later than within 2 (two) working days from the day on
which it becomes aware of them, notify the contracting authority in writing of the occurrence and
cessation of circumstances that may affect the change of deadlines for completion under this
contract.

If the contractor is delayed in performing the work for any reason (justified or unjustified), it shall
notify the contracting authority in writing within 2 (two) working days of becoming aware of the
delay or its cause and request an extension of the deadline. Notwithstanding the contractor's
request for an extension of time the contractor shall proceed with the performance of the contract
works.

The contracting parties expressly agree that the contractually agreed deadlines for the completion
of the contractually agreed work may only be changed by mutual agreement, and the contracting
authority shall have no obligation or duty to agree to any extension of the deadline. Any agreement
to modify the contractual deadline shall be made in writing as an annex to this contract.

Article 15

Under the conditions agreed in this article, the deadline for completion shall be automatically

extended without the conclusion of an annex to the contract only in the following cases and for

the following periods:

- in the event of circumstances constituting force majeure, for the duration of the force majeure,

- in the event that the contractor has been prevented from commencing or carrying out the
works for reasons within the sphere of the contracting authority, for the days during which the
contractor has been prevented from carrying out the works (e.g. due to the performance of
the contracting authority's activities, such as, but not limited to, the handling and storage of
goods).

If, for the justified reasons referred to in the previous paragraph, the contractor is unable to
commence or continue the work, it must notify the contracting authority in writing within two
working days of establishing the reason, providing objective evidence of its existence, and the
contracting authority shall be obliged to confirm the justified reason in writing, otherwise it shall
be deemed that the contractor could have commenced or continued with the work and may no
longer invoke the impossibility of performing the work at a later date.

Circumstances constituting force majeure under this Article shall include natural disasters, strikes
or other such disturbances, acts of public enemies, wars, whether declared or not, blockades,
insurrections, riots, epidemics, landslides, earthquakes, storms, lightning, floods, the breaking
down of embankments, disturbances of public order, explosions, decisions and acts of public
authorities, disruption of traffic, disruption of telecommunications and computer traffic, and any
other event or circumstance beyond the control of any party to this contract which cannot, by the
exercise of reasonable diligence, be foreseen, prevented or remedied by any party to this contract.

The entire period of inability to perform the work for the reasons specified in this paragraph shall
be recorded by the parties in the acceptance report.

Article 16
If, during the installation of the test portal/other equipment at the entry-exit point, the contracting

authority becomes aware that there is a likelihood of delay by the contractor and the contractor
does not notify the contracting authority or request an extension of the completion date, the
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contracting authority shall notify the contractor and invite the contractor to explain the progress of
the works and the expected delay. The contractor shall reply to the request within 3 days and
explain whether it considers that there will be no delay and how it will ensure that there will be no
delay in the light of the state of the works and the progress of the deadline, or request an extension
of the deadline within the same period.

If the contractor responds that there will be no delay in the installation of the portal/equipment,
but a delay nevertheless occurs, the contracting authority shall be entitled to a contractual penalty
for the delay in the installation of the test portal/ installation of other entry-exit point equipment
in accordance with the provisions of this contract, increased by 25%.

If the parties agree to extend the deadline, the contracting authority retains the right to claim a
contractual penalty for the delay for the period from the expiry of the originally agreed deadline
for the performance of the subject of the contract, unless the contractor proves that the delay is
not due to reasons within its sphere of influence.

If the contractual work is interrupted at the request of the contracting authority, the contractor
prepares a report on the work performed so far, which is confirmed by the contracting authority's
authorized representative. The contracting authority shall reimburse the contractor for the costs
incurred to date in connection with the performance of the work, in proportion to the work
performed. The contractor shall deliver to the contracting authority all the documentation
necessary to obtain the relevant permits. In the event that the contractor fails to submit the said
documentation within the set deadline, the contracting authority has the right to withdraw from
the contract and redeem the security instrument for good performance of contractual obligations.

VIII. Acceptance
Article 17

The acceptance of the completed first phase/completed second phase shall be carried out by

signing the acceptance report for each phase, which shall specify in particular:

- whether the work performed complies with the provisions of this contract, applicable legal
regulations, and professional rules;

- the quality of the work performed and the quality of the equipment, as well as any comments
in this regard;

- adefinition of the work that the contractor is obliged to redo, complete, or repair, or a definition
of the elements that the contractor is obliged to replace, reinstall, etc.;

- other important findings;

- date of acceptance.

The contracting authority is obliged to accept the subject of each phase from the contractor,

provided that:

- all work has been performed in the quality and quantity specified in this contract and the
documentation referred to in the contract, and all previously identified deficiencies have been
remedied;

- all necessary documentation, defined as such by law or this contract, has been handed over to
the contracting authority,

- a financial security instrument for the rectification of defects during the warranty and/or
guarantee period from Article 22 of this contract has been handed over to the contracting
authority.
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If the conditions set out in the previous paragraph are not cumulatively met, the contracting
authority is not obliged to accept the subject of the contract and may refuse acceptance. If the
contracting authority refuses to accept the subject of the contract, the contractor shall be deemed
to have failed to fulfil its obligations and any delay in performance (in the narrow sense) that has
occurred up to that point shall continue. The contracting authority may not refuse acceptance due
to deficiencies that are not essential for the use of the subject of the contract.

After the completion of the first phase — the installation of the test portal (after the acceptance of
this phase) — the contracting authority will test the operation of the test portal, which is expected
to take 3 months. If the testing is successful (i.e., the contracting authority determines that the
test portal meets all of the contracting authority's requirements or achieves the required level of
reliability and meets the other criteria for the test OCR portal specified in the documentation
relating to the award of public contract JN 49/ 2025), the contracting authority will issue a
certificate to the contractor.

If, when checking the operation of the test OCR portal as defined in the previous paragraph, the
contracting authority finds that it does not meet all the contracting authority's requirements or
does not achieve the required level of reliability and does not meet the other criteria for the test
OCR portal which are specified in the documentation relating to the award of public contract IJN
70/2025, it reserves the right not to proceed with the implementation and realization of the second
phase, i.e., the phase of installation of entry-exit point. In this case, the contracting authority shall
notify the contractor in writing. In this case, the contractor shall have no claims against the
contracting authority in this regard, except for payment for the installation of the test portal and
the contractor's services, properly performed until the end of the testing phase.

If, during the acceptance process, it is determined that the work has not been performed in
accordance with the provisions of this contract (incorrect performance of the subject matter of the
contract, which occurs if the condition set forth in the first or second indent of the second paragraph
of this article is not met), the contracting authority may, at its discretion, refuse acceptance and
set a reasonable deadline for the contractor to fulfil its contractual obligations in accordance with
the provisions of this contract, or accept the subject matter of the contract with defects and
exercise all rights it has under this contract or in accordance with applicable law. If the contracting
authority sets a reasonable additional deadline, the parties agree that a reasonable additional
deadline shall be typically a maximum of 15 days, but may be shortened or extended depending
on the circumstances of the case.

After the expiration of the additional deadline referred to in the previous paragraph, the contracting
authority shall check whether the subject of this contract has been performed (properly completed)
and:

- if the subject matter has been realized (properly fulfilled) and all defects have been remedied,
the contracting authority shall accept the subject of the contract,

- if the contracting authority finds that the conditions for acceptance have not been met even
after the additional deadline, it may, at its discretion, refuse to accept the performance and
withdraw from the contract or decide to accept the subject of the contract; if the contracting
authority decides to accept the subject of the contract, it may, due to errors in performance,
exercise all rights provided for in the chapter "Warranty and/or guarantee claims" of this
contract.

If, notwithstanding the existence of any impediment to acceptance, the contracting authority
accepts the subject of the contract, the acceptance of the works has been completed, but the
contractor's delay is not thereby eliminated and continues until the contractor corrects all errors
and fulfils all other conditions for acceptance (delay in the broadest sense).
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The contracting parties agree that in case of doubt, it is considered that the contracting authority
has not completed the acceptance, unless it is explicitly stated in the acceptance record that the
contracting authority accepts the works or no deficiency or obstacle to the acceptance is found in
the acceptance record.

IX. Authorized persons

Article 18
The contracting authority authorizes its representative ,tel/mobile:
, e-mail address: , and the contractor will be
represented by tel./mobile: e-mail  address

The contracting authority's representative shall represent and act for the contracting authority in
respect of all work necessary for the performance of the contract within the scope of the provisions
of this contract, but shall have no authority to act for work beyond the scope of this contract, or
for any agreement which in substance constitutes a modification of the contract (including
extensions of deadlines, ordering of additional work, etc.).

The contracting parties shall notify the other party in writing of the replacement of the
representatives referred to in this Article within three (3) working days of the replacement.

X. Contractual penalties and damages
Article 19

The contracting parties also stipulate contractual penalties in this contract for the following cases:
(1) for delays in the installation of the test OCR portal or for delays in the installation of other
entry-exit point equipment, (2) for delays in the installation of the test OCR portal or for delays in
the installation of other entry-exit point equipment in a broader sense, arising from errors (incorrect
completion), (3) for delays in response time for critical errors, (4) for non-compliance, and (5) for
failure to achieve the required system reliability.

(1) Contractual penalty for delay:

- if the contractor delays the installation of the test OCR portal (first phase) for any reason,
except in cases of force majeure or reasons within the sphere of the contracting authority,
it shall owe the contracting authority 0.5% of the contractual value of the installation of the
test OCR portal (first phase — item 2. in the Pro forma invoice (OBR-1A)) for each day of
delay. The payment of the contractual penalty for delay under this paragraph may not
exceed 10% of the value of the installation of the test OCR portal. The right to a contractual
penalty for delay arises on the basis of the contract and the fact of the delay; the contracting
authority is not obliged to declare to the contractor that it reserves the right to a contractual
penalty. The contracting authority may enforce the contractual penalty for delay even if it
did not expressly reserve the right to a contractual penalty upon acceptance of the
contractor's delayed performance. For the purposes of this provision, the date of
performance or delivery of the subject of the contract shall be deemed to be the date on
which the acceptance of the installed test OCR portal is recorded by mutual agreement;
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- if the contractor delays the installation of other entry-exit point equipment (second phase)
for any reason, except in cases of force majeure or reasons within the sphere of the
contracting authority, it shall owe the contracting authority 0.1% of the contractual value
of the installation of other entry-exit point equipment (second phase — item 3. in the Pro
forma invoice (OBR-1A)) for each day of delay. The payment of the contractual penalty for
delay under this paragraph may not exceed 5% of the value of the installation of other
entry-exit point equipment. The right to a contractual penalty for delay arises on the basis
of the contract and the fact of the delay; the contracting authority is not obliged to declare
to the contractor that it reserves the right to a contractual penalty. The contracting authority
may enforce the contractual penalty for delay even if it did not expressly reserve the right
to a contractual penalty upon acceptance of the contractor's delayed performance. For the
purposes of this provision, the date of performance or delivery of the subject of the contract
shall be deemed to be the date on which the acceptance of the remaining equipment of the
entry-exit point is recorded in the acceptance record.

(2) Contractual penalty for delay in a broader sense: if the contractor performs the
installation of the test OCR portal or the installation of other entry-exit point equipment on time,
but with factual or legal errors that are reported to the contractor, the contractor shall be obliged
to pay the contracting authority a contractual penalty for the period from the notification of the
first error to the elimination of all errors, namely, for the installation of the test OCR portal (first
phase) for each day of failure to remedy the errors, 0.5% of the value of item 2. in the Pro forma
invoice (OBR-1A), but not more than 10% of the value of this item, for the installation of other
entry-exit point equipment (second phase) for each day of failure to remedy the errors, 0.1% of
the value of item 3. in the Pro forma invoice (OBR-1A), but not more than 5% of the value of this
item. The date of notification of the defect shall be the date on which the contractor was sent a
notification of the defect by e-mail, verbally or by registered mail, and the date of rectification of
the defect shall be the date on which it is recorded that all reported defects have been rectified or,
if the date of rectification of the defects is not recorded, the date on which all errors were actually
rectified and the test OCR portal or other entry-exit point equipment was returned to the
contracting authority for uninterrupted use.

In a broader sense, delay under this contract also includes the rectification of all errors and
deficiencies related to the documentation that the contractor must deliver to the contracting
authority under this contract.

(3) Contractual penalty for delay in response time for critical errors: if the contractor
misses the response time in the event of a critical error for any reason, except in cases of force
majeure or reasons within the contracting authority's sphere of influence, it shall owe the
contracting authority 5% of the monthly maintenance fee for each hour of delay. The payment of
the contractual penalty for delay from this indent may not exceed twice the monthly maintenance
amount. The right to a contractual penalty for delay arises on the basis of the contract and the
fact of the delay; the contracting authority is not obliged to declare to the contractor that it reserves
the right to a contractual penalty. The contracting authority may enforce the contractual penalty
for delay even if it did not expressly reserve the right to a contractual penalty upon acceptance of
the contractor's delayed performance. The moment when the defect is rectified for the purposes
of this provision shall be deemed to be the moment when the defect is rectified;

(4) Contractual penalty for non-performance: if, for any reason other than reasons caused
by the contracting authority and except for force majeure, the contractor fails to install the test
OCR portal (first phase) or install other entry-exit point equipment (second phase) or the
contracting authority does not accept the contractor's delayed performance and a situation of non-
fulfilment arises, the contracting authority shall be entitled to a contractual penalty of 10% of the
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contractual value of the first phase, in case of delay in the first phase, and penalty of 5% of the
contractual value of the second phase, in case of delay in the second phase. If the contracting
authority demands payment of the contractual penalty for non-fulfiiment, the performance claim
shall cease and the contracting authority shall be deemed to have withdrawn from the contract.
However, in case of doubt, in the event of delay by the contractor the contracting authority shall
be deemed to apply a contractual penalty for delay and not a contractual penalty for non-fulfilment,
unless the contracting authority declares otherwise. The contracting authority may also apply a
contractual penalty for non-fulfilment in all other cases where the contract is terminated as a result
of withdrawal from the contract due to delay or error or for any other reason on the part of the
contractor.

(5) Contractual penalty for failure to achieve the required system reliability: if the
installed system does not achieve the required reliability specified in the Contract Specification (i.e.,
if the reliability is found to be lower than required, greater daily/monthly/annual downtime than
permitted in the context of ensuring 24/7 system operation), for any reason, except in cases of
force majeure or reasons within the sphere of the contracting authority, the contractor shall owe
the contracting authority 7% of the monthly value of the maintenance service for each instance of
failure to achieve reliability. The total payment of contractual penalties under this title may not
exceed 7% of the value of annual maintenance. The right to contractual penalties arises on the
basis of the contract and the fact of failure to achieve the level of operational reliability; the
contracting authority is not obliged to declare to the contractor that it reserves the right to
contractual penalties.

The payment of any contractual penalty does not release the contractor from all warranty and/or
guarantee obligations under this contract, nor from liability for damages if the damage exceeds
the contractual penalty.

The amount of the calculated contractual penalty, for which the contracting authority issues an
invoice to the contractor, shall constitute a claim of the contracting authority against the contractor,
and the contracting authority's obligation for the amount of the contractual penalty shall be reduced
or offset by it.

The value of all penalties under this article may not exceed 10% of the total value of items 1, 2
and 3 from the Pro forma invoice (in this total value it is not included the value of item 4. from the
Pro forma invoice (OBR-1A)).

Except in cases of gross negligence, intentional misconduct, fraud, or criminal behaviour, the
contractor’s liability shall be limited to directly caused damage, and shall not exceed 100% of the
total value of the contract.

XI. Insurance
Article 20

The contractor undertakes, within thirteen (13) working days of signing this contract, as a
guarantee for the proper performance of the contractual obligations under this contract and as a
condition for the validity of the contract, to provide the contracting authority with a financial
security instrument, namely an original irrevocable and unconditional bank guarantee, redeemable
on first demand, issued in accordance with the Uniform Rules for Demand Guarantees (URDG,
2010 revision) or equivalent surety insurance from an insurance company, in the amount of 5% of
the total value of the installation of the OCR test portal (item 1 of Annex OBR-1A) including VAT
and the value of the installation of other entry-exit point equipment (item 2 of Annex OBR-1A),
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valid for at least sixty (60) days after the expected acceptance of the installed other entry-exit
point equipment.

In the event of an extension of the contractual deadline for the installation of other entry-exit point
equipment, the contractor shall be obliged to deliver to the contracting authority, within eight (8)
working days of the signing of the annex, a corresponding extension of the financial security
instrument, valid for at least ninety (90) days after the extended expected acceptance of the other
entry-exit point equipment.

If the contractor fails to deliver the financial security instrument referred to in the first paragraph
of this article to the contracting authority, the contracting authority may retain ten percent (10%)
of the contract value including VAT for the period referred to in the first paragraph of this Article,
which shall not bear interest. The provisions of this paragraph shall also apply mutatis mutandis if
the contractor fails to submit an extension of the financial security instrument in accordance with
the previous paragraph. The retained payment shall not bear interest.

The contracting authority may redeem the financial security instrument for the quality and timely
performance of contractual obligations if the contractor fails to fulfil its obligations to the
contracting authority in accordance with the contract, in the agreed quality, quantity and deadline,
and in the event that the contractor fails to fulfil its contractual obligations due to the fact that
insolvency proceedings have been initiated against him, or if the contractor doesn't give the
contracting authority a financial security instrument to fix defects during the warranty and/or
guarantee period.

If the contracting authority cashes in the financial security instrument, the contractor is obliged to
issue the contracting authority with at least the same type of security until the end of the above-
mentioned period of validity of the security. Otherwise, the contracting authority may, as security
for the remainder of the period specified in the first paragraph of this article, retain 10% (ten
percent) interest-free of the total value of the installation of the OCR test portal (item 1 of Annex
OBR-1A) including VAT and the value of the installation of other entry-exit point equipment (item
2 of Annex OBR-1A, in accordance with the third paragraph of this article.

Article 21

The contractor shall be liable to the contracting authority for any errors and defects in the work
performed (installed equipment — first and second phases) throughout the duration of this contract.

The warranty and/or guarantee period for the work performed and the equipment is two years,
counting from the completed acceptance of the second phase (i.e., installation of other entry-exit
point equipment). In the event of a delay in acceptance caused by the contracting authority, the
contracting parties shall mutually agree on the effective start date of the warranty/guarantee
period, depending on the length of the delay.

The contractor undertakes to remedy all defects in the equipment or its operation, or defects
resulting from poor-quality installation work, within the warranty and/or guarantee period. The
contractor shall rectify errors or deficiencies taking into account the response times and deadlines
specified in the documentation related to the award of the public contract JN 70/2025.

Article 22
As a guarantee for the rectification of defects during the warranty and/or guarantee period, the
contractor shall, within 10 working days of the handover of the work to the contracting authority,
as a condition for the successful acceptance of the work, submit a financial security instrument,
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namely an original irrevocable and unconditional bank guarantee, redeemable on first demand,
issued in accordance with the Uniform Rules for Demand Guarantees (URDG, 2010 revision) or
equivalent suretyship insurance from an insurance company, for the rectification of defects during
the warranty and/or guarantee period, in the amount of five percent (5%) of the total contract
value including VAT. The validity of the financial security instrument must be at least thirty (30)
days longer than the longest warranty and/or guarantee period specified in the previous article of
this contract.

If, during the warranty and/or guarantee period, the contracting authority discovers and notifies
the contractor of defects that will not be remedied before the expiry of this period, the contractor
shall be obliged to extend the validity of the financial security instrument for the rectification of
defects during the warranty and/or guarantee period.

If the contractor is unable to provide a financial security instrument with the validity specified in
the first paragraph of this article, the contracting authority agrees that the contractor may submit
a financial security instrument with a shorter maturity, provided that the contractor delivers a new
financial security instrument to the contracting authority before the expiry of the validity of the
previous one. If the contractor fails to deliver a new or extended financial security instrument to
the contracting authority at least 15 days before the expiry of the financial security instrument, the
contracting authority shall be entitled to redeem the existing instrument. The contracting authority
shall retain the amount thus obtained until the expiry of the warranty and/or guarantee period
specified in this contract, and no interest shall be paid on it.

The contracting authority may redeem the financial security instrument to remedy defects during
the warranty and/or guarantee period if the contractor fails to remedy any defect or complaint in
the manner specified in the articles of the chapter "Warranty and/or guarantee claims" of this
contract, or if insolvency proceedings have been initiated against the contractor.

XII. Warranty and/or guarantee claims
Article 23

The contractor warrants that during the warranty/guarantee period, all performed works and
supplied equipment shall be free from defects in materials and workmanship, and shall comply with
the Contract Specification. The contractor shall be obliged to remedy any deficiencies or defects in
the equipment within a reasonable period during the warranty/guarantee period, in accordance
with the Contract Specification.

If the contractor fails to remedy the defects in a timely manner in accordance with the Contract
Specification, the contracting authority or a third party may remedy them at the contractor's
expense (if the maintenance model allows such an approach), in which case the contracting
authority may enforce the insurance referred to in Article 22.

Article 24

If the contractor fails to rectify the defect within the specified time limit or informs the contracting
authority that it does not intend to rectify the defect or this is clear due to the contractor’s conduct
(e.g. the contractor does not respond, the contractor does not come to inspect, the contractor
does not report to the contracting authority, does not respond to messages, etc.), the contracting
authority may of its choice make another warranty and/or guarantee claim, namely:

- insist that the contractor rectify the defect,
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- rectify the defect through another contractor (if the equipment or system allows this) and
demand reimbursement from the contractor for the costs incurred in rectifying the defect,

- rectify the defect by engaging its own employees and own resources and charge to the
contractor the normal value of the costs of rectification of the defect that would have been
incurred if the contracting authority had engaged an external contractor,

- does not rectify the defect and charges to the contractor the inferiority of the item resulting
from the defect, whereby the inferiority can be calculated either as the estimated lower
value of the defective items or as the estimated sum of all costs that will be necessary in
the future to rectify the defect,

- withdraw from the contract for reasons attributable to the contractor, in the event of a
material breach and where possible, the contracting authority shall have granted the
contractor a reasonable period to remedy the breach in accordance with the provisions of
this contract.

Article 25

The contracting authority shall not lose the rights arising from the guarantee and/or warranty upon
expiry of one year from the date of notification of the defect, which, according to the contractual
arrangement between the parties, is not a condition for the acquisition of rights; the parties agree
that the claim shall expire within 3 (three) years from the time when all the elements enabling the
calculation of the contracting authority’s claim are known (e.g. receipt of all invoices from
contractors for the rectification of defects, etc.). This applies to defects that have occurred before
the expiration of the guarantee/warranty period.

XIII. Termination of the contract

Article 26

In addition to the grounds provided for by law and without any obligation to the contractor, the

contracting authority may terminate this contract at any time or immediately if:

- within eight (8) working days of the signature of the contract, the contractor fails to deliver to
the contracting authority a performance guarantee,

- the contractor is the subject of insolvency proceedings or proceedings for striking off the
register without winding up, or voluntary or compulsory winding-up,

- the contractor has not commenced the contractually agreed works within the contractual period
determined by this contract, nor within the subsequent period set by the contracting authority,
which may not exceed 5 (five) days,

- it is evident that the contractor did not achieve the contractually agreed quality and did not
establish it even within the subsequently set deadline by the contracting authority,

- the contractor interrupts the works without the consent of the contracting authority,

- the contractor commits a material breach of his obligations under this contract or under the
law and the breach is of such a nature that further cooperation with the contractor is impossible
and it would be unfair to expect the contracting authority to grant the contractor an additional
deadline to remedy the breach.

In the cases referred to in the preceding paragraph and in other cases provided for in this contract
or the law, the contracting authority shall have the right of withdrawal when the contractor commits
a breach and shall not be obliged to give the contractor prior notice or a deadline to remedy the
breach. The Contracting Authority shall declare the withdrawal by means of a simple statement. In
the case of other breaches, the contracting authority may also withdraw from the contract, but
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only if it has previously set an additional deadline for the contractor within which it had the
opportunity to remedy this breach.

Until the works under this contract have been fully completed, the contracting authority shall also
have the right to withdraw from all or part of the performance of the subject of the contract not
yet performed. In this case, he shall not be liable to pay the contractor any compensation, loss of
profit, reimbursement of expenses or other payment on account of the early termination of the
contract or the reduction of the order or any other related cause.

The contractor may terminate this contract if the contracting authority commits a material breach
of this contract and fails to remedy such breach within a reasonable period after receiving written
notice of the breach from the contractor.

XIV. Resolutory condition
Article 27

This contract shall terminate if a resolutory condition is fulfilled, which i.e. if the contracting
authority learns that the court has established by a final decision a violation of the obligations
referred to in the second paragraph of Article 3 of the ZJN-3 by the contractor or his subcontractor,
or if the contracting authority learns that the competent state authority has identified at least two
violations with the contractor or his subcontractor during the performance of the contract in relation
to remuneration for work, working hours, rest periods, performance of work on the basis of civil
law contracts despite the existence of elements of an employment relationship or in relation to
undeclared employment and for which a fine for the violation has been imposed by a final decision
or several final decisions.

If the contracting authority is aware of the violation, he shall inform the contractor within 10 days.
The contractor may, within a period to be fixed by the contracting authority, which may not exceed
15 days, furnish evidence that he has taken sufficient measures to prove his reliability despite the
existence of the violation. If there is a violation by a subcontractor, the contractor may, within the
same time limit, provide evidence that the subcontractor has taken sufficient measures to
demonstrate his reliability despite the existence of the violation. If the contractor has not provided
evidence in respect of the subcontractor, or if he has done so, but the contracting authority
considers that these measures are not sufficient, the contractor may replace the subcontractor
within a period to be determined by the contracting authority, which may not exceed 15 days in
accordance with Article 94 of the ZIN-3, or take over the subcontracted work himself, provided
that this replacement or take-over does not constitute a substantial modification of the contract. If
the contractor has not provided evidence for himself or for the subcontractor, or if he has done so,
but the contracting authority considers that these measures are insufficient, or if the contractor
does not himself take over the work or proposes a new subcontractor, or if the contracting authority
rejects the proposed new subcontractor in due time in accordance with Article 94 of the ZIN-3, the
resolutory condition shall be exercised provided that at least six months remain between the time
when the contracting authority became aware of the breach and the expiry of the contract.

If the resolutory condition is fulfilled, the contract shall be deemed to be terminated as from the
date of conclusion of the new public procurement contract, and the contracting authority shall start
the new procurement procedure without delay, but at the latest within 60 days of becoming aware
of the violation. If the contracting authority does not initiate a new procurement procedure within
that period, the contract shall be deemed to be terminated on the sixtieth day after the notification
of the violation. In such a case, the contracting authority shall redeem the performance guarantee
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for the full amount of the contract and shall claim the difference up to the full amount of the
compensation from the contractor.

XV. Anti-corruption clause and transactions with members of the management board,
the supervisory board, managers and proxies

Article 28

The parties hereby confirm that they know and are aware of the fact that the contract is null if, at
any stage of the conclusion or performance of this contract, any person, on behalf of or on the
account of the contractor, has promised, offered or provided any unauthorized benefit to obtain a
business deal under this contract or to conclude a deal under more favourable conditions, or to
omit the due supervision of the performance of contractual obligations, or to engage in any other
conduct or omission that is causing or will cause damage to the contracting authority or is or will
enable the contracting authority's representative or agent and/or the contractor or their
representative, agent or intermediary to obtain unauthorized benefits.

The parties undertake to avoid any conduct which would render the contract null under the
preceding paragraph of this article. This declaration constitutes a declaration in accordance with
the rules on integrity and prevention of corruption.

By signing this contract, the contractor declares that it has not and will not, at any stage of the
conclusion or performance of this contract, enter into any transactions with members of the
management board, the supervisory board, the company's managers and proxies, or members of
their families, and acknowledges that he is obliged to notify the company of the contracting
authority in advance of such transactions pursuant to article 270a of the Companies Act, as the
conclusion of such transactions requires the consent of the supervisory board or the consent of the
general meeting. The Contractor declares that he is aware of the contents of this paragraph of the
contract, of the obligation to notify and of the consequences arising therefrom, and therefore
agrees that a specific written declaration by the Contractor that the above circumstances do not
exist is not necessary or is waived.

XVI. Final Provisions
Article 29

The Parties agree that only the Contracting Authority shall communicate with the public in
connection with the exercise of the contractual rights and obligations, unless it is expressly agreed
in writing with the Contracting Authority that the Contractor shall also communicate with the public.
Breach of this clause shall constitute such a breach of contract in such a way that the contracting
authority may terminate the contract.

The Contractor undertakes to comply with the Code of Conduct for business partners of the Luka
Koper Group (hereinafter: the Code) and has signed the Business Partner Declaration, which is an
integral part of the Code.

Article 30
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For all other provisions not expressly agreed in this contract, the provisions of the Obligations Code
(Official Gazette of the Republic of Slovenia, No. 83/2001 as amended) and other applicable
legislation shall apply.

Article 31

The contracting parties agree that they will attempt to resolve any disputes between them
amicably, otherwise they agree that the court in Koper shall have jurisdiction, applying Slovenian
law, which shall also govern the contractual relationship.

Article 32

The contracting parties agree that any amendments to this contract shall be made in a written
annex to this contract, unless this contract expressly stipulates that a written annex is not
necessary.

Article 33

The Agreement is deemed to be concluded when it is signed by both Contracting Parties. The date
of conclusion shall be the last signed date.

In the event that the Contract is signed in manuscript, it shall be written in two copies, one copy
of which shall be given to each of the contracting parties. In the event that the contract is signed
electronically, the original of the contract is in digital form. This contract shall enter into force on
the date of conclusion.

Annex and integral part of this contract:
a) tender no............ dated................. ,
b) documentation underlying for the award of public procurement contract,
c) (specify other components, e.g. consortium agreement).

Koper, ,

(date) (Place, Date)
Contracting authority: Contractor:
Luka Koper, d.d.

(title)

President of the Management
Board (person authorized to sign the contract)
Member of the Management Board
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OBR-6
IDENTIFICATION OF THE TENDERER/BUSINESS PARTNER (KYC FORM)
i.e. STATEMENT/INFORMATION ON THE PARTICIPATION OF NATURAL AND LEGAL

PERSONS
IN THE OWNERSHIP OF THE TENDERER

The information in this questionnaire is collected for the purpose of carrying out due diligence activities on
business partners and checking conflicts of interest in public procurement procedures in accordance with
sixth paragraph of Article 14 of the Integrity and Prevention of Corruption Act, Official Gazette of the Republic
of Slovenia, No. 69/11 — official consolidated text with amendments, and in other procurement procedures.

1. Information regarding the tenderer/business entity

Name and legal form of the
company:

Registration number:

Address (tenderer's registered
office):

Main activity of the tenderer:

Phone:

E-mail:
Website:

2. Data on persons authorized to represent the business entity (members of the
management board, directors or procurators)

Name and surname:

Personal identification number

Position/acting in the role:

Permanent residence:

Is the person authorized to represent a politically exposed person?* OYES [ONO

Name and surname:

Personal identification number

Position/acting in the role:

Permanent residence:

Is the person authorized to represent a politically exposed person?* OYES [ONO

Name and surname:

Personal identification number

Position/acting in the role:

Permanent residence:

Is the person authorized to represent a politically exposed person?* OYES [ONO
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Name and surname:

Personal identification number

Position/acting in the role:

Permanent residence:

Is the person authorized to represent a politically exposed person?* OYES [ONO

*Politically exposed person iIs, in accordance with the provisions of the Prevention Of Money Laundering
And Terrorist Financing Act (ZPPDFT-2, OJ No. 48/22 and 145/22), any natural person who is or has been
acting in a prominent public position in a Member State or a third country in the last year, including his/her
immediate family members and close associates. Natural persons who act or have acted in a prominent
public position are: Heads of State, Prime Ministers, Ministers and their deputies or assistants; elected
representatives of legisiative bodies (members of National Assembly and National Council); members of
governing bodies of political parties; members of supreme and constitutional courts and other judicial
bodies at a high level against whose decisions, except in exceptional cases, regular or extraordinary
remedies cannot be used; members of the courts of auditors and the councils of central banks; heads of
diplomatic missions and consulates and representatives of international organisations and senior officers of
armed persons; members of administrative or supervisory bodies of state-owned enterprises; heads of
bodies of international organisations (such as presidents, secretaries-general, directors, judges), their
deputies and members of management bodies or holders of equivalent functions in international
organisations.

Immediate family members are: spouse or common-law partner, formal or non-formal civil union partner,
parents and children and their spouses or common-law partners.

Close associates are all natural persons who are known to be joint owners or to have any other close
business relations with a politically exposed person. A close associate is also a natural person who is the
sole beneficial owner of a business entity or similar legal entity under foreign law, which is known to have
been established for the actual benefit of a politically exposed person.

3. Information about the members of the Supervisory Board of the business entity

Name and surname:

Personal identification number

Permanent residence:

Is the member of the Supervisory Board a politically exposed person?* OYES [ONO

Name and surname:

Personal identification number

Permanent residence:

Is the member of the Supervisory Board a politically exposed person?* OYES [ONO

Name and surname:

Personal identification number

Permanent residence:

Is the member of the Supervisory Board a politically exposed person?* OYES [ONO

Name and surname:

Personal identification number

Permanent residence:

Is the member of the Supervisory Board a politically exposed person?* OYES [ONO

4. Information on the ownership structure of the business entity:
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a) Natural persons (specify all persons with an ownership interest of 5% or more)
Personal Ownership
Name and surname identification Permanent residence: interest
number (in %)
1
2
3
4
5
b) Legal entities (specify all persons with an ownership interest of 5% or more)
. . Ownership
Company name Registration Registered office interest
number (in %
0)
1
2
3
4
5

5. Beneficial owner data - Ultimate beneficial owner of the business entity

Any natural person who is the ultimate owner of the party or controls it or otherwise controls it, or the natural

person on whose behalf the transaction is being carried out (see also the Prevention of money Laundering and

terrorist financing Act (ZPPDFT-2) (Official Gazette RS, Nos. 42/22, 145/22 and 17/25) Articles 40, 48 to 44) is
considered the beneficial owner of the economic entity. The beneficial owner of an economic operator shall be
deemed to be:

A. the natural person(s) who ultimately owns or controls a legal entity through direct ownership of a sufficient
percentage of the shares or voting rights or ownership interest in that entity, including through bearer
shareholdings, or through control via other means by virtue of which they participate in the management of
the economic entity. An ownership interest, voting or other rights on the basis of which the participation in
the management of the legal entity is given, of more than 25 % in the customer held by a natural person, or
a shareholding of 25 % plus one share, shall be an indication of direct ownership.

B. the natural person(s) who ultimately owns or controls a legal entity through indirect ownership of a sufficient
percentage of the shares or voting rights or ownership interest in that entity, including through bearer
shareholdings, or through control via other means by virtue of which they participate in the management of
the economic entity. An ownership interest, voting or other rights on the basis of which the participation in
the management of the legal entity is given, of more than 25 % in the customer held by a natural person, or
a shareholding of 25 % plus one share, shall be an indication of indirect ownership.

C. A natural person (persons) who has a controlling position in the management of the assets of the economic
operator or has the ability to control, direct or otherwise significantly influence the managerial decisions of
the economic operator on the basis of the provision of funds ( (e.g., based on authorization, a contractual
relationship with the tenderer, etc.).

D. In the event that no natural person Is identified as the beneficial owner under points A, B or C, , one or more
persons occupying the position of the management of that economic entity ((persons authorised to represent
the tenderer or economic entity — see point 2) shall be considered the beneficial owner of the economic
operator— see point 2).

At least one natural person has been identified as the beneficial owner under points a, B or C
(indicate accordingly):
OYES 0ONO

If at least one natural person has been identified as beneficial owner under points A, B or C, all
beneficial owners under points A, B or C. shall be listed below
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Natural persons

Beneficial owner 1
Name and surname: Personal identification number

Permanent residence:

Ownership share (enter the percentage of direct or
indirect ownership in the type of benéeficial
ownership A or B): %

Type of beneficial ownership (select as appropriate):
OA OB OC

Is the beneficial owner a politically exposed person?*: [1 YES [ NO

Beneficial owner 2
Name and surname: Personal identification number

Permanent residence:

Ownership share (enter the percentage of direct or
indirect ownership in the type of beneficial
ownership A or B): %

Is the beneficial owner a politically exposed person?*: [1 YES [ NO

Type of beneficial ownership (select as appropriate):
OA OB OC

Beneficial owner 3
Name and surname: Personal identification number

Permanent residence:

Ownership share (enter the percentage of direct or
indirect ownership in the type of benéeficial
ownership A or B): %

Type of beneficial ownership (select as appropriate):
A OB OC

Is the beneficial owner a politically exposed person?*: [1 YES [ NO

6. Related companies of the economic operator

Related companies under the Companies Act are legally distinct companies which are related to each other in
the following ways:

- one company has a majority shareholding in the other (a majority-owned company and a company with

a majority shareholding),

- one company is dependent on the other (subsidiary and parent company);

- they are group companies;

- the two companies have a mutual participation in each other; or

- they are linked by enterprise agreements.

Company name Esgitéftlon Registered office
1
2
3
4
5
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7. Information on the processing of personal data

Luka Koper d.d. undertakes to process the collected data exclusively for the purpose of carrying out due diligence on
business partners in procurement procedures in accordance with the internal acts of Luka Koper d.d. and the Integrity
and Prevention of Corruption Act (ZIntPK) and in the process of awarding and implementing a public procurement
contract, in compliance with all relevant regulations in the area of personal data protection and the obligations of Luka
Koper d.d. arising from these regulations.

The personal data collected will not be disclosed to unauthorised third parties and will be stored in the prescribed places,
using appropriate technical, organisational and personnel safeguards, for as long as is necessary to fulfil the purpose for
which it was collected and to comply with the prescribed archiving periods, after which it will be permanently destroyed.
Luka Koper, d.d. will provide the persons whose personal data are processed with the possibility to exercise their rights
relating to the protection of personal data (right to information, right of access to personal data, right to the completion,
rectification or erasure of personal data, right to restriction of processing, right to data portability and right to object) in
writing to Luka Koper, d.d., Vojkovo nabreZje 38, 6501 Koper, with the reference 'Protection of personal data' or by e-
mail to varstvo.podatkov@luka-kp.si.

8. Statement on accuracy of the information

By signing this declaration, the business entity guarantees, under criminal and material liability, the authenticity, accuracy
and truthfulness of the information and confirms to be aware that the contract that Luka Koper d.d. may conclude with
the tenderer may be invalid if all or any of the statements made in this document are unreliable, inaccurate, untrue and
unfounded. Luka Koper d.d. reserves the right to verify the accuracy of all data provided in this statement. During the
course of business cooperation, the tenderer must immediately inform Luka Koper d.d. of any change in
the information that is the subject of this document.

Authorized representative of the tenderer or economic operator:

Name and surname:

Position/acting in the role:

Signature:

Date:
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OBR-7
STATOMENT OF THE TENDERER ON COMPLIANCE WITH THE CODE OF CONDUCT

FOR BUSINESS PARTNERS OF THE LUKA KOPER GROUP

We hereby confirm that we are familiar with the provisions of the Code of Conduct for business
partners of the Luka Koper Group, which is published on the link https://www.luka-
kp.si/en/company/corporate-documents/, and declare that we have common values, that we
respect and comply with the Code of Conduct and we assure that the values and the principles
stated therein will be respected also by our suppliers and subcontractors.

Compliance with the Code of Conduct for business partners of the Luka Koper Group is ensured by
implementing the following corporate integrity risk management measures:

1. Does the company have a formally adopted policy for the prevention of corruption with an
explicit statement of zero tolerance to corrupt practices?
OYES 0ONO

2. Has the company established a corruption risk management system that includes clearly and
meaningfully defined safeguards to prevent corruption in all activities controlled by the
company?

a. Is the company conducting a regular corruption risk assessment?

OYES 0ONO
b. Does the company carry out due diligence procedures on business partners?
OYES 0ONO

c. Does the company have policies and working instructions for implementing internal controls
and safeguards in business processes that are assessed with more than a low inherent risk
of corruption, including procurement, sales and areas of special interest such as
sponsorships, donations, gifts and banquets?

OYES ONO

d. Do employees receive adequate training on the system for corruption risk management,
the expectations of the company regarding the due diligence of all employees and the
sanctioning procedures in case of violations?

OYES ONO

e. Are there confidential whistleblowing channels that allow employees to report
irregularities?

OYES 0ONO
f. Other measures to ensure corporate integrity (please provide a brief description of other
measures):
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By signing this declaration, the tenderer guarantees, under criminal and material liability, the
authenticity, accuracy and truthfulness of the information and confirms to be aware that the
contract that Luka Koper d.d. may conclude with the tenderer may be invalid if all or any of the
statements made in this document are unreliable, inaccurate, untrue and unfounded. Luka Koper
d.d. reserves the right to verify the accuracy of all data provided in this statement. During the
course of business cooperation, the tenderer must immediately inform Luka Koper d.d. of any
change in the information that is the subject of this document.

Place: Date:

Name, surname and signature of the
authorised person:

Company name and stamp:
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OBR-8
SUBCONTRACTOR'S REQUEST FOR DIRECT PAYMENT

SUBCONTRACTOR:
Full company name of the subcontractor

Subcontractor's address

Authorized person

Registration number

VAT identification number

On the basis of the fourth indent of the second paragraph of Article 94 of the Public Procurement
Act (Official Gazette of the Republic of Slovenia, No. 91/15 with amendments), we require that the
contracting authority Luka Koper, d.d., for the public contract, JN 70/2025 instead of the tenderer
/enter the name of the provider/

settle our claims against the tenderer directly to us

Date: Subcontractor (Signatory)

Place: Stamp

(Name, surname and signature
of the authorised person)

Note: The form must be submitted only by tenderers who will perform the contract in question
with subcontractors for those subcontractors who require direct payment. The form must be
completed, signed and stamped by the subcontractor. The form is of informative nature and serves
as an aid to the tenderers in preparation, the tenderers may use another form, provided that the
latter shows all the data provided in this form.
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